IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 24-0595-053 Primary County: CRAWFORD
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to NELSON & ROCK CONTRACTING, INC
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: BRFEFN-059-5(53)--39-24
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: CRAWFORD Prj Awd Amt: $53,585.60
Route: U.S. 59
Location: OVER COON CREEK 2.1 MILES S. OF S. JCT. U.S.
30 BRIDGE MAINT. # 2499.6S059

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NE140 NELSON & ROCK CONTRACTING, INC. $ 53,585.60 100.00 %

2 MCO069 MCCLAIN & CO., INC. $ 55,797.50 104.12 %

3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 61,496.00 114.76 %

4 MU120 MURPHY HEAVY CONTRACTING CORP. $ 61,751.84 115.23 %

5 CA340 L.A. CARLSON CONTRACTING, INC. $ 62,690.00 116.99 %

6 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 67,240.00 125.48 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 24-0595-053 Primary County: CRAWFORD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NE140 | ( 2 ) MC069 | ( 3 ) K.051
INELSON & ROCK CONTRACTING, I |MCCLAIN & CO., INC. |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 211; REPAIRS TO A 50'-0 X 30'-0 PPCB BRIDGE
\ \ \
0010 2402-2723000 150.000 cCY | 20.00000 3000.00| 25.00000 3750.00 | 25.00000 3750.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 270.000 SY | 3.00000 810.00| 3.25000 877.50| 4.00000 1080.00
ENGINEERING FABRIC | | \
0030 2507-6800021 456.000 TON | 55.10000 25125.60]| 55.00000 25080.00]| 61.00000 27816.00
REVETMENT, CLASS B | | \
0040 2528-8445110 LUMP | 1000.00000 1000.00| 3000.00000 3000.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0050 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | |
0060 2533-4980005 LUMP | 5000.00000 5000.00 | 3500.00000 3500.00 | 8500.00000 8500.00
MOBILIZATION | | |
0070 2602-0000020 100.000 LF | 2.00000 200.00| 4.50000 450.00 | 5.00000 500.00
SILT FENCE | | |
0080 2602-0000060 100.000 LF | 2.00000 200.00| 4.50000 450.00 | 1.00000 100.00
REMOVAL OF SILT FENCE | | |
0090 2602-0000212 220.000 LF | 40.00000 8800.00 | 42.00000 9240.00| 40.00000 8800.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 53,585.60] $ 55,797.50] $ 61,496.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 53,585.60]| $ 55,797.50] $ 61,496.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 24-0595-053 Primary County: CRAWFORD
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) MU120 | ( 5 ) CA340 | ( 6 ) GO020
|[MURPHY HEAVY CONTRACTING COR |CARLSON, L.A. CONTRACTING, I |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 211; REPAIRS TO A 50'-0 X 30'-0 PPCB BRIDGE
\ \ \
0010 2402-2723000 150.000 cCY | 50.00000 7500.00 | 22.00000 3300.00] 25.00000 3750.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 270.000 SY | 3.00000 810.00] 4.00000 1080.00| 4.00000 1080.00
ENGINEERING FABRIC | | |
0030 2507-6800021 456.000 TON | 50.64000 23091.84| 65.00000 29640.00| 60.00000 27360.00
REVETMENT, CLASS B | | |
0040 2528-8445110 LUMP | 2500.00000 2500.00| 1250.00000 1250.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0050 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | |
0060 2533-4980005 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 15000.00000 15000.00
MOBILIZATION | | |
0070 2602-0000020 100.000 LF | 5.00000 500.00] 10.00000 1000.00| 6.00000 600.00
SILT FENCE | | |
0080 2602-0000060 100.000 LF | 2.00000 200.00] 7.00000 700.00] 3.00000 300.00
REMOVAL OF SILT FENCE | | |
0090 2602-0000212 220.000 LF | 35.00000 7700.00 | 28.50000 6270.00| 35.00000 7700.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS \ $ 61,751.84| $ 62,690.00| $ 67,240.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 61,751.84| $ 62,690.00| $ 67,240.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

006 Contract ID: 30-0093-027
110621 10:00 A.M.
AWARD RECOMMENDED to MCCLAIN & CO., INC.

15 WORK DAYS Late Start Date: 09/19/11

Run Date: 06/23/11
Page: 006 1

Primary County: DICKINSON
No Established DBE Goal

Project: BRFEFN-009-3(27)--39-30
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: DICKINSON Prj Awd Amt: $57,568.00
Route: IOWA 9
Location: OVER W. FORK LITTLE SIOUX RIVER 4.9 MILES W.
OF IOWA. 86 BRIDGE MAINT. # 3065.45009
RANK VENDOR NO./NAME
1 MC069 MCCLAIN & CO., INC.
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC.

GRAVES CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 57,568.00 100.00 %
$ 68,985.00 119.83 %
$ 99,535.00 172.89 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 30-0093-027 Primary County: DICKINSON
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MC069 | ( 2 ) K.051 | ( 3 ) GR100
|[MCCLAIN & CO., |[K & L LANDSCAPE & CONSTRUCTI |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0111; REPAIRS TO A 64'-0 X 28'-0 I-BEAM BRIDGE
\ \ \
0010 2402-2723000 211.000 cCY | 25.00000 5275.00| 25.00000 5275.00| 35.00000 7385.00
EXCAVATION, CLASS 23 | | |
0020 2507-0050005 12.000 EACH | 75.00000 900.00| 45.00000 540.00] 35.00000 420.00
EARTH SCREW ANCHOR | | |
0030 2507-3250005 340.000 sSY | 3.25000 1105.00]| 4.00000 1360.00| 4.00000 1360.00
ENGINEERING FABRIC | | |
0040 2507-6800061 150.000 TON | 55.00000 8250.00 | 60.00000 9000.00] 85.00000 12750.00
REVETMENT, CLASS E | | |
0050 2507-8500080 206.000 sSY | 48.00000 9888.00| 60.00000 12360.00] 95.00000 19570.00
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 8 INCH | | |
0060 2507-8501100 45.000 CY | 295.00000 13275.00] 325.00000 14625.00| 185.00000 8325.00
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | |
0070 2528-8445110 LUMP | 750.00000 750.00] 2500.00000 2500.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0080 2528-8445113 15.000 EACH | 315.00000 4725.00 | 315.00000 4725.00 | 315.00000 4725.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 4500.00000 4500.00| 10000.00000 10000.00] 35000.00000 35000.00
MOBILIZATION | |
0100 2602-0000020 100.000 LF | 4.50000 450.00] 5.00000 500.00] 6.00000 600.00
SILT FENCE | | |
0110 2602-0000060 100.000 LF | 4.50000 450.00] 1.00000 100.00] 4.00000 400.00
REMOVAL OF SILT FENCE | | |
0120 2602-0000212 200.000 LF | 40.00000 8000.00 | 40.00000 8000.00 | 30.00000 6000.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS \ $ 57,568.00] $ 68,985.00| $ 99,535.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 57,568.00] $ 68,985.00| $ 99,535.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 47-0596-039 Primary County: IDA
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to WEST CENTRAL CONSTRUCTION, INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/19/11

Project: BRFN-059-6(39)--39-47
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: IDA Prj Awd Amt: $75,108.90
Route: U.S. 59
Location: OVER ODEBOLT CREEK 0.1 MILE S. OF IOWA. 175

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 WE455 WEST CENTRAL CONSTRUCTION, INC. $ 75,108.90 100.00 %

2 NE140 NELSON & ROCK CONTRACTING, INC. $ 79,630.56 106.02 %

3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 85,486.60 113.81 %

4 CA340 L.A. CARLSON CONTRACTING, INC. $ 85,960.80 114.44 %

5 MCO069 MCCLAIN & CO., INC. $ 92,489.40 123.14 %

6 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 103,363.60 137.61 %

7 GR100 GRAVES CONSTRUCTION CO., INC. $ 105,242.80 140.12 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 47-0596-039 Primary County: IDA
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) WE455 | ( 2 ) NE140 | ( 3 ) GO020
|[WEST CENTRAL CONSTRUCTION, I |NELSON & ROCK CONTRACTING, I |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 311; REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2402-2723000 540.000 CY | 11.00000 5940.00| 10.00000 5400.00| 17.00000 9180.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 743.200 SY | 3.50000 2601.20] 3.00000 2229.60] 3.75000 2787.00
ENGINEERING FABRIC | | |
0030 2507-6800061 808.800 TON | 41.50000 33565.20| 46.70000 37770.96| 42.00000 33969.60
REVETMENT, CLASS E | | |
0040 2507-6875002 100.000 cCY | 29.00000 2900.00| 20.00000 2000.00| 25.00000 2500.00
REVETMENT, REMOVE AND REPLACE | | |
0050 2528-8445110 LUMP | 1622.50000 1622.50]| 1000.00000 1000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0060 2528-8445113 50.000 EACH | 315.00000 15750.00] 315.00000 15750.00] 315.00000 15750.00
FLAGGERS | | |
0070 2533-4980005 LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 10000.00000 10000.00
MOBILIZATION | | |
0080 2602-0000020 100.000 LF | 6.60000 660.00| 2.00000 200.00] 6.00000 600.00
SILT FENCE | | |
0090 2602-0000060 100.000 LF | 3.30000 330.00] 2.00000 200.00] 3.00000 300.00
REMOVAL OF SILT FENCE | | |
0100 2602-0000212 240.000 LF | 38.50000 9240.00| 42.00000 10080.00] 35.00000 8400.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 75,108.90] $ 79,630.56] $ 85,486.60
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 75,108.90] $ 79,630.56] $ 85,486.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 47-0596-039 Primary County: IDA
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) CA340 | ( 5 ) MC069 | ( 6 ) K.051
| CARLSON, L.A. CONTRACTING, I |MCCLAIN & CO., INC. |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 311; REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2402-2723000 540.000 CY | 15.00000 8100.00 | 25.00000 13500.00| 20.00000 10800.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 743.200 SY | 2.50000 1858.00 | 3.25000 2415.40 | 3.00000 2229.60
ENGINEERING FABRIC | | |
0030 2507-6800061 808.800 TON | 49.75000 40237.80] 55.00000 44484 .00 | 55.00000 44484.00
REVETMENT, CLASS E | | |
0040 2507-6875002 100.000 CY | 25.00000 2500.00 | 15.00000 1500.00| 30.00000 3000.00
REVETMENT, REMOVE AND REPLACE | | |
0050 2528-8445110 LUMP | 1475.00000 1475.00| 1500.00000 1500.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0060 2528-8445113 50.000 EACH | 315.00000 15750.00 | 315.00000 15750.00| 315.00000 15750.00
FLAGGERS \ \ \
0070 2533-4980005 LUMP | 7500.00000 7500.00 | 5000.00000 5000.00 | 8500.00000 8500.00
MOBILIZATION | \ \
0080 2602-0000020 100.000 LF | 10.00000 1000.00| 4.50000 450.00| 47.00000 4700.00
SILT FENCE | \ \
0090 2602-0000060 100.000 LF | 7.00000 700.00| 4.50000 450.00| 1.00000 100.00
REMOVAL OF SILT FENCE | | \
0100 2602-0000212 240.000 LF | 28.50000 6840.00] 31.00000 7440.00 | 45.00000 10800.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 85,960.80| $ 92,489.40| $ 103,363.60
—————————————————————————————————————————— i e e
CONTRACT TOTALS | $ 85,960.80| $ 92,489.40| $ 103,363.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 47-0596-039 Primary County: IDA
Letting Date: 06/21/11 10:00 A.M.
| ( 7 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 311; REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2402-2723000 540.000 CY | 17.00000 9180.00] |
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 743.200 SY | 4.00000 2972.80] |
ENGINEERING FABRIC | | |
0030 2507-6800061 808.800 TON | 50.00000 40440.00] |
REVETMENT, CLASS E | | |
0040 2507-6875002 100.000 cCY | 20.00000 2000.00| |
REVETMENT, REMOVE AND REPLACE | | |
0050 2528-8445110 LUMP | 3500.00000 3500.00| |
TRAFFIC CONTROL | | |
0060 2528-8445113 50.000 EACH | 315.00000 15750.00] |
FLAGGERS | | |
0070 2533-4980005 LUMP | 23000.00000 23000.00| |
MOBILIZATION | | |
0080 2602-0000020 100.000 LF \ 9.00000 900.00| \
SILT FENCE | | |
0090 2602-0000060 100.000 LF | 3.00000 300.00] |
REMOVAL OF SILT FENCE | | |
0100 2602-0000212 240.000 LF | 30.00000 7200.00 | |
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 105,242.80| $ | $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 105,242.80| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: MB-092-5(500)206--77-54
Work Type: BRIDGE REPAIR
County: KEOKUK Prj Awd Amt: $44,404.00
Route: IOWA 92
Location: OVER BRIDGE CREEK 0.1 MILE W. OF EAST JCT.
IOWA 149
RANK VENDOR NO./NAME
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
2 DO140 DORMARK CONSTRUCTION CO.
3 JA250 JASPER CONSTRUCTION SERVICES, INC.
4 CR120 CRAMER AND ASSOC., INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

010 Contract ID: 54-0925-500
110621 10:00 A.M.

AWARD RECOMMENDED to DENCO HIGHWAY CONSTRUCTION CORP.
20 WORK DAYS Late Start Date: 10/03/11

Primary County:

No Established DBE Goal

06/23/11

Run Date:
Page: 010

KEOKUK

TOTAL % OVER

BID LOW BID
44,404.00 100.00 %
48,735.00 109.75 %
56,100.00 126.34 %
62,450.00 140.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 54-0925-500 Primary County: KEOKUK
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) DE300 | ( 2 ) DO140 | ( 3 ) JA250
| DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE NO. 5405.5S5092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE
\ \ \
0010 2426-6772020 810.000 SF | 38.40000 31104.00] 33.50000 27135.00| 50.00000 40500.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0020 2528-8445110 LUMP | 200.00000 200.00] 2600.00000 2600.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0030 2528-8445113 40.000 EACH | 315.00000 12600.00] 315.00000 12600.00| 315.00000 12600.00
FLAGGERS | | \
0040 2533-4980005 LUMP | 500.00000 500.00] 6400.00000 6400.00| 1500.00000 1500.00
MOBILIZATION | | |
SECTION TOTALS | S 44,404.00] $ 48,735.00] $ 56,100.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 44,404.00] $ 48,735.00] $ 56,100.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 54-0925-500 Primary County: KEOKUK
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) CR120 | ( ) | ( )
| CRAMER AND ASSOC., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE NO. 5405.5S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE
\ \ \
0010 2426-6772020 810.000 SF | 45.00000 36450.00| |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 800.00000 800.00] |
TRAFFIC CONTROL | |
0030 2528-8445113 40.000 EACH | 315.00000 12600.00| |
FLAGGERS | \ \
0040 2533-4980005 LUMP | 12600.00000 12600.00| |
MOBILIZATION | | \
SECTION TOTALS | S 62,450.00| S | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 62,450.00| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 62-0925-500 Primary County: MAHASKA
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DENCO HIGHWAY CONSTRUCTION CORP.
Contract Period: 10 WORK DAYS Late Start Date: 10/17/11

Project: MB-092-5(500)178--77-62
Work Type: BRIDGE REPAIR
County: MAHASKA Prj Awd Amt: $25,881.85
Route: IOWA 92
Location: OVER MUCHAKINOCK CREEK 1.3 MILES W. OF IOWA
163

RANK VENDOR NO./NAME BID LOW BID
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ S
2 D0O140 DORMARK CONSTRUCTION CO. $ . %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 33,507.50 129.46 %
4 CR120 CRAMER AND ASSOC., INC. $ %
5 CU080 CUNNINGHAM-REIS CO. $ S



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 62-0925-500 Primary County: MAHASKA
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) DE300 | ( 2 ) DO140 | ( 3 ) JA250
| DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 BRIDGE NO. 6278.0S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE
\ \ \
0010 2426-6772020 421.000 SF | 44.85000 18881.85]| 39.00000 16419.00| 57.50000 24207.50
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | \
0020 2528-8445110 LUMP | 200.00000 200.00| 2000.00000 2000.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0030 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS | | \
0040 2533-4980005 LUMP | 500.00000 500.00| 5500.00000 5500.00 | 1500.00000 1500.00
MOBILIZATION | | |
SECTION TOTALS | $ 25,881.85] $ 30,219.00] $ 33,507.50
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 25,881.85] $ 30,219.00] $ 33,507.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 62-0925-500 Primary County: MAHASKA
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) CUu080 | ( )
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 BRIDGE NO. 6278.0S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE

\ \
0010 2426-6772020 421.000 SF | 45.00000 18945.00 | 85.00000 35785.00 |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 800.00000 800.00] 5000.00000 5000.00]
TRAFFIC CONTROL | \ \
0030 2528-8445113 20.000 EACH | 315.00000 6300.00 | 315.00000 6300.00 |
FLAGGERS | | \
0040 2533-4980005 LUMP | 8500.00000 8500.00] 8000.00000 8000.00|
MOBILIZATION | | |
SECTION TOTALS \ $ 34,545.00| $ 55,085.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 34,545.00| $ 55,085.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 016 1
Bid Order: 016 Contract ID: 67-1751-045 Primary County: MONONA
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to NELSON & ROCK CONTRACTING, INC
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: BRFN-175-1(45)--39-67
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: MONONA Prj Awd Amt: $46,730.00
Route: IOWA 175
Location: OVER BLUE LAKE CREEK 3.3 MILES E. OF

NEBRASKA STATE LINE BRIDGE MAINT. NO.
6703.35175

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 NE140 NELSON & ROCK CONTRACTING, INC. $ 46,730.00 100.00 %
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 53,603.00 114.70 %
3 MCO069 MCCLAIN & CO., INC. $ 56,112.25 120.07 %
4 MU120 MURPHY HEAVY CONTRACTING CORP. $ 189,100.00 404.66 %



Bid Order: 016
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 2

Contract ID: 67-1751-045 Primary County: MONONA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 DESIGN NO. 611; REPAIRS TO

0010 2104-2710020 75.000 CY
EXCAVATION, CLASS 10, CHANNEL

0020 2507-0050005 18.000 EACH
EARTH SCREW ANCHOR

0030 2507-3250005 345.000 sSY
ENGINEERING FABRIC

0040 2507-8029000 36.000 TON
EROSION STONE

0050 2507-8500060 279.000 SY
FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 6 INCH

0060 2507-8501100 50.200 CY
CONCRETE GROUT FOR FABRIC FORMED
CONCRETE REVETMENT

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2528-8445113 15.000 EACH
FLAGGERS

0090 2533-4980005 LUMP
MOBILIZATION

0100 2602-0000020 100.000 LF
SILT FENCE

0110 2602-0000060 100.000 LF
REMOVAL OF SILT FENCE

0120 2602-0000212 240.000 LF

FLOATING SILT CURTAIN (HANGING)
SECTION TOTALS

CONTRACT TOTALS

|( 1 ) NE140 I( 2 ) K.051 (3 ) MC069

INELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |MCCLAIN & CO., INC.

: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
A 28'0 X 30°'-0 CONCRETE siam BRIDGE "SRIDGE MAINT. NO. 6703.35175
; 30.00000 2250.00} 20.00000 1500.00; 35.00000 2625.00
: 40.00000 720.00: 45.00000 810.00: 125.00000 2250.00
; 3.00000 1035.00; 3.00000 1035.00; 3.25000 1121.25
: 50.00000 1800.00; 45.00000 1620.00; 100.00000 3600.00
: 30.00000 8370.00; 52.00000 14508.00} 48.00000 13392.00
| | \

: 250.00000 12550.00: 275.00000 13805.00: 295.00000 14809.00
| | |

: 1000.00000 1000.001 1200.00000 1200.001 750.00000 750.00
: 315.00000 4725.001 315.00000 4725.001 315.00000 4725.00
: 5000.00000 5000.00: 5500.00000 5500.001 4500.00000 4500.00
: 2.00000 200.00: 4.00000 400.00: 4.50000 450.00
: 2.00000 200.00: 1.00000 100.00: 4.50000 450.00
: 37.00000 8880.00: 35.00000 8400.00: 31.00000 7440.00
: $ 46,730 00: $ 53,603 00: $ 56,112.25
ittt e e
[ $ 46,730.00] $ 53,603.00] $ 56,112.25




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 67-1751-045 Primary County: MONONA
Letting Date: 06/21/11 10:00 A.M.
¢ 4 ) MU120 I ( ) ¢ )
|MURPHY HEAVY CONTRACTING COR | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 611; REPAIRS TO A 28'0 X 30'-0 CONCRETE SLAB BRIDGE BRIDGE MAINT. NO. 6703.3S175
\ \ \
0010 2104-2710020 75.000 CY | 250.00000 18750.00 | |
EXCAVATION, CLASS 10, CHANNEL | | \
0020 2507-0050005 18.000 EACH | 500.00000 9000.00| |
EARTH SCREW ANCHOR | | |
0030 2507-3250005 345.000 SY | 10.00000 3450.00 | |
ENGINEERING FABRIC | | |
0040 2507-8029000 36.000 TON | 100.00000 3600.00 | |
EROSION STONE | | |
0050 2507-8500060 279.000 SY | 125.00000 34875.00 | \
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH | | \
0060 2507-8501100 50.200 CY | 1000.00000 50200.00 | |
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT \ \ \
0070 2528-8445110 LUMP | 3500.00000 3500.00 | |
TRAFFIC CONTROL | |
0080 2528-8445113 15.000 EACH | 315.00000 4725.00 | |
FLAGGERS | | |
0090 2533-4980005 LUMP | 35000.00000 35000.00| |
MOBILIZATION | |
0100 2602-0000020 100.000 LF | 15.00000 1500.00| |
SILT FENCE | | |
0110 2602-0000060 100.000 LF | 5.00000 500.00] |
REMOVAL OF SILT FENCE \ \ \
0120 2602-0000212 240.000 LF | 100.00000 24000.00] |
FLOATING SILT CURTAIN (HANGING) | \ |
SECTION TOTALS | $ 189,100.00] $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 189,100.00] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
018 Contract ID: 72-0604-090
110621 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

GRAVES CONSTRUCTION CO., INC.
08/29/11

Run Date:

Primary County: OSCEOLA
No Established DBE Goal

78,420.30

06/23/11
Page: 018 1

Project: BRFEFN-060-4(90)--39-72
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: OSCEOLA Prj Awd Amt: $78,420.30
Route: IOWA 60
Location: OVER WAGNER CREEK 0.2 MILE N. OF CO. RD.
A-34
RANK VENDOR NO./NAME
1 GR100 GRAVES CONSTRUCTION CO., INC.
2 MC069 MCCLAIN & CO., INC.

K & L LANDSCAPE & CONSTRUCTION INC.

$
$ 79,955.58
$ 106,821.90



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 72-0604-090 Primary County: OSCEOLA
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) MC069 | ( 3 ) K.051
| GRAVES CONSTRUCTION CO., INC |MCCLAIN & CO., INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 111; REPAIRS TO A 40'-0 X44'-0 I-BEAM BRIDGE BRIDGE MAINT. NO. 7246.3L060
\ \ \
0010 2507-0050005 16.000 EACH | 80.00000 1280.00| 75.00000 1200.00| 46.00000 736.00
EARTH SCREW ANCHOR | | |
0020 2507-3250005 231.100 sSY | 3.00000 693.30] 3.25000 751.08]| 4.00000 924.40
ENGINEERING FABRIC | | |
0030 2507-8500080 254.200 SY | 65.00000 16523.00] 40.00000 10168.00] 70.00000 17794.00
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 8 INCH | | |
0040 2507-8501020 27.000 SY | 15.00000 405.00] 48.00000 1296.00| 60.00000 1620.00
FABRIC FORMED CONCRETE REVETMENT, ARMOR | | |
UNIT REINFORCED | | |
0050 2507-8501100 58.300 CY | 130.00000 7579.00| 285.00000 16615.50] 325.00000 18947.50
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | |
0060 2528-8445110 LUMP | 4000.00000 4000.00| 750.00000 750.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 16000.00000 16000.00]| 4500.00000 4500.00| 11000.00000 11000.00
MOBILIZATION | |
0080 2602-0000020 100.000 LF | 11.00000 1100.00| 4.50000 450.00] 4.00000 400.00
SILT FENCE | | |
0090 2602-0000060 100.000 LF | 7.00000 700.00] 2.25000 225.00] 1.00000 100.00
REMOVAL OF SILT FENCE | | |
0100 2602-0000212 440.000 LF \ 30.00000 13200.00] 28.00000 12320.00] 35.00000 15400.00
FLOATING SILT CURTAIN (HANGING) | | |
0110 2602-0000222 440.000 LF | 36.50000 16060.00| 28.00000 12320.00] 35.00000 15400.00
FLOATING SILT CURTAIN (CONTAINMENT) | |
0120 2602-0000230 880.000 LF | 1.00000 880.00] 22.00000 19360.00| 25.00000 22000.00
CLEAN-OUT OF FLOATING SILT CURTAIN | |
(CONTAINMENT) | | |
SECTION TOTALS | S 78,420.30] $ 79,955.58| $ 106,821.90
—————————————————————————————————————————— e it e et et ettt T e e
CONTRACT TOTALS | S 78,420.30] $ 79,955.58| $ 106,821.90




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

019 Contract ID: 75-0601-062
110621 10:00 A.M.
AWARD RECOMMENDED to MCCLAIN & CO., INC.

20 WORK DAYS Late Start Date: 09/12/11

BRFN-060-1(62)--39-75

PERMANENT SCOUR COUNTERMEASURES

PLYMOUTH Prj Awd Amt: $51,255.00
IOWA 60

OVER UNNAMED STREAM 0.7 MILE SOUTH OF C-12

Primary County:

Run Date:

PLYMOUTH

No Established DBE Goal

06/23/11
Page: 019 1

RANK
1 MCO069
2 K.051

MCCLAIN & CO., INC.
K & L LANDSCAPE & CONSTRUCTION INC.
GRAVES CONSTRUCTION CO., INC.

51,255.00
63,521.00
63,730.00

% OVER
LOW BID
100.00 %
123.93 %
124.33 %



Bid Order: 019
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-0601-062

Primary County:

Run Date: 06/23/11
Page: 019 2

PLYMOUTH

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0010 2402-2723000 270.000 CY
EXCAVATION, CLASS 23

0020 2507-0050005 16.000 EACH
EARTH SCREW ANCHOR

0030 2507-3250005 240.000 sY
ENGINEERING FABRIC

0040 2507-8029000 45.000 TON
EROSION STONE

0050 2507-8500060 250.000 sY

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 6 INCH

0060 2507-8501100 40.000 cCY
CONCRETE GROUT FOR FABRIC FORMED
CONCRETE REVETMENT

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2533-4980005 LUMP
MOBILIZATION

0090 2602-0000020 100.000 LF
SILT FENCE

0100 2602-0000060
REMOVAL OF SILT FENCE
0110 2602-0000212 420.000 LF
FLOATING SILT CURTAIN (HANGING)
SECTION TOTALS

CONTRACT TOTALS

100.000 LF

|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

=

1)

MC069

CCLAIN & CO.,

UNIT PRICE
—————————————————————————————————————————— o
SECTION 0001  DESIGN NO. 511; PERMANENT SCOUR COUNTERMEASURES TO A 24'-0

25

75.

3.

75.

40.

285.

750.

3500.

.00000

00000

25000

00000

00000

00000

00000

00000

.50000

.50000

.00000

[ ( 2
K & L
|

AMOUNT |

6750.
1200.

780.
3375.

10000.

11400.

750.
3500.

450.

)

K.051 \
LANDSCAPE & CONSTRUCTI |
|

UNIT PRICE

X44' I-BEAM BRIDGE

20.

46.

4

55.

55.

310.

2000.

8500.

00000

00000

.00000

00000

00000

00000

00000

00000

.00000

.00000

.00000

AMOUNT |

5400

736.

960.

2475.

13750.

12400.

2000.

8500.

400.

3 )

(
GRAVES CONSTRUCTION CO.,

GR100

UNIT PRICE

BRIDGE MAINT. NO.

\
.00

23

60.

3.

55.

65.

140.

4695.

15000.

.00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

.00000

7506.4R060
6210.
960.
720.
2475.

16250.

5600.

4695.
15000.

500.

INC.

00

00

00

00

00

00

00

00

00

.00

.00




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Bid Order: 020 Contract ID: 75-1402-015
Letting Date: 110621 10:00 A.M.
Letting Status: AWARD RECOMMENDED to GRAVES CONSTRUCTION CO., INC.
Contract Period: 40 WORK DAYS Late Start Date: 08/15/11
Project: BRFN-140-2(15)--39-75 Project:
Work Type: PERMANENT SCOUR COUNTERMEASURES Work Type:
County: PLYMOUTH Prj Awd Amt: $142,155.00 County:
Route: IOWA 140 Route:
Location: OVER W. FORK LITTLE SIOUX RIVER 1.5 MILES Location:
NORTH OF C66. BRIDGE MAINT. NO. 7511.9S140
RANK VENDOR NO./NAME
1 GR100 GRAVES CONSTRUCTION CO., INC.
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC.
3 MCO069 MCCLAIN & CO., INC.

Run Date: 06/23/11
Page: 020 1
Primary County: PLYMOUTH
No Established DBE Goal
BRFN-140-2(16)--39-75
PERMANENT SCOUR COUNTERMEASURES
PLYMOUTH Prj Awd Amt: $75,280.00
IOWA 140
OVER CLEAR CREEK 2.8 MILES S. OF IOWA 3
BRIDGE MAINT. NO. 7522.6S5140
TOTAL % OVER
BID LOW BID
$ 217,435.00 100.00 %
$ 283,120.00 130.20 %
$ 294,832.50 135.59 %



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2

020 Contract ID: 75-1402-015 Primary County: PLYMOUTH
06/21/11 10:00 A.M.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

SECTION 0001 DE

0010 2402-0425031

GRANULAR BACKFILL

0020 2402-2723000

EXCAVATION, CLASS 23

0030 2507-3250005

ENGINEERING FABRIC

0040 2507-8029000
EROSION STONE
0050 2507-8501100
CONCRETE GROUT

CONCRETE REVETMENT

0060 2528-8445110
TRAFFIC CONTROL

0070 2528-8445113
FLAGGERS

0080 2533-4980005
MOBILIZATION

0090 2538-6970010

SALVAGE, REMOVAL, AND DISPOSAL OF

OBSTRUCTIONS
0100 2599-9999018
('SQUARE YARDS'

CONCRETE REVETMENT, FILTER

0110 2602-0000020
SILT FENCE

0120 2602-0000060
REMOVAL OF SILT

0130 2602-0000212

FLOATING SILT CURTAIN (HANGING)
SECTION TOTALS

SECTION 0002 DE

0140 2402-0425031

GRANULAR BACKFILL

0150 2402-2723000

EXCAVATION, CLASS 23

0160 2507-0050005

EARTH SCREW ANCHOR

| ( 1 ) GR100 | ( 2 ) K.051 | ( 3 ) MCO69
| GRAVES CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTI |MCCLAIN & CO., INC.
QUANTITY : UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
SIGN NO. 311; REPAIRS TO A 175'-0 X 28' CONTINUOUS 1-BEAM BRIDGE PLYMOUTH COUNTY BREN-140-2(15)--39
1375.000 TON : 17.00000 23375.00} 20.00000 27500.00} 32.00000 44000.00
360.000 cCY : 17.00000 6120.001 20.00000 7200.001 15.00000 5400.00
1070.000 SY : 3.00000 3210.00: 3.00000 3210.001 3.25000 3477.50
280.000 TON : 40.00000 11200.00: 50.00000 14000.001 42.00000 11760.00
320.000 cCYy : 130.00000 41600.00: 290.00000 92800.00: 275.00000 88000.00
FOR FABRIC FORMED | | |
LUMP : 2800.00000 2800.00: 2500.00000 2500.00: 750.00000 750.00
25.000 EACH : 315.00000 7875.001 315.00000 7875.001 315.00000 7875.00
LUMP : 16000.00000 16000.00: 8500.00000 8500.00: 6000.00000 6000.00
LUMP : 2000.00000 2000.00: 1500.00000 1500.00: 10000.00000 10000.00
| | |
1275.000 SY : 17.00000 21675.00; 25.00000 31875.00; 35.00000 44625.00
ITEM) FABRIC FORMED | | |
100.000 LF : 6.00000 600.00: 4.00000 400.00: 4.50000 450.00
100.000 LF : 5.00000 SO0.00: 1.00000 lO0.00: 4.50000 450.00
FENCE | | I
200.000 LF | 26.00000 5200.00] 35.00000 7000.00| 28.00000 5600.00
: S 142,155.001 S 204,460.001 S 228,387.50
STGN NO. 411, REPAIRS TO A 30'-0 X 28' CONCRETE SLAB BRIDGE | PLYMOUTH COUNTY BREN-140-2(16)--38-75
85.000 TON : 25.00000 2125.00} 25.00000 2125.00} 42.00000 3570.00
120.000 cCy : 20.00000 2400.00: 20.00000 2400.001 25.00000 3000.00
20.000 EACH i 60.00000 l200.00i 46.00000 920.00: 75.00000 1500.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 3

Bid Order: 020 Contract ID: 75-1402-015 Primary County: PLYMOUTH
Letting Date: 06/21/11 10:00 A.M.

| ( 1 ) GR100 | ( 2 ) K.051 | ( 3 ) MC069
| GRAVES CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTI |MCCLAIN & CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2507-3250005 360.000 SY | 3.00000 1080.00| 4.00000 1440.00| 3.25000 1170.00
ENGINEERING FABRIC | | |
0180 2507-8029000 115.000 TON | 50.00000 5750.00 | 50.00000 5750.00 | 42.00000 4830.00
EROSION STONE | | |
0190 2507-8500100 310.000 SY | 70.00000 21700.00| 60.00000 18600.00 | 40.00000 12400.00
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 10 INCH | | |
0200 2507-8501100 80.000 CY | 140.00000 11200.00]| 290.00000 23200.00] 275.00000 22000.00
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | \
0210 2528-8445110 LUMP | 2800.00000 2800.00 | 2500.00000 2500.00 | 750.00000 750.00
TRAFFIC CONTROL | |
0220 2528-8445113 15.000 EACH | 315.00000 4725.00 | 315.00000 4725.00 | 315.00000 4725.00
FLAGGERS | | |
0230 2533-4980005 LUMP | 16000.00000 16000.00| 9500.00000 9500.00] 6000.00000 6000.00
MOBILIZATION | | |
0240 2602-0000020 100.000 LF | 6.00000 600.00] 4.00000 400.00] 4.50000 450.00
SILT FENCE | | |
0250 2602-0000060 100.000 LF | 5.00000 500.00] 1.00000 100.00] 4.50000 450.00
REMOVAL OF SILT FENCE | | |
0260 2602-0000212 200.000 LF | 26.00000 5200.00 | 35.00000 7000.00 | 28.00000 5600.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS \ $ 75,280.00] $ 78,660.00] $ 66,445.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS \ $ 217,435.00]| $ 283,120.00] $ 294,832.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 021 1
Bid Order: 021 Contract ID: 77-0694-094-A Primary County: POLK
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 130 WORK DAYS Late Start Date: 08/22/11

Project: BRFEN-069-4(94)--39-77
Work Type: BRIDGE REPAIR
County: POLK Prj Awd Amt: $983,387.90
Route: U.S. 69
Location: IN THE CITY OF DES MOINES OVER R.R. TRACKS &
SCOTT AVE. 0.7 MILE S. OF I-235

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 983,387.90 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 1,306,667.75 132.87 %
3 JE200 JENSEN CONSTRUCTION CO. $ 1,396,778.50 142.03 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 2
Bid Order: 021 Contract ID: 77-0694-094-A Primary County: POLK
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) HE420 | ( 3 ) JE200
| CRAMER AND ASSOC., INC. | HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 910; REPAIRS TO A 1401'-0 X 56' COMBINATION GIRDER BRIDGE WITH A 4' - 0 SIDEWALK
\ \ \
0010 2401-6750001 LUMP | 120000.00000 120000.00| 156500.00000 156500.00| 200000.00000 200000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 108.600 CY | 1050.00000 114030.00| 1500.00000 162900.00| 2000.00000 217200.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | \
0030 2404-7775005 20267.000 LB | 1.30000 26347.10] 2.25000 45600.75| 1.00000 20267.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2408-7800000 16316.000 LB | 3.30000 53842.80| 4.75000 77501.00| 4.00000 65264.00
STRUCTURAL STEEL | |
0050 2426-6772016 840.000 SF | 130.00000 109200.00| 185.00000 155400.00] 130.00000 109200.00
CONCRETE REPAIR | | |
0060 2501-8400179 LUMP | 272000.00000 272000.00] 362500.00000 362500.00] 375000.00000 375000.00
TEMPORARY SUPPORTS | | |
0070 2533-4980005 LUMP | 87500.00000 87500.00 | 65000.00000 65000.00 | 123000.00000 123000.00
MOBILIZATION | | |
0080 2599-9999010 LUMP | 13000.00000 13000.00| 32000.00000 32000.00| 55000.00000 55000.00
('LUMP SUM' ITEM) CLEAN AND PAINT | | |
STRUCTURAL STEEL | |
0090 2599-9999010 LUMP | 11000.00000 11000.00]| 11600.00000 11600.00| 20000.00000 20000.00
('"LUMP SUM' ITEM) CLEAN NEOPRENE TROUGH | | |
0100 2599-9999014 5770.000 SF | 23.00000 132710.00] 29.00000 167330.00] 21.00000 121170.00
('"SQUARE FEET' ITEM) GALVANIC ANODE | | |
COATING \ \ |
SECTION TOTALS | S 939,629.90] S 1,236,331.75| S 1,306,101.00
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0110 2101-0850001 1.000 ACRE | 13200.00000 13200.00| 9500.00000 9500.00] 12800.00000 12800.00
CLEARING AND GRUBBING | | |
0120 2312-8260051 785.000 TON | 20.00000 15700.00| 34.40000 27004.00] 35.00000 27475.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0130 2519-4200020 68.000 LF | 31.00000 2108.00| 36.50000 2482.00 | 30.00000 2040.00
REMOVAL AND REINSTALLATION OF FENCE, | |
CHAIN LINK | | |
0140 2528-8445110 LUMP | 1600.00000 1600.00] 13000.00000 13000.00| 20000.00000 20000.00
TRAFFIC CONTROL | |
0150 2601-2634100 0.500 ACRE | 700.00000 350.00]| 700.00000 350.00| 700.00000 350.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:

Page: 021 3

06/23/11

Bid Order: 021 Contract ID: 77-0694-094-A Primary County: POLK
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) | ( 3 ) JE200
| CRAMER AND ASSOC., INC. | HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0160 2601-2636018 0.500 ACRE | 5000.00000 2500.00] 8000.00000 4000.00] 4875.00000 2437.50
WETLAND GRASS SEEDING | | |
0170 2601-2642100 0.500 ACRE | 1200.00000 600.00] 4000.00000 2000.00] 1150.00000 575.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | I
SECTION TOTALS | S 36,058.00] 58,336.00] S 65,677.50
—————————————————————————————————————————— o
SECTION 0003 RAILROAD INSURANCE PROVISION
\ \ \
0180 2595-0000010 LUMP | 7700.00000 7700.00 | 12000.00000 12000.00| 25000.00000 25000.00
RAILROAD INSURANCE PROVISIONS | | |
SECTION TOTALS | S 7,700.00] 12,000.00] S 25,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 983,387.90| 1,306,667.75] S 1,396,778.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
026 Contract ID: 97-1411-036
110621 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

NELSON & ROCK CONTRACTING, INC
09/19/11

Run Date: 06/23/11
Page: 026 1

Primary County: WOODBURY
No Established DBE Goal

Project: BRFN-141-1(36)--39-97
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: WOODBURY Prj Awd Amt: $56,835.80
Route: IOWA 141
Location: OVER W. FORK LITTLE SIOUX RIVER 0.2 MILE W.
OF K-64 BRIDGE MAINT. # 9707.0S141
RANK VENDOR NO./NAME
1 NE140 NELSON & ROCK CONTRACTING, INC.
2 MC069 MCCLAIN & CO., INC.

GRAVES CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 56,835.80 100.00 %
$ 80,576.63 141.77 %
$ 125,981.00 221.65 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 026 2
Bid Order: 026 Contract ID: 97-1411-036 Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
1 ) NE140 2 ) MC069 3 ) GR100

Q —~

( I (
NELSON & ROCK CONTRACTING, I |MCCLAIN & CO., INC. RAVES CONSTRUCTION CO., INC.
|

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 DESIGN NO. 2711; REPAIRS TO A 44'-4 X 30' REINFORCED CONCRETE SLAB BRIDGE
\ \ \
0010 2402-2723000 58.000 CY | 50.00000 2900.00 | 25.00000 1450.00 | 20.00000 1160.00
EXCAVATION, CLASS 23 | \ \
0020 2507-0050005 12.000 EACH | 40.00000 480.00] 75.00000 900.00] 100.00000 1200.00
EARTH SCREW ANCHOR | \ \
0030 2507-3250005 212.100 SY | 3.00000 636.30] 3.25000 689.33] 5.00000 1060.50
ENGINEERING FABRIC | | \
0040 2507-6800061 17.200 TON | 50.00000 860.00| 75.00000 1290.00| 150.00000 2580.00
REVETMENT, CLASS E | | |
0050 2507-8029000 40.400 TON | 60.00000 2424.00 | 42.00000 1696.80 | 85.00000 3434.00
EROSION STONE | | |
0060 2507-8500060 147.300 SY | 35.00000 5155.50]| 60.00000 8838.00 | 205.00000 30196.50
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH \ \ \
0070 2507-8501100 26.500 CY | 300.00000 7950.00 | 325.00000 8612.50| 200.00000 5300.00
CONCRETE GROUT FOR FABRIC FORMED | \ \
CONCRETE REVETMENT | | |
0080 2528-8445110 LUMP | 1000.00000 1000.00| 750.00000 750.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0090 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 10000.00000 10000.00]| 5000.00000 5000.00 | 32000.00000 32000.00
MOBILIZATION | |
0110 2602-0000020 100.000 LF | 2.00000 200.00 | 4.50000 450.00| 11.00000 1100.00
SILT FENCE \ \ \
0120 2602-0000060 100.000 LF | 2.00000 200.00 | 4.50000 450.00| 7.00000 700.00
REMOVAL OF SILT FENCE | \ \
0130 2602-0000212 410.000 LF | 20.00000 8200.00 | 28.00000 11480.00] 30.00000 12300.00
FLOATING SILT CURTAIN (HANGING) | \ \
0140 2602-0000222 410.000 LF | 10.00000 4100.00| 28.00000 11480.00] 40.00000 16400.00
FLOATING SILT CURTAIN (CONTAINMENT) | |
0150 2602-0000230 820.000 LF | 4.00000 3280.00 | 22.00000 18040.00 ]| 5.00000 4100.00
CLEAN-OUT OF FLOATING SILT CURTAIN | | |
(CONTAINMENT) | | |
SECTION TOTALS | S 56,835.80] S 80,576.63] $ 125,981.00
—————————————————————————————————————————— -
CONTRACT TOTALS | S 56,835.80] S 80,576.63] $ 125,981.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
103 Contract ID: 34-0186-092-A
110621 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

ALLIED MANATTS GROUP, L.L.C.
09/06/11

Run Date: 06/23/11
Page: 103 1

Primary County: FLOYD
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 534,886.74 100.00

Project: TSF-018-6(92)--92-34
Work Type: PCC PAVEMENT - GRADE AND NEW
County: FLOYD Prj Awd Amt: $534,886.74
Route: U.S. 18
Location: US 218/CO. RD. T-44/QUARRY RD. INTERSECTION
AT FLOYD
RANK VENDOR NO./NAME
1 AL427 ALLIED MANATTS GROUP, L.L.C.

CROELL AND SUBSIDIARY

$ 589,626.93



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 34-0186-092-A Primary County: FLOYD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CR334 | ( )
|ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 4176.000 TON | 19.72000 82350.72| 16.50000 68904.00 |
SPECIAL BACKFILL | |
0020 2102-2710070 2053.000 CY | 8.75000 17963.75]| 8.75000 17963.75]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425005 443.000 CY | 19.50000 8638.50 | 20.00000 8860.00 |
TOPSOIL, FURNISH AND SPREAD | | |
0040 2121-7425020 153.000 TON | 21.50000 3289.50| 20.00000 3060.00 |
GRANULAR SHOULDERS, TYPE B | \ \
0050 2122-5500080 2380.000 SY | 45.45000 108171.00]| 45.45000 108171.00]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0060 2123-7450000 35.740 STA | 145.00000 5182.30]| 145.00000 5182.30]|
SHOULDER CONSTRUCTION, EARTH | \ |
0070 2301-1033100 3685.500 SY | 47.95000 176719.73| 64.00000 235872.00]|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0080 2401-6745650 LUMP | 500.00000 500.00 | 500.00000 500.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425040 12.600 CY | 30.00000 378.00| 30.00000 378.00|
FLOODED BACKFILL | |
0100 2412-0000100 3136.000 SY | 2.50000 7840.00 | 2.00000 6272.00]
LONGITUDINAL GROOVING IN CONCRETE | | |
0110 2416-0100015 1.000 EACH | 850.00000 850.00 | 850.00000 850.00 |
APRONS, CONCRETE, 15 IN. DIA. \ | |
0120 2416-0100024 1.000 EACH | 1050.00000 1050.00| 1050.00000 1050.00|
APRONS, CONCRETE, 24 IN. DIA. | | \
0130 2435-0140148 1.000 EACH | 2950.00000 2950.00 | 2950.00000 2950.00 |
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0140 2435-0140160 1.000 EACH | 5750.00000 5750.00 | 5750.00000 5750.00 |
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0150 2435-0251224 1.000 EACH | 2100.00000 2100.00| 2100.00000 2100.00|
INTAKE, SW-512, 24 IN. | | |
0160 2503-0114215 62.000 LF | 48.50000 3007.00| 48.50000 3007.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | \ \
0170 2503-0114224 79.000 LF | 57.50000 4542 .50 57.50000 4542 .50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | |

(CLASS III), 24 IN.



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 34-0186-092-A Primary County: FLOYD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CR334 | ( )
|ALLIED MANATTS GROUP, L.L. | CROELL AND SUBSIDIARY \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2503-0114415 84.000 LF | 52.50000 4410.00 ]| 52.50000 4410.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 15 IN. | \ \
0190 2506-4984000 5.000 CY | 150.00000 750.00 | 150.00000 750.00 |
FLOWABLE MORTAR | | \
0200 2510-6745850 1741.000 SY | 5.75000 10010.75] 5.75000 10010.75]
REMOVAL OF PAVEMENT | | |
0210 2518-6910000 2.000 EACH | 250.00000 500.00| 250.00000 500.00]
SAFETY CLOSURE | |
0220 2520-3350010 1.000 EACH | 4000.00000 4000.00 | 7500.00000 7500.00 |
FIELD LABORATORY | | |
0230 2527-9263109 68.220 STA | 17.00000 1159.74| 35.42000 2416.35]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2527-9263130 2.500 STA | 150.00000 375.00| 130.00000 325.00]|
REMOVABLE TAPE MARKINGS | | \
0250 2527-9263180 28.990 STA | 45.00000 1304.55]| 29.18000 845.93|
PAVEMENT MARKINGS REMOVED | | \
0260 2527-9270111 23.860 STA | 145.00000 3459.70| 41.80000 997.35]
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0270 2528-8445110 LUMP | 6200.00000 6200.00| 5500.00000 5500.00 |
TRAFFIC CONTROL | |
0280 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00]
FLAGGERS | | |
0290 2528-9290004 35.000 CDAY | 60.00000 2100.00| 75.00000 2625.00 |
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0300 2533-4980005 LUMP | 33500.00000 33500.00| 42500.00000 42500.00 |
MOBILIZATION | |
0310 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00|
MULCHING | | |
0320 2601-2636043 2.000 ACRE | 2500.00000 5000.00 | 2500.00000 5000.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0330 2601-2638352 231.200 SQ | 15.00000 3468.00 | 15.00000 3468.00 |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0340 2601-2640350 27.000 SO | 20.00000 540.00] 20.00000 540.00]
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0350 2601-2642100 2.000 ACRE | 50.00000 100.00| 50.00000 100.00|
| | |
| | |

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 34-0186-092-A Primary County: FLOYD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CR334 | ( )
|ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0360 2601-2643110 51.600 MGAL | 60.00000 3096.00] 60.00000 3096.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
0370 2602-0000020 280.000 LF | 3.00000 840.00| 3.00000 840.00|
SILT FENCE | | |
0380 2602-0000030 280.000 LF | 3.00000 840.00] 3.00000 840.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 520,216.74| S 574,956.93| S
—————————————————————————————————————————— o
SECTION 0002 SIGNING ITEMS
\ \ \
0390 2401-6745910 6.000 EACH | 100.00000 600.00| 100.00000 600.00|
REMOVAL OF SIGN | | \
0400 2524-6765010 2.000 EACH | 200.00000 400.00] 200.00000 400.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0410 2524-9100010 2.000 EACH | 300.00000 600.00| 300.00000 600.00|
OBJECT MARKER, TYPE 1 | | |
0420 2524-9265010 26.000 EACH | 175.00000 4550.00] 175.00000 4550.00]
POSTS, STEEL, AS PER PLAN | | |
0430 2524-9290009 10.000 EACH | 100.00000 1000.00] 100.00000 1000.00|
SIGN MOUNTING BRACKETS, SPECIAL | | |
0440 2524-9325001 228.500 SF | 20.00000 4570.00| 20.00000 4570.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0450 2599-9999005 2.000 EACH | 125.00000 250.00| 125.00000 250.00 |
('"EACH' ITEM) REMOVE AND REINSTALL | | \
BEACON | | |
SECTION TOTALS | $ 11,970.00] $ 11,970.00] $
—————————————————————————————————————————— f———————
SECTION 0003 CONTRACT ITEMS
\ \ \
0460 2528-5160100 1.000 CDAY | 2700.00000 2700.00] 2700.00000 2700.00]
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) | \
SECTION TOTALS | $ 2,700.00| $ 2,700.00| $
—————————————————————————————————————————— R ettt T e et T e e
CONTRACT TOTALS | $ 534,886.74] $ 589,626.93| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 112 1
Bid Order: 112 Contract ID: 91-0653-064 Primary County: WARREN
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to STERNQUIST CONSTRUCTION, INC.
Contract Period: 25 WORK DAYS Late Start Date: 10/03/11

Project: STPN-065-3(64)--2J-91
Work Type: PCC PAVEMENT (MISCELLANEOUS)
County: WARREN Prj Awd Amt: $171,355.30
Route: U.S. 65
Location: IN THE CITY OF INDIANOLA AT CIRCLE B CASHWAY
PARKING LOT

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST460 STERNQUIST CONSTRUCTION, INC. $ 171,355.30 100.00 %
2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 173,150.14 101.04 %
3 CO415 CONCRETE TECHNOLOGIES, INC. $ 174,888.54 102.06 %
4 T.033 TK CONCRETE, INC. $ 178,648.11 104.25 %
5 AL389 ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC $ 179,982.59 105.03 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 181,208.98 105.75 %
7 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 187,770.38 109.57 %
8 EL045 ELDER CORPORATION $ 197,500.00 115.25 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 112 2
Bid Order: 112 Contract ID: 91-0653-064 Primary County: WARREN
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) ST460 | ( 2 ) ABl12 | ( 3 ) C0O415
| STERNQUIST CONSTRUCTION, INC |ABSOLUTE CONCRETE CONSTRUCTI |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 1865.300 TON | 17.00000 31710.10] 20.25000 37772.33]| 21.00000 39171.30
SPECIAL BACKFILL | | |
0020 2102-2710070 1154.900 CY | 6.00000 6929.40| 5.75000 6640.68| 6.00000 6929.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2121-7425020 77.600 TON | 21.50000 1668.40| 28.00000 2172.80] 29.00000 2250.40
GRANULAR SHOULDERS, TYPE B | | |
0040 2301-1032080 2729.600 SY \ 38.75000 105772.00| 35.00000 95536.00| 33.50000 91441.60
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 8 IN. | | |
0050 2502-2308100 137.000 LF | 31.00000 4247.00| 28.00000 3836.00] 29.00000 3973.00
TRENCH DRAIN | |
0060 2510-6745850 2719.400 SY | 4.00000 10877.60]| 3.25000 8838.05]| 3.35000 9109.99
REMOVAL OF PAVEMENT | | |
0070 2511-6745900 20.700 SY | 4.00000 82.80| 3.25000 67.28]| 3.35000 69.35
REMOVAL OF SIDEWALK | | |
0080 2511-7526004 21.800 SY | 25.00000 545.00| 55.00000 1199.00| 49.00000 1068.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0090 2528-8445110 LUMP | 1700.00000 1700.00| 1000.00000 1000.00| 1560.00000 1560.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 2180.00000 2180.00| 12000.00000 12000.00] 13500.00000 13500.00
MOBILIZATION | |
0110 2601-2634105 0.400 ACRE | 3500.00000 1400.00| 3200.00000 1280.00| 3600.00000 1440.00
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636044 0.400 ACRE | 3500.00000 1400.00| 2100.00000 840.00| 3600.00000 1440.00
SEEDING AND FERTILIZING (URBAN) | |
0130 2601-2638352 32.000 SOQ | 22.00000 704.00] 12.00000 384.00] 22.65000 724.80
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0140 2601-2642100 0.400 ACRE | 1200.00000 480.00] 500.00000 200.00] 1235.00000 494.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0150 2601-2643110 6.400 MGAL | 60.00000 384.00] 60.00000 384.00] 60.00000 384.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0160 2602-0000020 500.000 LF | 2.25000 1125.00]| 1.85000 925.00] 2.35000 1175.00
SILT FENCE | | |
0170 2602-0000070 150.000 LF | 1.00000 150.00] 0.50000 75.00| 1.05000 157.50
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 171,355.30] $ 173,150.14| $ 174,888.54
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 171,355.30] $ 173,150.14| $ 174,888.54




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 112 3
Bid Order: 112 Contract ID: 91-0653-064 Primary County: WARREN
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) T.033 | ( 5 ) AL389 | ( 6 ) RE300
| TK CONCRETE, INC. |ALLIANCE CONST. GRP & K CUNN |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 1865.300 TON | 17.00000 31710.10] 20.25000 37772.33]| 20.25000 37772.33
SPECIAL BACKFILL | | |
0020 2102-2710070 1154.900 CY | 10.00000 11549.00] 5.75000 6640.68| 5.75000 6640.68
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2121-7425020 77.600 TON | 17.00000 1319.20]| 28.00000 2172.80] 28.00000 2172.80
GRANULAR SHOULDERS, TYPE B | | |
0040 2301-1032080 2729.600 SY | 37.35000 101950.56/| 39.00000 106454.40| 38.40000 104816.64
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0050 2502-2308100 137.000 LF | 40.00000 5480.00| 28.00000 3836.00] 28.00000 3836.00
TRENCH DRAIN | |
0060 2510-6745850 2719.400 SY | 4.25000 11557.45] 3.50000 9517.90| 3.25000 8838.05
REMOVAL OF PAVEMENT | | |
0070 2511-6745900 20.700 SY | 10.00000 207.00] 3.25000 67.28]| 3.25000 67.28
REMOVAL OF SIDEWALK | | |
0080 2511-7526004 21.800 SY | 36.00000 784.80| 54.00000 1177.20]| 54.00000 1177.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0090 2528-8445110 LUMP | 2000.00000 2000.00| 1500.00000 1500.00| 1800.00000 1800.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 7500.00000 7500.00 | 6300.00000 6300.00| 10000.00000 10000.00
MOBILIZATION | |
0110 2601-2634105 0.400 ACRE | 3600.00000 1440.00| 3700.00000 1480.00| 3200.00000 1280.00
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636044 0.400 ACRE | 2360.00000 944.00| 2500.00000 1000.00| 2100.00000 840.00
SEEDING AND FERTILIZING (URBAN) | | |
0130 2601-2638352 32.000 SOQ | 13.50000 432.00] 15.00000 480.00] 12.00000 384.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0140 2601-2642100 0.400 ACRE | 600.00000 240.00] 500.00000 200.00| 500.00000 200.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0150 2601-2643110 6.400 MGAL | 60.00000 384.00] 60.00000 384.00] 60.00000 384.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0160 2602-0000020 500.000 LF | 2.00000 1000.00| 1.85000 925.00| 1.85000 925.00
SILT FENCE | | |
0170 2602-0000070 150.000 LF | 1.00000 150.00] 0.50000 75.00| 0.50000 75.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 178,648.11| $ 179,982.59| $ 181,208.98
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 178,648.11| $ 179,982.59| $ 181,208.98




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 112 4
Bid Order: 112 Contract ID: 91-0653-064 Primary County: WARREN
Letting Date: 06/21/11 10:00 A.M.
| ( 7 ) JA250 | ( 8 ) ELO045 | ( )
| JASPER CONST. SERVICES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 1865.300 TON | 21.25000 39637.63| 21.75000 40570.28|
SPECIAL BACKFILL | |
0020 2102-2710070 1154.900 CY | 6.00000 6929.40| 14.10000 16284.09|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2121-7425020 77.600 TON | 30.00000 2328.00| 22.50000 1746.00]
GRANULAR SHOULDERS, TYPE B | | |
0040 2301-1032080 2729.600 SY | 36.00000 98265.60 | 35.00000 95536.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0050 2502-2308100 137.000 LF | 30.00000 4110.00]| 33.00000 4521.00]|
TRENCH DRAIN | |
0060 2510-6745850 2719.400 SY | 4.00000 10877.60| 5.60000 15228.64 |
REMOVAL OF PAVEMENT | | |
0070 2511-6745900 20.700 SY | 3.50000 72.45| 39.50000 817.65]|
REMOVAL OF SIDEWALK | | |
0080 2511-7526004 21.800 SY | 40.00000 872.00| 50.50000 1100.90]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0090 2528-8445110 LUMP | 2500.00000 2500.00]| 1900.00000 1900.00|
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 17900.00000 17900.00 | 15498.74000 15498.74 |
MOBILIZATION | |
0110 2601-2634105 0.400 ACRE | 3360.00000 1344.00] 3400.00000 1360.00|
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636044 0.400 ACRE | 2205.00000 882.00| 2200.00000 880.00 |
SEEDING AND FERTILIZING (URBAN) | | |
0130 2601-2638352 32.000 SQ | 12.60000 403.20| 12.60000 403.20]|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0140 2601-2642100 0.400 ACRE | 525.00000 210.00| 530.00000 212.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0150 2601-2643110 6.400 MGAL | 60.00000 384.00] 60.00000 384.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0160 2602-0000020 500.000 LF | 1.95000 975.00| 1.95000 975.00|
SILT FENCE | | I
0170 2602-0000070 150.000 LF | 0.53000 79.50| 0.55000 82.50]
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 187,770.38] $ 197,500.00]| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 187,770.38] $ 197,500.00]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 113 1
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 110621 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CEDAR VALLEY CORP.
Contract Period: 120 WORK DAYS Approximate Start Date: 04/02/12
Project: IM-NHS-029-8(37)150--03-97 Project: IM-029-8(39)150--13-97
Work Type: PCC PAVEMENT - GRADE AND NEW Work Type: TRAFFIC SIGNS
County: WOODBURY Prj Awd Amt: $5,806,859.48 County: WOODBURY Prj Awd Amt: $269,847.00
Route: I-29 Route: I-29

Location: IN THE CITY OF SIOUX CITY FROM 1.9 MILES S. Location: IN THE CITY OF SIOUX CITY FROM 1.9 MILES S.
OF RIVERSIDE BLVD. INTERCHANGE N. TO BIG OF RIVERSIDE BLVD. INTERCHANGE N. TO BIG
SIOUX RIVER (NBL) SIOUX RIVER

CEDAR VALLEY CORP.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CE120 CEDAR VALLEY CORP. $ 6,076,706.48 100.00 %
2 FL120 FLYNN COMPANY, INC. $ 6,575,348.34 108.20 %
3 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 6,664,354.96 109.67 %
4  PE373 PETERSON - REILLY CONSTRUCTORS, LLC $ 7,524,746.00 123.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 2
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) FL120 | ( 3 ) KNO036
| CEDAR VALLEY CORP. | FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS - IM-NHS-029-8(37)150--03-97
\ \ \
0010 2102-0425071 22558.700 CY | 25.01000 564193.09] 25.00000 563967.50] 18.62000 420042.99
SPECIAL BACKFILL | | |
0020 2102-2710070 75233.000 CY | 4.75000 357356.75] 5.25000 394973.25] 4.03000 303188.99
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 10.000 cCY | 50.00000 500.00] 100.00000 1000.00| 13.00000 130.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2107-0875100 13560.000 CY | 1.00000 13560.00] 0.75000 10170.00] 1.00000 13560.00
COMPACTION WITH MOISTURE CONTROL | | |
0060 2111-8174100 73828.300 SY | 3.35000 247324.81| 6.60000 487266.78| 4.19000 309340.58
GRANULAR SUBBASE | | |
0070 2113-0001100 69036.400 SY | 1.60000 110458.24 | 1.75000 120813.70]| 1.86000 128407.70
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0080 2122-5191004 99.300 SY | 120.66000 11981.54| 85.00000 8440.50| 99.30000 9860.49
REINFORCED PAVED SHOULDER | | |
0090 2123-7450000 105.600 STA | 200.00000 21120.00| 525.00000 55440.00 | 81.11000 8565.22
SHOULDER CONSTRUCTION, EARTH | | |
0100 2212-0475095 0.100 MILE | 1500.00000 150.00] 10000.00000 1000.00| 6727.50000 672.75
CLEANING AND PREPARATION OF BASE | | |
0110 2214-5145150 917.000 SY | 6.25000 5731.25] 6.00000 5502.00] 6.80000 6235.60
PAVEMENT SCARIFICATION | | |
0120 2301-1004110 70755.000 SY | 35.78000 2531613.90| 35.20000 2490576.00 | 45.00000 3183975.00
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 31 | | |
DURABILITY, 11 IN. | | |
0130 2301-6911722 LUMP | 2400.00000 2400.00| 1000.00000 1000.00| 2924.29000 2924.29
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0140 2301-9090000 21452.400 CY | 1.00000 21452.40| 1.00000 21452.40| 1.00000 21452.40
QUALITY MANAGEMENT - CONCRETE (QM-C) | |
0150 2303-0053503 254.000 TON | 115.00000 29210.00| 90.00000 22860.00 | 59.11000 15013.94
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | \
0160 2303-0246422 16.000 TON | 615.00000 9840.00| 700.00000 11200.00] 584.34000 9349.44
ASPHALT BINDER, PG 64-22 | | |
0170 2402-0425031 118.900 TON | 25.00000 2972.50] 42.50000 5053.25] 25.00000 2972.50
\ \ \

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 3
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) FL120 | ( 3 ) KNO36
| CEDAR VALLEY CORP. | FLYNN COMPANY, INC. |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et e e TP
0180 2402-2720100 1005.000 CY | 12.00000 12060.00 | 8.00000 8040.00 | 12.00000 12060.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0190 2416-0100015 1.000 EACH | 510.00000 510.00| 450.00000 450.00 | 510.00000 510.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0200 2416-0100036 3.000 EACH | 1070.00000 3210.00]| 900.00000 2700.00 | 1070.00000 3210.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0210 2416-0100048 1.000 EACH | 1560.00000 1560.00 | 1250.00000 1250.00| 1560.00000 1560.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180036 280.000 LF | 103.70000 29036.00]| 110.00000 30800.00| 103.70000 29036.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0230 2416-1180048 66.000 LF | 141.00000 9306.00| 225.00000 14850.00| 141.00000 9306.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0240 2435-0254704 1.000 EACH | 4750.00000 4750.00 | 5750.00000 5750.00 | 4750.00000 4750.00
BARRIER INTAKE, SW-547, TOP ONLY | | |
0250 2435-0254900 31.000 EACH | 6120.00000 189720.00 | 9600.00000 297600.00]| 6120.00000 189720.00
BARRIER INTAKE, SW-549 | | [
0260 2435-0254904 1.000 EACH | 2750.00000 2750.00 | 4500.00000 4500.00 | 2750.00000 2750.00
BARRIER INTAKE, SW-549, TOP ONLY | | |
0270 2502-8212034 11766.000 LF | 6.00000 70596.00 | 5.25000 61771.50]| 6.00000 70596.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0280 2502-8220193 46.000 EACH | 170.00000 7820.00 | 150.00000 6900.00| 170.00000 7820.00
SUBDRAIN OUTLET (RF-19C) | | |
0290 2502-8220196 29.000 EACH | 170.00000 4930.00 | 150.00000 4350.00| 170.00000 4930.00
SUBDRAIN OUTLET, RF-19E | | \
0300 2503-0114215 1418.000 LF | 44.00000 62392.00 | 80.00000 113440.00| 44.00000 62392.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0310 2503-0114236 9.000 LF | 142.70000 1284.30| 300.00000 2700.00 | 142.70000 1284.30
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 36 IN. | | I
0320 2503-0200036 10.000 LF | 25.00000 250.00| 40.00000 400.00| 25.00000 250.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0330 2503-0500400 1.000 EACH | 4750.00000 4750.00 | 3500.00000 3500.00 | 4750.00000 4750.00
| | |

BRIDGE END DRAIN, RF-40



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 4
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) FL120 | ( 3 ) KNO036
| CEDAR VALLEY CORP. | FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0340 2505-4008120 130.500 LF | 5.00000 652.50] 6.00000 783.00] 6.00000 783.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0350 2505-4008300 362.500 LF | 20.00000 7250.00] 20.00000 7250.00] 20.00000 7250.00
STEEL BEAM GUARDRATL | | |
0360 2505-4008400 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0370 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00 | 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0380 2505-4021020 1.000 EACH | 800.00000 800.00] 800.00000 800.00] 800.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0390 2505-4021700 3.000 EACH | 1800.00000 5400.00 | 1800.00000 5400.00| 1800.00000 5400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0400 2506-4984000 53.000 CY | 65.00000 3445.00| 150.00000 7950.00 | 65.00000 3445.00
FLOWABLE MORTAR | | |
0410 2510-6745850 61625.500 SY | 3.51000 216305.51 | 5.25000 323533.88]| 4.50000 277314.75
REMOVAL OF PAVEMENT | | |
0420 2513-0001000 25.000 LF | 120.00000 3000.00| 120.00000 3000.00] 120.00000 3000.00
CONCRETE BARRIER, BA-100 | | I
0430 2513-0001020 1116.700 LF | 56.00000 62535.20| 56.00000 62535.20| 56.00000 62535.20
CONCRETE BARRIER, BA-102 | | |
0440 2513-0001030 4543.000 LF | 40.00000 181720.00| 40.00000 181720.00]| 40.00000 181720.00
CONCRETE BARRIER, BA-103 | | |
0450 2513-0001070 1.000 EACH | 1455.00000 1455.00| 1455.00000 1455.00| 1455.00000 1455.00
CONCRETE BARRIER RAIL, BA-107 | | |
0460 2513-0474990 49.700 LF | 162.00000 8051.40| 162.00000 8051.40| 162.00000 8051.40
CONCRETE BARRIER, REINFORCED, AS PER | | |
PLAN | | |
0470 2518-6765001 1.000 EACH | 2000.00000 2000.00| 500.00000 500.00] 2000.00000 2000.00
REMOVE AND REINSTALL CROSSOVER | | |
BARRICADES | | |
0480 2518-6910000 4.000 EACH | 150.00000 600.00| 75.00000 300.00] 150.00000 600.00
SAFETY CLOSURE | | |
0490 2519-1002072 4638.100 LF | 9.21000 42716.90| 10.06000 46659.29| 9.21000 42716.90
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0500 2519-4200120 9030.500 LF | 1.65000 14900.33] 1.21000 10926.91| 1.65000 14900.33
REMOVAL OF FENCE, CHAIN LINK | | |
0510 2520-3350010 1.000 EACH | 3000.00000 3000.00| 7500.00000 7500.00 | 6529.00000 6529.00
FIELD LABORATORY | | |
0520 2527-9263109 1203.370 STA | 14.10000 16967.52| 11.00000 13237.07| 14.10000 16967.52
| | |
\ \ \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 5
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) FL120 | ( 3 ) KNO036
| CEDAR VALLEY CORP. | FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2527-9263131 277.390 STA | 135.00000 37447.65| 130.00000 36060.70| 135.00000 37447.65
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0540 2527-9263137 16.000 EACH | 100.00000 1600.00| 50.00000 800.00] 100.00000 1600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0550 2527-9263180 1135.000 STA | 12.00000 13620.00] 11.00000 12485.00] 12.00000 13620.00
PAVEMENT MARKINGS REMOVED | | |
0560 2527-9263190 10.000 EACH | 75.00000 750.00] 50.00000 500.00] 75.00000 750.00
SYMBOLS AND LEGENDS REMOVED | | |
0570 2528-3800000 11137.500 LF | 3.05000 33969.38| 2.75000 30628.13] 3.05000 33969.38
MODULAR GLARE SCREEN SYSTEM | | |
0580 2528-4983200 130.000 CDAY | 925.00000 120250.00| 960.00000 124800.00| 925.00000 120250.00
MONITORING WITH INCIDENT RESPONSE | | |
0590 2528-8400048 32200.000 LF | 2.40000 77280.00| 2.00000 64400.00 | 2.40000 77280.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0600 2528-8400055 1.000 EACH | 3600.00000 3600.00| 3000.00000 3000.00| 3600.00000 3600.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0610 2528-8400157 4.000 EACH | 3500.00000 14000.00]| 3500.00000 14000.00] 2500.00000 10000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0620 2528-8445110 LUMP | 35700.00000 35700.00] 22000.00000 22000.00| 35700.00000 35700.00
TRAFFIC CONTROL | | \
0630 2528-9109020 950.000 LF | 11.25000 10687.50] 8.00000 7600.00 | 11.25000 10687.50
TEMPORARY LANE SEPARATOR SYSTEM | | |
0640 2533-4980005 LUMP | 332000.00000 332000.00|] 360000.00000 360000.00| 388327.00000 388327.00
MOBILIZATION | | |
0650 2551-0000110 3.000 EACH | 1450.00000 4350.00] 1500.00000 4500.00| 1450.00000 4350.00
TEMP CRASH CUSHION | | |
0660 2551-0000130 1.000 EACH | 4000.00000 4000.00| 3000.00000 3000.00| 4000.00000 4000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0670 2555-0000010 LUMP | 2100.00000 2100.00| 2000.00000 2000.00| 2100.00000 2100.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0680 2599-9999018 43.200 SY | 85.21000 3681.07] 60.00000 2592.00] 100.00000 4320.00
('"SQUARE YARDS' ITEM) PCC MEDIAN | | |
CONCRETE CAP, 4 IN. | | |
0690 2601-2633100 30.000 ACRE | 50.00000 1500.00| 40.00000 1200.00| 50.00000 1500.00
MOWING | | |
0700 2601-2634100 12.000 ACRE | 700.00000 8400.00 | 700.00000 8400.00 | 700.00000 8400.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 6
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) FL120 | ( 3 ) KNO036
| CEDAR VALLEY CORP. |FLYNN COMPANY, INC |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0710 2601-2642100 12.000 ACRE | 225.00000 2700.00| 250.00000 3000.00| 225.00000 2700.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0720 2602-0000020 15329.000 LF | 1.55000 23759.95| 1.45000 22227.05| 1.55000 23759.95
SILT FENCE | | |
0730 2602-0000030 1817.000 LF | 1.90000 3452.30] 1.55000 2816.35] 1.90000 3452.30
SILT FENCE FOR DITCH CHECKS | | |
0740 2602-0000050 20.000 EACH | 250.00000 5000.00| 250.00000 5000.00| 22.00000 440.00
SILT BASINS | | |
0750 2602-0000060 3832.300 LF | 0.30000 1149.69| 0.25000 958.08| 0.30000 1149.69
REMOVAL OF SILT FENCE | | |
0760 2602-0000090 6132.000 LF | 0.10000 613.20] 0.50000 3066.00] 0.10000 613.20
CLEAN-OUT OF SILT FENCE | | |
0770 2602-0000100 606.000 LF | 0.10000 60.60]| 0.50000 303.00] 0.10000 60.60
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 5,651,859.48] S 6,181,254.94| S 6,270,761.56
—————————————————————————————————————————— e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-8(37)150--03-97
\ \ \
0780 2301-7000110 64000.000 EACH | 1.00000 64000.00 | 1.00000 64000.00| 1.00000 64000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0790 2301-7000120 56000.000 EACH | 1.00000 56000.00| 1.00000 56000.00| 1.00000 56000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | |
FACTORS | | |
0800 2317-7000110 35000.000 EACH | 1.00000 35000.00] 1.00000 35000.00] 1.00000 35000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 155,000.00]| $ 155,000.00] $ 155,000.00
—————————————————————————————————————————— o
SECTION 0003 TRAFFIC SIGNS - IM-029-8(39)150--13-97
\ \ \
0810 2402-2720000 71.000 CY | 50.00000 3550.00] 48.00000 3408.00| 48.00000 3408.00
EXCAVATION, CLASS 20 | | |
0820 2403-0100000 29.000 Cy | 450.00000 13050.00] 500.00000 14500.00] 500.00000 14500.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 7
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) FL120 | ( 3 ) KNO036
| CEDAR VALLEY CORP. |FLYNN COMPANY, INC |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0830 2404-7775005 8908.000 LB | 2.50000 22270.00| 2.25000 20043.00| 2.25000 20043.00
REINFORCING STEEL, EPOXY COATED | | |
0840 2423-1010650 1.000 EACH | 54750.00000 54750.00| 35100.00000 35100.00] 35100.00000 35100.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
ALUMINUM SUPERSTRUCTURE, 65 FT. SPAN | | |
0850 2423-1050330 2.000 EACH | 34500.00000 69000.00| 30250.00000 60500.00 | 30250.00000 60500.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
CANTILEVERED, 33 FT. ARM | | |
0860 2433-0001036 50.000 LF | 409.00000 20450.00| 780.00000 39000.00] 780.00000 39000.00
CONCRETE DRILLED SHAFT, 36 IN. DIAMETER | | |
0870 2433-0001054 22.000 LF | 424.00000 9328.00| 1125.00000 24750.00| 1125.00000 24750.00
CONCRETE DRILLED SHAFT, 54 IN. DIAMETER | | |
0880 2524-9081275 4.000 EACH | 850.00000 3400.00| 1000.00000 4000.00| 1000.00000 4000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0890 2524-9089100 20.000 EACH | 68.00000 1360.00| 52.00000 1040.00| 52.00000 1040.00
DELINEATOR, RIGID - TYPE I | | |
0900 2524-9089110 32.000 EACH | 69.00000 2208.00| 53.00000 1696.00| 53.00000 1696.00
DELINEATOR, RIGID - TYPE IA | | |
0910 2524-9089200 16.000 EACH | 70.00000 1120.00| 55.00000 880.00] 55.00000 880.00
DELINEATOR, RIGID - TYPE IT | | |
0920 2524-9210000 42.000 EACH | 150.00000 6300.00| 155.00000 6510.00| 155.00000 6510.00
MILEPOST MARKERS | | |
0930 2524-9275222 40.000 LF | 10.00000 400.00] 15.00000 600.00| 15.00000 600.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
0940 2524-9281210 77.300 LF | 50.00000 3865.00] 48.00000 3710.40] 48.00000 3710.40
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | I
0950 2524-9325001 32.000 SF | 18.00000 576.00] 18.00000 576.00]| 18.00000 576.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0960 2524-9380001 867.000 SF | 20.00000 17340.00] 20.00000 17340.00] 20.00000 17340.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
0970 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0980 2533-4980005 LUMP | 38500.00000 38500.00] 2000.00000 2000.00| 2000.00000 2000.00
MOBILIZATION | |
0990 2599-9999009 80.000 LF | 11.00000 880.00| 18.00000 1440.00| 18.00000 1440.00
("LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS | | |
SECTION TOTALS | $ 269,847.00| $ 239,093.40| $ 238,593.40
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 6,076,706.48| $ 6,575,348.34| $ 6,664,354.96




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 8
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE373 | ( ) | ( )
| PETERSON - REILLY CONSTRUCTO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - IM-NHS-029-8(37)150--03-97
\ \ \
0010 2102-0425071 22558.700 CY | 25.00000 563967.50] |
SPECIAL BACKFILL | | |
0020 2102-2710070 75233.000 CY | 5.25000 394973.25] \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 10.000 cCY | 100.00000 1000.00| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2107-0875100 13560.000 CY | 0.75000 10170.00] \
COMPACTION WITH MOISTURE CONTROL | | |
0060 2111-8174100 73828.300 SY | 6.60000 487266.78| |
GRANULAR SUBBASE | | |
0070 2113-0001100 69036.400 SY | 1.75000 120813.70]| |
SUBGRADE STABILIZATION MATERIAL, | |
POLYMER GRID | | |
0080 2122-5191004 99.300 SY | 100.00000 9930.00 | |
REINFORCED PAVED SHOULDER | | |
0090 2123-7450000 105.600 STA | 525.00000 55440.00| |
SHOULDER CONSTRUCTION, EARTH | | |
0100 2212-0475095 0.100 MILE | 7000.00000 700.00] |
CLEANING AND PREPARATION OF BASE | | |
0110 2214-5145150 917.000 SY | 6.80000 6235.60| |
PAVEMENT SCARIFICATION | | |
0120 2301-1004110 70755.000 SY | 45.00000 3183975.00| |
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 31 | |
DURABILITY, 11 IN. | | |
0130 2301-6911722 LUMP | 3000.00000 3000.00| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0140 2301-9090000 21452.400 CY | 1.00000 21452.40| \
QUALITY MANAGEMENT - CONCRETE (QM-C) | |
0150 2303-0053503 254.000 TON | 60.00000 15240.00] |
HOT MIX ASPHALT MIXTURE (10,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0160 2303-0246422 16.000 TON | 600.00000 9600.00 | |
ASPHALT BINDER, PG 64-22 | | |
0170 2402-0425031 118.900 TON | 42.50000 5053.25] |
| | |

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 9
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
¢ 4 ) PE373 I ( ) ¢ )
| PETERSON - REILLY CONSTRUCTO | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2402-2720100 1005.000 CY | 8.00000 8040.00 | |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0190 2416-0100015 1.000 EACH | 450.00000 450.00 | |
APRONS, CONCRETE, 15 IN. DIA. | | |
0200 2416-0100036 3.000 EACH | 900.00000 2700.00 | |
APRONS, CONCRETE, 36 IN. DIA. | | |
0210 2416-0100048 1.000 EACH | 1250.00000 1250.00| |
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180036 280.000 LF | 110.00000 30800.00| \
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0230 2416-1180048 66.000 LF \ 225.00000 14850.00 | |
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | \ \
0240 2435-0254704 1.000 EACH | 5750.00000 5750.00 | |
BARRIER INTAKE, SW-547, TOP ONLY | | \
0250 2435-0254900 31.000 EACH | 9600.00000 297600.00]| |
BARRIER INTAKE, SW-549 | | |
0260 2435-0254904 1.000 EACH | 4500.00000 4500.00 | |
BARRIER INTAKE, SW-549, TOP ONLY | | |
0270 2502-8212034 11766.000 LF | 5.25000 61771.50| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0280 2502-8220193 46.000 EACH | 150.00000 6900.00| |
SUBDRAIN OUTLET (RF-19C) | | |
0290 2502-8220196 29.000 EACH | 150.00000 4350.00 | |
SUBDRAIN OUTLET, RF-19E | | |
0300 2503-0114215 1418.000 LF | 80.00000 113440.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | \ |
0310 2503-0114236 9.000 LF | 300.00000 2700.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | I
0320 2503-0200036 10.000 LF | 40.00000 400.00] |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0330 2503-0500400 1.000 EACH | 5000.00000 5000.00 | |
| | |

BRIDGE END DRAIN,

RF-40



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 10

Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY

Letting Date: 06/21/11 10:00 A.M.
( 4 ) PE373 ( ) ( )
PETERSON - REILLY CONSTRUCTO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 2505-4008120 130.500 LF 9.25000 1207.13
REMOVAL OF STEEL BEAM GUARDRAIL

0350 2505-4008300 362.500 LF 27.50000 9968.75
STEEL BEAM GUARDRAIL

0360 2505-4008400 2.000 EACH 1500.00000 3000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0370 2505-4021010 2.000 EACH 300.00000 600.00
STEEL BEAM GUARDRAIIL END ANCHOR, BOLTED

0380 2505-4021020 1.000 EACH 850.00000 850.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM

0390 2505-4021700 3.000 EACH 2000.00000 6000.00
STEEL BEAM GUARDRAIL END TERMINAL

0400 2506-4984000 53.000 CY 150.00000 7950.00
FLOWABLE MORTAR

0410 2510-6745850 61625.500 SY 5.25000 323533.88
REMOVAL OF PAVEMENT

0420 2513-0001000 25.000 LF 120.00000 3000.00
CONCRETE BARRIER, BA-100

0430 2513-0001020 1116.700 LF 60.00000 67002.00
CONCRETE BARRIER, BA-102

0440 2513-0001030 4543.000 LF 40.00000 181720.00
CONCRETE BARRIER, BA-103

0450 2513-0001070 1.000 EACH 1500.00000 1500.00
CONCRETE BARRIER RAIL, BA-107

0460 2513-0474990 49.700 LF 162.00000 8051.40
CONCRETE BARRIER, REINFORCED, AS PER
PLAN

0470 2518-6765001 1.000 EACH 2000.00000 2000.00
REMOVE AND REINSTALL CROSSOVER
BARRICADES

0480 2518-6910000 4.000 EACH 150.00000 600.
SAFETY CLOSURE

0490 2519-1002072 4638.100 LF 9.35000 43366.
FENCE, CHAIN LINK, 72 IN. HEIGHT

0500 2519-4200120 9030.500 LF 1.65000 14900.
REMOVAL OF FENCE, CHAIN LINK

0510 2520-3350010 1.000 EACH 5000.00000 5000.
FIELD LABORATORY

0520 2527-9263109 1203.370 STA 14.25000 17148.

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 11
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
4 ) PE373 ( ) ( )

(
PETERSON - REILLY CONSTRUCTO
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0530 2527-9263131 277.390 STA | 135.00000 37447 .65 |
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0540 2527-9263137 16.000 EACH | 100.00000 1600.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0550 2527-9263180 1135.000 STA | 12.00000 13620.00] |
PAVEMENT MARKINGS REMOVED | | |
0560 2527-9263190 10.000 EACH | 75.00000 750.00] |
SYMBOLS AND LEGENDS REMOVED | | |
0570 2528-3800000 11137.500 LF | 3.05000 33969.38| |
MODULAR GLARE SCREEN SYSTEM | | |
0580 2528-4983200 130.000 CDAY | 925.00000 120250.00| |
MONITORING WITH INCIDENT RESPONSE | | |
0590 2528-8400048 32200.000 LF | 2.40000 77280.00] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0600 2528-8400055 1.000 EACH | 3600.00000 3600.00] |
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0610 2528-8400157 4.000 EACH | 3500.00000 14000.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | \
0620 2528-8445110 LUMP | 45000.00000 45000.00| |
TRAFFIC CONTROL | |
0630 2528-9109020 950.000 LF | 11.25000 10687.50| |
TEMPORARY LANE SEPARATOR SYSTEM | | |
0640 2533-4980005 LUMP | 555000.00000 555000.00] |
MOBILIZATION | |
0650 2551-0000110 3.000 EACH | 1450.00000 4350.00] |
TEMP CRASH CUSHION | | |
0660 2551-0000130 1.000 EACH | 4000.00000 4000.00] |
TEMP CRASH CUSHION, SEVERE USE (SU) | |
0670 2555-0000010 LUMP | 2400.00000 2400.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0680 2599-9999018 43.200 SY | 100.00000 4320.00] |
('SQUARE YARDS' ITEM) PCC MEDIAN | | |
CONCRETE CAP, 4 IN. | | |
0690 2601-2633100 30.000 ACRE | 50.00000 1500.00] |
MOWING | | |
0700 2601-2634100 12.000 ACRE | 700.00000 8400.00| |
| | \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 12
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE373 | ( ) | ( )
| PETERSON - REILLY CONSTRUCTO | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0710 2601-2642100 12.000 ACRE | 250.00000 3000.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ |
0720 2602-0000020 15329.000 LF | 1.55000 23759.95] |
SILT FENCE | | |
0730 2602-0000030 1817.000 LF | 1.90000 3452.30]| |
SILT FENCE FOR DITCH CHECKS | | |
0740 2602-0000050 20.000 EACH | 275.00000 5500.00 | \
SILT BASINS | | |
0750 2602-0000060 3832.300 LF | 0.30000 1149.69| |
REMOVAL OF SILT FENCE | | |
0760 2602-0000090 6132.000 LF | 0.10000 613.20] |
CLEAN-OUT OF SILT FENCE | \ \
0770 2602-0000100 606.000 LF | 0.10000 60.60 | |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | \

SECTION TOTALS | $ 7,122,427.00]| $ | $
—————————————————————————————————————————— o
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-8(37)150--03-97

\ \ \

0780 2301-7000110 64000.000 EACH | 1.00000 64000.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
0790 2301-7000120 56000.000 EACH | 1.00000 56000.00 | \
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
0800 2317-7000110 35000.000 EACH | 1.00000 35000.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | \ \
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | S 155,000.00] S | S
—————————————————————————————————————————— e
SECTION 0003 TRAFFIC SIGNS - IM-029-8(39)150--13-97

\ \ \

0810 2402-2720000 71.000 CY | 50.00000 3550.00 | |
EXCAVATION, CLASS 20 | | \
0820 2403-0100000 29.000 CY | 450.00000 13050.00]| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 13
Bid Order: 113 Contract ID: 97-0298-037-A Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE373 | ( ) | ( )
| PETERSON - REILLY CONSTRUCTO | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0830 2404-7775005 8908.000 LB | 2.50000 22270.00] |
REINFORCING STEEL, EPOXY COATED | | |
0840 2423-1010650 1.000 EACH | 54750.00000 54750.00| |
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
ALUMINUM SUPERSTRUCTURE, 65 FT. SPAN | | |
0850 2423-1050330 2.000 EACH | 34500.00000 69000.00] |
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
CANTILEVERED, 33 FT. ARM | | \
0860 2433-0001036 50.000 LF | 475.00000 23750.00] |
CONCRETE DRILLED SHAFT, 36 IN. DIAMETER | |
0870 2433-0001054 22.000 LF | 500.00000 11000.00| |
CONCRETE DRILLED SHAFT, 54 IN. DIAMETER | |
0880 2524-9081275 4.000 EACH | 850.00000 3400.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | [
0890 2524-9089100 20.000 EACH | 68.00000 1360.00] |
DELINEATOR, RIGID - TYPE I | | |
0900 2524-9089110 32.000 EACH | 69.00000 2208.00] |
DELINEATOR, RIGID - TYPE IA | | |
0910 2524-9089200 16.000 EACH | 70.00000 1120.00] |
DELINEATOR, RIGID - TYPE II | | |
0920 2524-9210000 42.000 EACH | 150.00000 6300.00| |
MILEPOST MARKERS | | |
0930 2524-9275222 40.000 LF | 10.00000 400.00] |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | \ |
X 6 IN. | | |
0940 2524-9281210 77.300 LF | 50.00000 3865.00] |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | I
0950 2524-9325001 32.000 SF | 18.00000 576.00] |
TYPE A SIGNS, SHEET ALUMINUM | | |
0960 2524-9380001 867.000 SF | 20.00000 17340.00| |
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
0970 2528-8445110 LUMP | 2500.00000 2500.00] |
TRAFFIC CONTROL | |
0980 2533-4980005 LUMP | 10000.00000 10000.00| |
MOBILIZATION | |
0990 2599-9999009 80.000 LF | 11.00000 880.00] |
('"LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS | | |
SECTION TOTALS | $ 247,319.00] $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 7,524,746.00| $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
151 Contract ID: 16-1302-016
110621 10:00 A.M.
AWARD RECOMMENDED to
130 WORK DAYS Late Start Date:

MATHY CONSTRUCTION CO.
07/25/11

STP-130-2(16)--2C-16

HMA PAVEMENT WIDENING / HMA RESURFACING
CEDAR Prj Awd Amt: $7,095,431.24
IOWA 130

FROM ECL OF TIPTON E. TO SCOTT CO. LINE

06/23/11

1

RANK
1 MA810
2 MA225

MATHY CONSTRUCTION CO.
MANATT'S, INC.

Run Date:
Page: 151
Primary County: CEDAR
No Established DBE Goal
TOTAL % OVER
BID LOW BID
$ 7,095,431.24 100.00

$ 7,465,457.29



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 16-1302-016 Primary County: CEDAR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | ( )
IMATHY CONSTRUCTION CO. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 1995.000 CY | 6.70000 13366.50| 11.75000 23441 .25]|
EMBANKMENT-IN-PLACE | | \
0020 2121-7425020 26276.000 TON | 14.39000 378111.64| 14.50000 381002.00]
GRANULAR SHOULDERS, TYPE B | | |
0030 2201-0505120 209.300 SY | 93.30000 19527.69| 140.00000 29302.00]|
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 12 IN. | | |
0040 2212-0475095 13.300 MILE | 250.00000 3325.00]| 300.00000 3990.00|
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5070310 2265.000 SY | 74.00000 167610.00 | 74.00000 167610.00 |
PATCHES, FULL-DEPTH REPAIR | | |
0060 2212-5070330 203.000 EACH | 82.00000 16646.00 | 82.00000 16646.00 |
PATCHES BY COUNT (REPAIR) | | I
0070 2212-5075001 266.000 TON | 300.00000 79800.00 | 125.00000 33250.00|
HOT MIX ASPHALT SURFACE PATCHES | | |
0080 2213-2713300 21188.000 CY | 12.82000 271630.16] 14.77000 312946.76]|
EXCAVATION, CLASS 13, FOR WIDENING | | |
0090 2213-8200000 21200.000 TON | 29.20000 619040.00| 27.61000 585332.00]|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | \
0100 2214-5145150 450.000 SY | 11.58000 5211.00]| 18.15000 8167.50|
PAVEMENT SCARIFICATION | | |
0110 2214-7450050 1398.000 STA | 10.00000 13980.00| 11.25000 15727.50|
BLADING AND SHAPING SHOULDER MATERIAL | | |
0120 2303-0001000 1242.000 TON | 35.14000 43643.88| 31.55000 39185.10|
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | \
0130 2303-0031500 16437.000 TON | 25.12000 412897.44| 25.50000 419143.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0140 2303-0032500 20503.000 TON | 25.12000 515035.36]| 26.00000 533078.00]|
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0033500 19865.000 TON | 26.37000 523840.05| 26.00000 516490.00 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0160 2303-0245828 4755.000 TON | 531.00000 2524905.00 | 575.00000 2734125.00|
| | |

ASPHALT BINDER, PG 58-28



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 151 Contract ID: 16-1302-016 Primary County: CEDAR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | )
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2303-6911000 LUMP | 2500.00000 2500.00] 9300.00000 9300.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0180 2315-8275055 109.000 TON | 19.00000 2071.00] 14.50000 1580.50]
SURFACING, DRIVEWAY | | |
0190 2401-6745650 LUMP | 18139.25000 18139.25] 11000.00000 11000.00]
REMOVAL OF EXISTING STRUCTURES | | |
0200 2416-0100030 5.000 EACH | 872.45000 4362.25] 1100.00000 5500.00|
APRONS, CONCRETE, 30 IN. DIA. | | |
0210 2416-0100042 2.000 EACH | 1582.40000 3164.80] 2050.00000 4100.00|
APRONS, CONCRETE, 42 IN. DIA. | | |
0220 2416-0100048 3.000 EACH | 1888.70000 5666.10] 2460.00000 7380.00 |
APRONS, CONCRETE, 48 IN. DIA. | | |
0230 2416-1180030 20.000 LF | 299.35000 5987.00| 126.00000 2520.00]
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0240 2416-1180042 12.000 LF | 383.05000 4596.60| 243.00000 2916.00|
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0250 2416-1180048 18.000 LF | 423.25000 7618.50] 265.00000 4770.00|
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0260 2422-0360018 16.000 EACH | 175.35000 2805.60| 235.00000 3760.00|
APRONS, UNCLASSIFIED, 18 IN. DIA. | |
0270 2422-0360024 2.000 EACH | 230.35000 460.70| 295.00000 590.00]
APRONS, UNCLASSIFIED, 24 IN. DIA. | | \
0280 2422-1722018 528.000 LF | 26.30000 13886.40| 32.00000 16896.00|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0290 2422-1723024 60.000 LF | 32.40000 1944.00| 46.50000 2790.00|
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0300 2502-8212034 149200.000 LF | 4.15000 619180.00| 4.11000 613212.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0310 2502-8220196 552.000 EACH | 131.05000 72339.60| 175.00000 96600.00 |
SUBDRAIN OUTLET, RF-19E | | |
0320 2506-4984000 3.000 cCY | 346.00000 1038.00| 300.00000 900.00]
FLOWABLE MORTAR | | |
0330 2510-6745850 70.000 SY | 41.50000 2905.00| 29.50000 2065.00|
\ \ \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 16-1302-016 Primary County: CEDAR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | ( )
|IMATHY CONSTRUCTION CO. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2520-3350015 1.000 EACH | 6500.00000 6500.00] 6000.00000 6000.00]
FIELD OFFICE | | \
0350 2524-9130011 13.000 EACH | 225.00000 2925.00| 225.00000 2925.00 |
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
0360 2526-8285000 LUMP | 27500.00000 27500.00]| 18250.00000 18250.00 |
CONSTRUCTION SURVEY | | |
0370 2527-9263109 6762.810 STA | 8.57000 57957.28 | 7.60000 51397.36]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2528-8445110 LUMP | 8900.00000 8900.00 | 19300.00000 19300.00|
TRAFFIC CONTROL | |
0390 2528-8445113 270.000 EACH | 315.00000 85050.00 | 315.00000 85050.00 |
FLAGGERS | | |
0400 2528-8445115 130.000 EACH | 470.00000 61100.00| 470.00000 61100.00|
PILOT CARS | | |
0410 2529-2242304 203.000 EACH | 75.00000 15225.00| 75.00000 15225.00 |
CD JOINT ASSEMBLY | \ \
0420 2529-8174010 128.000 SY | 12.00000 1536.00| 12.00000 1536.00|
SUBBASE (PATCHES) | | \
0430 2533-4980005 LUMP | 81175.00000 81175.00| 228090.00000 228090.00]|
MOBILIZATION | |
0440 2548-0000100 1409.000 STA | 5.00000 7045.00 | 9.50000 13385.50|
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0450 2548-0000110 1528.000 GAL | 4.25000 6494.00| 5.41000 8266.48 |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0460 2602-0000030 240.000 LF | 2.00000 480.00| 2.00000 480.00|
SILT FENCE FOR DITCH CHECKS | | |
0461 2115-0100000 10248.000 CY | 30.28000 310309.44| 29.58000 303135.84]|
MODIFIED SUBBASE | | |
SECTION TOTALS | $ 7,049,431.24] $ 7,419,457.29] $
—————————————————————————————————————————— R et e b e e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0470 2317-7000120 46000.000 EACH | 1.00000 46000.00] 1.00000 46000.00]
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 46,000.00] $ 46,000.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 7,095,431.24| $ 7,465,457.29] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 23-0309-129 Primary County: CLINTON
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MATHY CONSTRUCTION CO.
Contract Period: 90 WORK DAYS Late Start Date: 06/11/12

Project: NHSX-030-9(129)--3H-23
Work Type: HMA RESURFACING WITH MILLING
County: CLINTON Prj Awd Amt: $4,340,306.63
Route: U.S. 30
Location: FROM CO. RD. Z-24 E. TO W. JCT. US 67 IN

CLINTON
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA810 MATHY CONSTRUCTION CO. $ 4,340,306.63 100.00 %
2 DE559 DETERMANN ASPHALT, L.L.C. $ 4,699,825.30 108.28 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 23-0309-129 Primary County: CLINTON
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) DE559 | ( )
|[MATHY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 785.000 UNIT | 25.00000 19625.00 | 12.75000 10008.75]|
CLEARING AND GRUBBING | | |
0020 2102-2625000 950.000 cCY | 15.00000 14250.00| 15.00000 14250.00|
EMBANKMENT-IN-PLACE | | |
0030 2121-7425020 10500.000 TON | 13.71000 143955.00] 15.75000 165375.00]
GRANULAR SHOULDERS, TYPE B | | |
0040 2128-0000200 2500.000 TON | 10.00000 25000.00 8.50000 21250.00]
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0050 2212-0475095 10.400 MILE | 150.00000 1560.00] 550.00000 5720.00]
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 953.700 sSY | 126.95000 121072.22| 127.00000 121119.90]
PATCHES, FULL-DEPTH REPATIR | | |
0070 2212-5070330 72.000 EACH | 98.00000 7056.00] 98.00000 7056.00]
PATCHES BY COUNT (REPAIR) | | |
0080 2212-5075001 20.000 TON | 325.00000 6500.00 | 150.00000 3000.00]
HOT MIX ASPHALT SURFACE PATCHES | | |
0090 2213-2713300 5045.000 CY | 11.75000 59278.75| 15.75000 79458.75|
EXCAVATION, CLASS 13, FOR WIDENING | | |
0100 2213-8200000 10209.000 TON | 22.57000 230417.13| 21.00000 214389.00|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0110 2214-5145160 5034.000 TON | 14.46000 72791.64 | 14.00000 70476.00 |
PAVEMENT SCARIFICATION | | |
0120 2214-7450050 1060.000 STA | 6.25000 6625.00 | 9.50000 10070.00 |
BLADING AND SHAPING SHOULDER MATERIAL | | |
0130 2303-0001000 40.000 TON | 75.00000 3000.00] 355.00000 14200.00 |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0140 2303-0052500 22700.000 TON | 19.34000 439018.00 | 25.75000 584525.00 |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0053502 24800.000 TON | 22.94000 568912.00 | 27.50000 682000.00|
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0160 2303-0247028 3465.000 TON | 675.00000 2338875.00 | 680.00000 2356200.00 |
ASPHALT BINDER, PG 70-28 | | \
0170 2303-6911000 LUMP | 3500.00000 3500.00] 8000.00000 8000.00]
| | \

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 23-0309-129 Primary County: CLINTON
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) DE559 | )
|[MATHY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
0180 2505-4008120 1006.000 LF | 5.00000 5030.00] 5.25000 5281.50]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0190 2505-4008300 637.500 LF | 17.00000 10837.50| 17.00000 10837.50|
STEEL BEAM GUARDRATL | | |
0200 2505-4008400 2.000 EACH | 1750.00000 3500.00] 1750.00000 3500.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021020 3.000 EACH | 750.00000 2250.00] 750.00000 2250.00]
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0230 2505-4021700 5.000 EACH | 1950.00000 9750.00 | 1950.00000 9750.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0240 2505-4502100 5.000 EACH | 300.00000 1500.00] 300.00000 1500.00]
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | |
0250 2505-6000111 400.000 LF | 10.00000 4000.00] 10.00000 4000.00]
HIGH TENSION CABLE GUARDRAIL | | |
0260 2505-6000121 4.000 EACH | 2400.00000 9600.00 | 2400.00000 9600.00 |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0270 2505-6000131 1.000 EACH | 2000.00000 2000.00] 2000.00000 2000.00]
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0280 2520-3350015 1.000 EACH | 6500.00000 6500.00 | 10000.00000 10000.00 |
FIELD OFFICE | | |
0290 2525-0000200 18.000 EACH | 1298.00000 23364.00] 1298.00000 23364.00]
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0300 2527-9263109 3654.500 STA | 9.18000 33548.31 | 10.00000 36545.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2527-9263137 40.000 EACH | 60.00000 2400.00] 65.00000 2600.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0320 2528-8445110 LUMP | 26800.00000 26800.00| 45000.00000 45000.00 |
TRAFFIC CONTROL | | |
0330 2529-2242304 72.000 EACH | 120.00000 8640.00| 120.00000 8640.00|
CD JOINT ASSEMBLY | | |
0340 2529-5070110 82.700 SY | 175.00000 14472.50| 175.00000 14472.50|
| | |

PATCHES, FULL-DEPTH FINISH, BY AREA



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 23-0309-129 Primary County: CLINTON
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) DE559 | ( )
|IMATHY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2529-5070120 5.000 EACH | 220.00000 1100.00| 220.00000 1100.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0360 2529-8174010 42.700 SY | 12.00000 512.40] 12.00000 512.40]
SUBBASE (PATCHES) | \ \
0370 2529-8201000 4.000 EACH | 525.00000 2100.00]| 525.00000 2100.00]|
JOINT ASSEMBLY, EF | | |
0380 2533-4980005 LUMP | 36750.00000 36750.00] 70000.00000 70000.00 |
MOBILIZATION | | |
0400 2548-0000100 1014.800 STA | 7.85000 7966.18 | 5.00000 5074.00 |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0410 2548-0000110 1100.000 GAL | 6.50000 7150.00 | 5.00000 5500.00 |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
0420 2602-0000020 200.000 LF | 2.00000 400.00] 2.00000 400.00]
SILT FENCE | | \
0430 2602-0000030 150.000 LF | 2.00000 300.00] 2.00000 300.00|
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 4,282,306.63] $ 4,641,825.30] $
—————————————————————————————————————————— e e e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0440 2317-7000120 58000.000 EACH | 1.00000 58000.00 | 1.00000 58000.00 |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \
SECTION TOTALS | $ 58,000.00] $ 58,000.00] $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 4,340,306.63] $ 4,699,825.30] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 26-0631-072 Primary County: DAVIS
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to NORRIS ASPHALT PAVING CO.
Contract Period: 30 WORK DAYS Late Start Date: 09/06/11

Project: HSIPX-063-1(72)--3L-26
Work Type: HMA PAVED SHOULDER - NEW
County: DAVIS Prj Awd Amt: $1,516,634.75
Route: U.S. 63
Location: FROM MISSOURI STATE LINE N. TO 0.5 MILE E.

OF W. JCT. IA. 2
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  NOO080 NORRIS ASPHALT PAVING CO. $ 1,516,634.75 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 1,744,768.41 115.04 %
3 MI800 MILLER, W.L. CO. $ 1,894,169.92 124.89 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 26-0631-072 Primary County: DAVIS
Letting Date: 06/21/11 10:00 A.M.
1 ) NO08O 2 ) HE400 3 ) MI8O0O0

(
MILLER, W.L. CO.

o~

(
NORRIS ASPHALT PAVING CO. ENNINGSEN CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2121-7425020 6346.210 TON | 22.25000 141203.17] 23.80000 151039.80] 23.93000 151864.81
GRANULAR SHOULDERS, TYPE B I I I
0020 2122-5500060 49890.000 SY | 23.78000 1186384.20| 22.94000 1144476.60 | 27.72000 1382950.80
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | I I
6 IN. | | |
0030 2213-2713300 11687.000 CY | 5.27000 61590.49| 12.55000 146671.85] 14.85000 173551.95
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2214-7450050 820.200 STA | 10.00000 8202.00 | 10.17000 8341.43| 12.95000 10621.59
BLADING AND SHAPING SHOULDER MATERIAL | | |
0050 2303-0031750 24.360 TON | 100.00000 2436.00 | 49.71000 1210.94| 160.00000 3897.60
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0060 2303-0246422 1.460 TON | 1000.00000 1460.00 | 541.00000 789.86] 665.00000 970.90
ASPHALT BINDER, PG 64-22 | | |
0070 2303-6911000 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 3800.00000 3800.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2502-8212034 4000.000 LF | 9.75000 39000.00]| 9.75000 39000.00]| 11.00000 44000.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. I I I
0090 2502-8220196 20.000 EACH | 250.00000 5000.00 | 250.00000 5000.00 | 250.00000 5000.00
SUBDRAIN OUTLET, RF-19E | I I
0100 2527-9263109 1130.310 STA | 8.00000 9042.48| 8.00000 9042.48| 13.50000 15259.19
PAINTED PAVEMENT MARKING, WATERBORNE OR | | I
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 2500.00000 2500.00 | 7000.00000 7000.00 | 17800.00000 17800.00
TRAFFIC CONTROL | |
0120 2528-8445113 48.000 EACH | 315.00000 15120.00]| 315.00000 15120.00| 315.00000 15120.00
FLAGGERS I I I
0130 2528-8445115 24.000 EACH | 470.00000 11280.00] 470.00000 11280.00] 470.00000 11280.00
PILOT CARS I I I
0140 2533-4980005 LUMP | 16500.00000 16500.00] 195702.50000 195702.50] 40400.00000 40400.00
MOBILIZATION | I
0150 2548-0000100 1122.990 STA | 9.50000 10668.41| 5.00000 5614.95]| 12.00000 13475.88
MILLED SHOULDER RUMBLE STRIPS, HMA | I
SURFACE | | |
0160 2548-0000110 708.000 GAL | 6.00000 4248.00] 3.50000 2478.00 | 5.90000 4177.20
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | $ 1,516,634.75]| $ 1,744,768.41| $ 1,894,169.92
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,516,634.75]| $ 1,744,768.41| $ 1,894,169.92




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
154 Contract ID: 27-0355-711
110621 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO.
10/03/11

Run Date: 06/23/11
Page: 154 1

Primary County: DECATUR
No Established DBE Goal

Project: MPIN-035-5(711)0--0N-27
Work Type: HMA RESURFACING
County: DECATUR Prj Awd Amt: $582,711.21
Route: I-35
Location: FROM MISSOURI STATE LINE TO CLARKE COUNTY
LINE. (VARIOUS LOCATIONS - NB &
SB)
RANK VENDOR NO./NAME
1 NO080 NORRIS ASPHALT PAVING CO.
2 HE400 HENNINGSEN CONSTRUCTION, INC.

GRIMES ASPHALT AND PAVING CORPORATION

TOTAL % OVER
BID LOW BID
$ 582,711.21 100.00 %
$ 612,898.46 105.18 %
$ 745,823.30 127.99 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 27-0355-711 Primary County: DECATUR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NOO080 | ( 2 ) HE400 | ( 3 ) GR219
INORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |GRIMES ASPHALT AND PAVING COR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 342.200 TON | 26.50000 9068.30] 30.00000 10266.00 | 59.00000 20189.80
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 1.200 MILE | 1000.00000 1200.00| 500.00000 600.00| 6900.00000 8280.00
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 3833.000 SY | 6.77000 25949.41| 3.65000 13990.45| 7.00000 26831.00
PAVEMENT SCARIFICATION | \ \
0040 2303-0062500 1962.000 TON | 66.04000 129570.48 | 64.98000 127490.76| 90.00000 176580.00
HOT MIX ASPHALT MIXTURE (30,000,000 | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0050 2303-0063502 2824.000 TON | 73.13000 206519.12] 69.50000 196268.00 | 102.00000 288048.00
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0060 2303-0246422 288.000 TON | 555.30000 159926.40 | 550.00000 158400.00 | 560.00000 161280.00
ASPHALT BINDER, PG 64-22 | | [
0070 2303-6911000 LUMP | 1800.00000 1800.00| 1500.00000 1500.00 | 2500.00000 2500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2527-9263109 296.250 STA | 20.00000 5925.00 | 20.00000 5925.00 | 22.00000 6517.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 11000.00000 11000.00| 14250.00000 14250.00| 10000.00000 10000.00
TRAFFIC CONTROL | |
0100 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | |
0110 2533-4980005 LUMP | 6500.00000 6500.00] 61250.00000 61250.00 | 21000.00000 21000.00
MOBILIZATION | |
0120 2548-0000100 121.000 STA | 25.00000 3025.00| 25.00000 3025.00 | 25.00000 3025.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE \ \ |
0130 2548-0000110 131.100 GAL | 25.00000 3277.50]| 7.50000 983.25] 20.00000 2622.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | \ |
RUMBLE STRIPS) | |
SECTION TOTALS | $ 573,211.21| $ 603,398.46| $ 736,323.30
—————————————————————————————————————————— e
SECTION 0002 PAY ADJUSTMENT INCENTIVE ITEMS
\ \ \
0140 2317-7000120 9500.000 EACH | 1.00000 9500.00] 1.00000 9500.00] 1.00000 9500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ |
SECTION TOTALS | $ 9,500.00]| $ 9,500.00]| $ 9,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 582,711.21| $ 612,898.46]| $ 745,823.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
155 Contract ID: 31-0526-712
110621 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

MATHY CONST. D/B/A RIVER CITY PAVING
09/19/11

Run Date:

Primary County: DUBUQUE
No Established DBE Goal

06/23/11
Page: 155 1

% OVER

Project: MP-052-6(712)61--76-31
Work Type: HMA RESURFACING WITH MILLING
County: DUBUQUE Prj Awd Amt: $531,810.61
Route: U.S. 52
Location: FROM ECL OF RICKARDSVILLE TO LUXEMBURG.
(VARIOUS LOCATIONS)
RANK VENDOR NO./NAME
1 MAB12 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

$ 531,810.61



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 31-0526-712 Primary County: DUBUQUE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA812 | ( ) | ( )
|[MATHY CONST. D/B/A RIVER CIT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1550.000 TON | 17.58000 27249.00] |
GRANULAR SHOULDERS, TYPE B | \ \
0020 2128-0000200 2500.000 TON | 11.50000 28750.00] |
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0030 2212-0475095 2.900 MILE | 400.00000 1160.00] |
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 240.000 SY | 128.00000 30720.00| |
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 15.000 EACH | 87.00000 1305.00] |
PATCHES BY COUNT (REPAIR) | | |
0060 2212-5075001 12.000 TON | 400.00000 4800.00] |
HOT MIX ASPHALT SURFACE PATCHES | | |
0070 2214-5145160 3356.000 TON | 11.85000 39768.60| |
PAVEMENT SCARIFICATION | \ \
0080 2214-7450050 309.000 STA | 8.65000 2672.85] |
BLADING AND SHAPING SHOULDER MATERIAL | |
0090 2303-0033504 4860.000 TON | 38.22000 185749.20| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, \ \
FRICTION L-4 | | |
0100 2303-0245828 292.000 TON | 526.00000 153592.00| |
ASPHALT BINDER, PG 58-28 | | |
0110 2303-6911000 LUMP | 1295.00000 1295.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0120 2527-9263109 1034.230 STA | 8.50000 8790.96]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 3800.00000 3800.00] |
TRAFFIC CONTROL \ \
0140 2528-8445113 30.000 EACH | 315.00000 9450.00 | |
FLAGGERS | \ \
0150 2528-8445115 15.000 EACH | 470.00000 7050.00 | |
PILOT CARS | | |
0160 2533-4980005 LUMP | 14658.00000 14658.00| |
MOBILIZATION | |
SECTION TOTALS | $ 520,810.61| \ S
—————————————————————————————————————————— o

SECTION 0002

PAYMENT ADJUSTMENT INCENTIVE ITEMS



Bid Order: 155
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 31-0526-712

Run Date: 06/23/11
Page: 155 3

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0170 2317-7000120 11000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)
SECTION TOTALS

CONTRACT TOTALS

( 1 ) MA812
MATHY CONST. D/B/A RIVER CIT

\ |

\ \

| |

| UNIT PRICE AMOUNT | UNIT PRICE

F-—— Fom
| 1.00000 11000.00|

| \

| |

| |

| $ 11,000.00] $

Fmm Fom e
| $ 531,810.61| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 157 1
Bid Order: 157 Contract ID: 34-0148-014 Primary County: FLOYD
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MATHY CONSTRUCTION CO.
Contract Period: 130 WORK DAYS Late Start Date: 04/16/12

Project: STP-014-8(14)--2C-34
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: FLOYD Prj Awd Amt: $5,119,182.25
Route: IOWA 14
Location: FROM NEAR BUTLER CO. LINE IN GREENE
N. & E. TO CHARLES CITY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA810 MATHY CONSTRUCTION CO. $ 5,119,182.25 100.00 %
2 HE020 HEARTLAND ASPHALT, INC. $ 5,356,894.58 104.64 %
3 MA225 MANATT'S, INC. $ 5,540,420.38 108.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 2
Bid Order: 157 Contract ID: 34-0148-014 Primary County: FLOYD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|[MATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS DIVISION 1
0010 2102-2713070 5345.300 CY 11.10000 59332.83 9.35000 49978.56 16.40000 87662.92
EXCAVATION, CLASS 13, ROADWAY AND BORRO
0020 2105-8425005 10.000 cCY 100.00000 1000.00 30.00000 300.00 150.00000 1500.00
TOPSOIL, FURNISH AND SPREAD
0030 2121-7425020 16395.000 TON 14.61000 239530.95 14.79000 242482.05 15.61000 255925.95
GRANULAR SHOULDERS, TYPE B
0040 2212-0475095 16.500 MILE 125.00000 2062.50 100.00000 1650.00 200.00000 3300.00
CLEANING AND PREPARATION OF BASE
0050 2212-5070310 2889.000 SY 78.00000 225342.00 78.00000 225342.00 78.00000 225342.00
PATCHES, FULL-DEPTH REPATIR
0060 2212-5070330 331.000 EACH 102.00000 33762.00 102.00000 33762.00 102.00000 33762.00
PATCHES BY COUNT (REPAIR)
0070 2212-5075001 50.000 TON 150.00000 7500.00 150.00000 7500.00 200.00000 10000.00
HOT MIX ASPHALT SURFACE PATCHES
0080 2214-5145150 243862.000 SY 0.51000 124369.62 0.46000 112176.52 0.38000 92667.56
PAVEMENT SCARIFICATION
0090 2303-0001000 1094.000 TON 21.15000 23138.10 27.00000 29538.00 35.75000 39110.50

\ \ \

| | |

| | |

| \ \

| | |

| \ \

| | |

| | \

| | |

| | \

| | |

| | |

| | |

| | |

| | |

| | |

\ \ \

| | |

HOT MIX ASPHALT MIXTURE, WEDGE, | | |

LEVELING OR STRENGTHENING COURSE | | |
0100 2303-0031750 10806.000 TON | 22.46000 242702.76] 21.40000 231248.40] 27.85000 300947.10

HOT MIX ASPHALT MIXTURE (1,000,000 | | I

ESAL), BASE COURSE, 3/4 IN. MIX | | |

| | |

| | \

| | |

| | |

| | |

| | |

| \ \

| | |

| \ \

| | |

| | \

| | |

| | |

| | |

| | |

| | |

| | |

0110 2303-0032500 32505.000 TON 19.48000 633197.40 22.91000 744689.55 23.00000 747615.00
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0120 2303-0033504 25422.000 TON 19.48000 495220.56 25.91000 658684.02 25.81000 656141.82
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-4

0130 2303-0246422 4190.100 TON 529.00000 2216562.90 528.50000 2214467.85 526.00000 2203992.60
ASPHALT BINDER, PG 64-22

0140 2303-6911000 LUMP 2500.00000 2500.00 4700.00000 4700.00 4000.00000 4000.00
HOT MIX ASPHALT PAVEMENT SAMPLES

0150 2401-6745650 LUMP 7500.00000 7500.00 2500.00000 2500.00 1000.00000 1000.00
REMOVAL OF EXISTING STRUCTURES

0160 2416-0100030 2.000 EACH 2000.00000 4000.00 1425.00000 2850.00 1800.00000 3600.00
APRONS, CONCRETE, 30 IN. DIA.

0170 2416-0100036 2.000 EACH 2200.00000 4400.00 1810.00000 3620.00 1800.00000 3600.00

APRONS, CONCRETE, 36 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 34-0148-014 Primary County: FLOYD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HEO020 | ( 3 ) MA225
IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2416-1180030 8.000 LF | 150.00000 1200.00] 200.00000 1600.00| 100.00000 800.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0190 2416-1541036 36.000 LF | 30.00000 1080.00| 100.00000 3600.00| 50.00000 1800.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | \
0200 2502-8212034 75994 .000 LF | 4.00000 303976.00] 4.00000 303976.00] 4.45000 338173.30
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0210 2502-8220196 328.000 EACH | 175.00000 57400.00| 175.00000 57400.00| 175.00000 57400.00
SUBDRAIN OUTLET, RF-19E | \ \
0220 2520-3350010 1.000 EACH | 5000.00000 5000.00] 2500.00000 2500.00] 3000.00000 3000.00
FIELD LABORATORY | \ |
0230 2527-9263109 3397.310 STA | 9.49000 32240.47] 9.49000 32240.47] 9.49000 32240.47
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0240 2527-9263137 17.000 EACH | 75.00000 1275.00] 75.00000 1275.00] 75.00000 1275.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0250 2527-9270111 2429.470 STA | 12.90000 31340.16]| 12.90000 31340.16]| 12.90000 31340.16
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0260 2528-8445110 LUMP | 8250.00000 8250.00 | 12500.00000 12500.00] 10000.00000 10000.00
TRAFFIC CONTROL | |
0270 2528-8445113 390.000 EACH | 315.00000 122850.00] 315.00000 122850.00] 315.00000 122850.00
FLAGGERS | | |
0280 2528-8445115 130.000 EACH | 470.00000 61100.00| 470.00000 61100.00| 470.00000 61100.00
PILOT CARS | | |
0290 2529-2242304 4.000 EACH | 100.00000 400.00 | 100.00000 400.00 | 100.00000 400.00
CD JOINT ASSEMBLY | | |
0300 2529-5070110 186.700 SY | 120.00000 22404.00] 120.00000 22404 .00 120.00000 22404.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0310 2529-5070120 10.000 EACH | 102.00000 1020.00| 102.00000 1020.00| 102.00000 1020.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0320 2529-8201000 8.000 EACH | 500.00000 4000.00 | 500.00000 4000.00 | 500.00000 4000.00
JOINT ASSEMBLY, EF | | |
0330 2529-8202000 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00] 500.00000 1000.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0340 2533-4980005 LUMP | 83325.00000 83325.00] 73000.00000 73000.00] 122250.00000 122250.00
MOBILIZATION | \
0350 2602-0000020 200.000 LF | 5.00000 1000.00| 5.00000 1000.00| 5.00000 1000.00
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 4
Bid Order: 157 Contract ID: 34-0148-014 Primary County: FLOYD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|[MATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2602-0000060 200.000 LF | 1.00000 200.00] 1.00000 200.00] 1.00000 200.00
REMOVAL OF SILT FENCE | | |
SECTION TOTALS | $ 5,061,182.25]| $ 5,298,894.58| $ 5,482,420.38
—————————————————————————————————————————— it sttt it
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVES ITEMS
\ \ \
0370 2317-7000120 58000.000 EACH | 1.00000 58000.00| 1.00000 58000.00| 1.00000 58000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 58,000.00] $ 58,000.00| $ 58,000.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 5,119,182.25| $ 5,356,894.58| $ 5,540,420.38




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 158 1
Bid Order: 158 Contract ID: 39-0254-040 Primary County: GUTHRIE
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HENNINGSEN CONSTRUCTION, INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/18/12

Project: STP-025-4(40)--2C-39
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: GUTHRIE Prj Awd Amt: $3,290,681.35
Route: IOWA 25
Location: FROM W. JCT. CO. F-65 N. TO GUTHRIE CENTER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE400 HENNINGSEN CONSTRUCTION, INC. $ 3,290,681.35 100.00 %
2 WE540 WESTERN ENGINEERING CO., INC. $ 3,583,964.35 108.91 %
3 MA225 MANATT'S, INC. $ 3,681,287.82 111.87 %
4 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 3,916,527.62 119.01 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 39-0254-040 Primary County: GUTHRIE
Letting Date: 06/21/11 10:00 A.M.
1 ) HE400 2 ) WE540 3 ) MA225

=
=z

(
HENNINGSEN CONSTRUCTION, INC ESTERN ENGINEERING CO., INC ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

I I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I

0010 2102-0425070 84.000 TON | 30.00000 2520.00] 30.00000 2520.00] 30.00000 2520.00
SPECIAL BACKFILL | |

0020 2102-2625000 100.000 CY | 22.00000 2200.00] 23.00000 2300.00] 30.00000 3000.00
EMBANKMENT-IN-PLACE | I |

0030 2121-7425020 13064.100 TON | 19.43000 253835.406]| 19.30000 252137.13] 19.90000 259975.59
GRANULAR SHOULDERS, TYPE B | | |

0040 2122-5500060 266.700 SY | 30.19000 8051.67| 60.00000 16002.00] 45.00000 12001.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | I
6 IN. | | |

0050 2212-0475095 11.000 MILE | 350.00000 3850.00] 600.00000 6600.00| 300.00000 3300.00
CLEANING AND PREPARATION OF BASE | | |

0060 2212-5070310 524.200 SY | 79.20000 41516.64 | 80.00000 41936.00| 79.20000 41516.64
PATCHES, FULL-DEPTH REPAIR | | |

0070 2212-5070330 4.000 EACH | 100.00000 400.00] 120.00000 480.00] 100.00000 400.00
PATCHES BY COUNT (REPAIR) | | |

0080 2213-2713300 3559.200 CY | 11.58000 41215.54 | 14.50000 51608.40| 19.00000 67624.80
EXCAVATION, CLASS 13, FOR WIDENING | | |

0090 2213-8200000 7305.000 TON | 29.40000 214767.00] 35.00000 255675.00] 36.76000 268531.80
BASE WIDENING, HOT MIX ASPHALT MIXTURE | |

0100 2214-5145150 1914.900 SY | 3.95000 7563.86] 5.50000 10531.95] 5.00000 9574 .50
PAVEMENT SCARIFICATION | | |

0110 2303-0032500 15652.800 TON | 26.04000 407598.91| 31.50000 493063.20] 33.75000 528282.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |

0120 2303-0033504 15417.700 TON | 30.53000 470702.38] 34.50000 531910.65] 35.48000 547020.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |

0130 2303-0245828 1864.200 TON | 542.00000 1010396.40| 575.00000 1071915.00] 570.00000 1062594.00
ASPHALT BINDER, PG 58-28 | | |

0140 2303-6911000 LUMP | 4000.00000 4000.00] 3000.00000 3000.00] 3000.00000 3000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |

0150 2318-1001100 152219.700 SY | 1.53000 232896.14| 1.54000 234418.34| 1.53000 232896.14
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |

0160 2318-1001220 502.300 TON | 626.00000 314439.80] 675.00000 339052.50] 670.00000 336541.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |

0170 2505-4008120 250.000 LF | 6.50000 1625.00] 6.50000 1625.00] 4.00000 1000.00

| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 3
Bid Order: 158 Contract ID: 39-0254-040 Primary County: GUTHRIE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WES540 | ( 3 ) MA225
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4008300 200.000 LF | 17.00000 3400.00 | 17.00000 3400.00 | 10.00000 2000.00
STEEL BEAM GUARDRAIL \ \ \
0190 2505-4008400 4.000 EACH | 1550.00000 6200.00| 1600.00000 6400.00| 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0200 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00 | 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1900.00000 7600.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2527-9263109 3645.240 STA | 9.40000 34265.26| 9.50000 34629.78| 9.40000 34265.26
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0230 2528-8445110 LUMP | 7000.00000 7000.00 | 14000.00000 14000.00 | 10000.00000 10000.00
TRAFFIC CONTROL | |
0240 2528-8445113 160.000 EACH | 315.00000 50400.00 | 315.00000 50400.00 | 315.00000 50400.00
FLAGGERS | | |
0250 2528-8445115 80.000 EACH | 470.00000 37600.00 | 470.00000 37600.00 | 470.00000 37600.00
PILOT CARS | | |
0253 2529-2242304 4.000 EACH | 120.00000 480.00 | 125.00000 500.00| 120.00000 480.00
CD JOINT ASSEMBLY | | |
0256 2529-5070110 186.700 SY | 79.20000 14786.64 | 80.00000 14936.00 | 79.20000 14786.64
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0258 2529-5070120 4.000 EACH | 100.00000 400.00| 120.00000 480.00 | 100.00000 400.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0260 2529-8202000 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 250.00000 1000.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0270 2533-4980005 LUMP | 63915.00000 63915.00 | 45000.00000 45000.00 | 85000.00000 85000.00
MOBILIZATION \ \
0280 2548-0000100 1136.200 STA | 5.00000 5681.00| 9.50000 10793.90]| 7.00000 7953.40
MILLED SHOULDER RUMBLE STRIPS, HMA | \
SURFACE | | |
0290 2548-0000110 1249.900 GAL | 3.50000 4374.65| 5.00000 6249.50] 4.50000 5624.55
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS \ $ 3,255,681.35] $ 3,548,964.35] $ 3,646,287.82
—————————————————————————————————————————— et et
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0300 2317-7000120 35000.000 EACH | 1.00000 35000.00 | 1.00000 35000.00| 1.00000 35000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ \ \
SECTION TOTALS | $ 35,000.00] $ 35,000.00] $ 35,000.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 3,290,681.35] $ 3,583,964.35] $ 3,681,287.82




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 4
Bid Order: 158 Contract ID: 39-0254-040 Primary County: GUTHRIE
Letting Date: 06/21/11 10:00 A.M.
4 ) 0.053 ( ) ( )

(
OMG MIDWEST D/B/A TRI-STATE
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2102-0425070 84.000 TON | 55.00000 4620.00] |
SPECIAL BACKFILL | |
0020 2102-2625000 100.000 CY | 22.00000 2200.00] |
EMBANKMENT-IN-PLACE | | |
0030 2121-7425020 13064.100 TON | 24.00000 313538.40] |
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 266.700 SY | 44.00000 11734.80] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0050 2212-0475095 11.000 MILE | 350.00000 3850.00] |
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 524.200 SY | 80.00000 41936.00| |
PATCHES, FULL-DEPTH REPAIR | | |
0070 2212-5070330 4.000 EACH | 100.00000 400.00] |
PATCHES BY COUNT (REPAIR) | | |
0080 2213-2713300 3559.200 CY | 15.00000 53388.00| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0090 2213-8200000 7305.000 TON | 33.00000 241065.00] |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0100 2214-5145150 1914.900 SY | 5.00000 9574.50] |
PAVEMENT SCARIFICATION | | |
0110 2303-0032500 15652.800 TON | 36.50000 571327.20] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033504 15417.700 TON | 38.50000 593581.45]| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0130 2303-0245828 1864.200 TON | 585.00000 1090557.00] |
ASPHALT BINDER, PG 58-28 | | |
0140 2303-6911000 LUMP | 21000.00000 21000.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0150 2318-1001100 152219.700 SY | 1.65000 251162.51] |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0160 2318-1001220 502.300 TON | 635.00000 318960.50] |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0170 2505-4008120 250.000 LF | 6.50000 1625.00] |
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



Bid Order: 158
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

39-0254-040

Run Date: 06/23/11
Page: 158 5

Primary County: GUTHRIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4008300 200.000 LF
STEEL BEAM GUARDRAIL

0190 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0200 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0210 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0220 2527-9263109 3645.240 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0230 2528-8445110 LUMP
TRAFFIC CONTROL

0240 2528-8445113 160.000 EACH
FLAGGERS

0250 2528-8445115 80.000 EACH
PILOT CARS

0253 2529-2242304 4.000 EACH
CD JOINT ASSEMBLY

0256 2529-5070110 186.700 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0258 2529-5070120 4.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0260 2529-8202000 4.000 EACH
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH

0270 2533-4980005 LUMP
MOBILIZATION

0280 2548-0000100 1136.200 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0290 2548-0000110 1249.900 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

SECTION TOTALS

SECTION 0002 PAYMENT ADJUSTMENT INCENTIV.

0300 2317-7000120 35000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

4 )

(
OMG MIDWEST D/B/A TRI-STATE

1550.

300.

1850.

20000.
315.
470.
120.

82.
100.
350.

155000.

7

0.053

00000

00000

.40000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

.00000

1200.
7400.

34265.

20000.
50400.
37600.
480.
15309.
400.
1400.
155000.

7953.

9999.

3,881,527.

35000.

3,916,527.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

159 Contract ID: 50-0144-048
110621 10:00 A.M.

AWARD RECOMMENDED to MANATT'S, INC.

145 WORK DAYS Late Start Date: 07/25/11

Run Date: 06/23/11

Primary County: JASPER
No Established DBE Goal

$ 4,097,375.12

Page: 159 1

Project: STPN-014-4(48)--2J-50
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: JASPER Prj Awd Amt: $4,097,375.12
Route: IOWA 14
Location: FROM 1.6 MILES W. OF IA. 224 N. THROUGH
LAUREL TO 300TH ST.
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.
2 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

$ 5,331,104.85



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 2
Bid Order: 159 Contract ID: 50-0144-048 Primary County: JASPER
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.051 | ( )
|MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS DIVISION 1 RURAL
\ \ \
0010 2101-0850002 742.000 UNIT | 16.85000 12502.70| 13.15000 9757.30|
CLEARING AND GRUBBING | | |
0020 2102-0425070 9556.000 TON | 15.39000 147066.84 | 20.00000 191120.00|
SPECIAL BACKFILL \ \
0030 2102-2710070 2665.000 CY | 15.00000 39975.00| 5.00000 13325.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2713070 10425.000 CY | 18.00000 187650.00| 14.00000 145950.00|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0050 2121-7425020 17731.000 TON | 14.83000 262950.73| 17.00000 301427.00]
GRANULAR SHOULDERS, TYPE B | | |
0060 2212-0475095 8.400 MILE | 500.00000 4200.00] 650.00000 5460.00]
CLEANING AND PREPARATION OF BASE | | |
0070 2212-5070310 6335.000 SY | 62.40000 395304.00] 70.00000 443450.00]
PATCHES, FULL-DEPTH REPAIR | | |
0080 2212-5070322 969.000 sSY | 42.95000 41618.55| 47.00000 45543.00 |
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
0090 2212-5070330 700.000 EACH | 112.00000 78400.00 | 125.00000 87500.00|
PATCHES BY COUNT (REPAIR) | | I
0100 2213-8200000 10239.000 TON | 28.10000 287715.90| 55.00000 563145.00]
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0110 2214-5145150 2567.000 SY | 4.25000 10909.75] 5.25000 13476.75]
PAVEMENT SCARIFICATION | | |
0120 2303-0032500 15579.000 TON | 26.50000 412843.50] 51.00000 794529.00]
HOT MIX ASPHALT MIXTURE (1,000,000 \ \ \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0130 2303-0033504 14341.000 TON | 26.50000 380036.50] 51.00000 731391.00|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 \ \ \
0140 2303-0245828 2410.000 TON | 600.00000 1446000.00] 650.00000 1566500.00]
ASPHALT BINDER, PG 58-28 | | \
0150 2303-6911000 LUMP | 6000.00000 6000.00| 24000.00000 24000.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2401-6745650 LUMP | 1200.00000 1200.00] 7800.00000 7800.00]
REMOVAL OF EXISTING STRUCTURES | | |
0170 2402-2720000 15.000 cCY | 25.00000 375.00] 55.00000 825.00]
| | |

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 3
Bid Order: 159 Contract ID: 50-0144-048 Primary County: JASPER
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.051 \ )
|MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2416-0100048 2.000 EACH | 3600.00000 7200.00] 3400.00000 6800.00]
APRONS, CONCRETE, 48 IN. DIA. | | |
0190 2416-1180048 8.000 LF | 350.00000 2800.00] 535.00000 4280.00]
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0200 2426-6772016 10.000 SF | 125.00000 1250.00] 310.00000 3100.00]
CONCRETE REPAIR | | |
0210 2502-8220196 1.000 EACH | 250.00000 250.00] 945.00000 945.00 |
SUBDRAIN OUTLET, RF-19E | | |
0220 2505-4008120 1054.000 LF | 5.00000 5270.00] 5.50000 5797.00]
REMOVAL OF STEEL BEAM GUARDRAIL \ \ \
0230 2505-4008300 525.000 LF | 16.00000 8400.00] 17.50000 9187.50|
STEEL BEAM GUARDRAIL | | |
0240 2505-4008400 11.000 EACH | 1500.00000 16500.00| 1650.00000 18150.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0250 2505-4021010 11.000 EACH | 400.00000 4400.00] 440.00000 4840.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0260 2505-4021700 11.000 EACH | 1900.00000 20900.00] 2080.00000 22880.00]
STEEL BEAM GUARDRAIL END TERMINAL \ \ \
0270 2510-6745850 90.000 SY | 25.00000 2250.00] 21.87000 1968.30]
REMOVAL OF PAVEMENT | | |
0280 2511-6745900 100.000 SY | 15.00000 1500.00] 10.95000 1095.00]
REMOVAL OF SIDEWALK | \ \
0290 2511-7526004 30.000 SY | 40.00000 1200.00] 65.65000 1969.50]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0300 2511-7526006 70.000 SY | 65.00000 4550.00] 77.00000 5390.00]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0310 2511-7528100 134.000 SF | 35.00000 4690.00| 43.75000 5862.50]
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0320 2527-9263109 2715.000 STA | 7.95000 21584.25]| 8.70000 23620.50]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0330 2527-9263137 4.000 EACH | 125.00000 500.00] 140.00000 560.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | \
0340 2528-8445110 LUMP | 14500.00000 14500.00| 20150.00000 20150.00]
TRAFFIC CONTROL | |
0350 2528-8445113 220.000 EACH | 315.00000 69300.00] 315.00000 69300.00]
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 4
Bid Order: 159 Contract ID: 50-0144-048 Primary County: JASPER
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.051 | ( )
|MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2528-8445115 55.000 EACH | 470.00000 25850.00] 470.00000 25850.00]
PILOT CARS | | |
0370 2529-2242304 20.000 EACH | 120.00000 2400.00] 133.50000 2670.00|
CD JOINT ASSEMBLY | | |
0380 2529-5070110 103.000 SY | 120.80000 12442 .40 | 133.50000 13750.50]|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0390 2529-5070120 6.000 EACH | 185.00000 1110.00] 205.00000 1230.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0400 2529-8201000 4.000 EACH | 500.00000 2000.00] 550.00000 2200.00]
JOINT ASSEMBLY, EF | | \
0410 2529-8202000 2.000 EACH | 300.00000 600.00| 330.00000 660.00]
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0420 2530-0400061 211.000 TON | 80.00000 16880.00| 87.50000 18462 .50
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | \
0430 2533-4980005 LUMP | 97300.00000 97300.00] 80500.00000 80500.00|
MOBILIZATION | |
0440 2602-0000020 250.000 LF | 3.00000 750.00] 2.25000 562.50]
SILT FENCE | | |
0450 2602-0000030 500.000 LF | 6.50000 3250.00] 2.25000 1125.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 4,064,375.12| $ 5,298,104.85]| $
—————————————————————————————————————————— f—— - -
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEM
\ \ \
0460 2317-7000120 33000.000 EACH | 1.00000 33000.00| 1.00000 33000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 33,000.00] S 33,000.00] S
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 4,097,375.12| S 5,331,104.85] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 161 1
Bid Order: 161 Contract ID: 54-0928-027 Primary County: KEOKUK
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to NORRIS ASPHALT PAVING CO.
Contract Period: 130 WORK DAYS Late Start Date: 07/25/11

Project: STP-092-8(27)--2C-54
Work Type: HMA RESURFACING
County: KEOKUK Prj Awd Amt: $3,885,691.14
Route: IOWA 92
Location: FROM IA. 149 NEAR ECL OF SIGOURNEY E. TO
E. OF WASHINGTON CO. LINE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  NOO080 NORRIS ASPHALT PAVING CO. $ 3,885,691.14 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 4,243,483.65 109.20 %



IOWA DEPARTMENT OF TRANSPORTATION

ESAL), SURFACE COURSE,

1/2 IN. MIX,

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 54-0928-027 Primary County: KEOKUK
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NOO080 | ( 2 ) HE400 | ( )
INORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 918.000 UNIT | 20.00000 18360.00 | 15.00000 13770.00 |
CLEARING AND GRUBBING | | \
0020 2102-0425070 258.000 TON | 22.00000 5676.00 | 30.00000 7740.00 |
SPECIAL BACKFILL | |
0030 2102-2625000 2005.500 CY | 22.50000 45123.75] 22.00000 44121.00]
EMBANKMENT-IN-PLACE | | |
0040 2121-7425020 25882.800 TON | 18.75000 485302.50] 19.82000 512997.10]
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 819.200 SY | 37.65000 30842.88]| 30.77957 25214.62]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2123-7450000 10.320 STA | 250.00000 2580.00 | 500.00000 5160.00 |
SHOULDER CONSTRUCTION, EARTH | | |
0070 2212-0475095 8.300 MILE | 250.00000 2075.00 | 350.00000 2905.00 |
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 6592.000 SY | 60.40000 398156.80]| 63.42000 418064.64|
PATCHES, FULL-DEPTH REPAIR \ \ |
0090 2212-5070322 1738.800 SY | 45.70000 79463.16]| 47.98500 83436.32|
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | \
ASPHALT | | |
0100 2212-5070330 682.000 EACH | 96.00000 65472.00 | 100.80000 68745.60 |
PATCHES BY COUNT (REPAIR) | | |
0110 2213-2713300 2044.100 CY | 15.75000 32194.58] 15.08000 30825.03]|
EXCAVATION, CLASS 13, FOR WIDENING | \ \
0120 2213-8200000 3995.800 TON | 33.13000 132380.85] 38.19944 152637.32]
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145150 98389.800 SY | 0.80000 78711.84| 0.67000 65921.17|
PAVEMENT SCARIFICATION | | |
0140 2303-0001000 2937.500 TON | 32.35000 95028.13| 39.46194 115919.45]
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0150 2303-0042500 11848.900 TON | 29.79000 352978.73| 36.40194 431322.95]
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | \ |
0160 2303-0043504 14068.000 TON | 33.13000 466072.84| 37.90830 533293.96]|
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
| | |
| | |

FRICTION L-4



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 3
Bid Order: 161 Contract ID: 54-0928-027 Primary County: KEOKUK
Letting Date: 06/21/11 10:00 A.M.
1 ) NO08O 2 ) HE400 ( )

o~

( \
NORRIS ASPHALT PAVING CO. ENNINGSEN CONSTRUCTION, INC |
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2303-0246422 1731.300 TON | 536.00000 927976.80 | 531.00000 919320.30]|
ASPHALT BINDER, PG 64-22 | | |
0180 2303-6911000 LUMP | 3000.00000 3000.00]| 3500.00000 3500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | \ \
0190 2422-0360024 2.000 EACH | 450.00000 900.00] 1000.00000 2000.00 |
APRONS, UNCLASSIFIED, 24 IN. DIA. | |
0200 2422-1722024 74.000 LF | 52.00000 3848.00 | 100.00000 7400.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0210 2502-8212034 18480.000 LF | 7.34000 135643.20] 7.34000 135643.20]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ \
DIA. | | |
0220 2502-8220196 72.000 EACH | 175.00000 12600.00]| 175.00000 12600.00 |
SUBDRAIN OUTLET, RF-19E | | |
0230 2505-4008120 750.000 LF | 4.00000 3000.00]| 4.00000 3000.00]|
REMOVAL OF STEEL BEAM GUARDRAIL \ \ \
0240 2505-4008300 350.000 LF | 15.00000 5250.00 | 15.00000 5250.00 |
STEEL BEAM GUARDRAIL | | \
0250 2505-4008400 8.000 EACH | 1575.00000 12600.00]| 1575.00000 12600.00]|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0260 2505-4021010 8.000 EACH | 150.00000 1200.00 | 150.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0270 2505-4021700 8.000 EACH | 1880.00000 15040.00 | 1880.00000 15040.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2510-6745850 266.700 SY | 10.00000 2667.00 | 10.00000 2667.00 |
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 4367.980 STA | 8.45000 36909.43| 8.45000 36909.43|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263137 4.000 EACH | 75.00000 300.00] 75.00000 300.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \ \
0310 2528-8445110 LUMP | 8500.00000 8500.00| 11500.00000 11500.00]
TRAFFIC CONTROL | |
0320 2528-8445113 390.000 EACH | 315.00000 122850.00] 315.00000 122850.00]
FLAGGERS | | |
0330 2528-8445115 130.000 EACH | 470.00000 61100.00| 470.00000 61100.00|
PILOT CARS | | |
0340 2529-2242304 21.000 EACH | 115.00000 2415.00 | 115.00000 2415.00 |
| | |

CD JOINT ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 4
Bid Order: 161 Contract ID: 54-0928-027 Primary County: KEOKUK
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NOO08O | ( 2 ) HE400 | ( )
I[NORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0350 2529-2242320 27.000 EACH | 150.00000 4050.00] 150.00000 4050.00]
CT JOINT | | |
0360 2529-5070110 291.200 SY | 86.50000 25188.80] 86.50000 25188.80]
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0370 2529-5070120 17.000 EACH | 170.00000 2890.00] 170.00000 2890.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0380 2529-8201000 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00]
JOINT ASSEMBLY, EF | | |
0390 2530-0400061 590.600 TON | 78.00000 46066.80 | 78.00000 46066.80 |
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0400 2530-5070221 1881.800 SY | 49.75000 93619.55| 49.75500 93628.96|
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | |
FINISH PATCHES, BY AREA | | |
0410 2533-4980005 LUMP | 27250.00000 27250.00] 165600.00000 165600.00]
MOBILIZATION | | |
0420 2602-0000020 2150.000 LF | 2.00000 4300.00] 1.70000 3655.00]
SILT FENCE | | |
0430 2602-0000030 75.000 LF | 4.50000 337.50] 2.00000 150.00]
SILT FENCE FOR DITCH CHECKS | | |
0440 2602-0000090 860.000 LF | 2.00000 1720.00] 1.00000 860.00]
CLEAN-OUT OF SILT FENCE | | |
0450 2602-0000100 25.000 LF | 2.00000 50.00| 1.00000 25.00 |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 3,853,691.14| $ 4,211,483.65]| $
—————————————————————————————————————————— f———————
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0460 2317-7000120 32000.000 EACH | 1.00000 32000.00 | 1.00000 32000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 32,000.00| $ 32,000.00| $
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | $ 3,885,691.14| S 4,243,483.65| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 162 1
Bid Order: 162 Contract ID: 56-0611-177 Primary County: LEE
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HENNINGSEN CONSTRUCTION, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/23/12
Project: HSIPX-061-1(177)--3L-56 Project: HSIPX-061-1(178)--3L-56
Work Type: HMA PAVED SHOULDER - NEW Work Type: HMA PAVED SHOULDER - NEW
County: LEE Prj Awd Amt: $3,680,081.39 County: LEE Prj Awd Amt: $3,079,088.46
Route: U.S. 61 Route: U.S. o6l
Location: FROM NCL OF KEOKUK N. TO FORT MADISON Location: FROM FORT MADISON BY-PASS N. TO S. OF
BY-PASS WEST AVE. IN BURLINGTON
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HE400 HENNINGSEN CONSTRUCTION, INC. S 6,759,169.85 100.00 %
2 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 6,767,212.27 100.11 %
3 MI800 MILLER, W.L. CO. $ 6,838,223.66 101.16 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 2
Bid Order: 162 Contract ID: 56-0611-177 Primary County: LEE
Letting Date: 06/21/11 10:00 A.M.
1 ) HE400 2 ) 0.051 3 ) MIS8O00

LINE NO / ITEM CODE / ALT

( I ( (
HENNINGSEN CONSTRUCTION, INC |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO.
|

\ \
\ \
I I
| |
————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS HSIPX-061-1(177)--3L-56
\ \ \
0010 2113-0001100 33.000 SY | 10.00000 330.00] 22.00000 726.00] 20.32000 670.56
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0020 2122-5500060 128772.000 SY | 23.20000 2987510.40 | 23.50000 3026142.00 | 23.20000 2987510.40
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0030 2210-0475290 9.480 TON | 50.00000 474 .00 100.00000 948.00| 57.69000 546.90
MACADAM STONE BASE | | |
0040 2213-2713300 21698.000 CY | 15.57000 337837.86]| 14.00000 303772.00] 19.45000 422026.10
EXCAVATION, CLASS 13, FOR WIDENING | | |
0050 2214-7450050 2897.350 STA | 5.50000 15935.43| 7.00000 20281.45]| 22.67000 65682.92
BLADING AND SHAPING SHOULDER MATERIAL | \
0060 2303-0031750 511.090 TON | 39.30000 20085.84 | 48.50000 24787.87| 47.46000 24256.33
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0070 2303-0246422 30.660 TON | 544.00000 16679.04 | 538.00000 16495.08 | 660.00000 20235.60
ASPHALT BINDER, PG 64-22 | | |
0080 2303-6911000 LUMP | 4000.00000 4000.00 | 22000.00000 22000.00| 4800.00000 4800.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2510-6745850 107.000 SY | 15.00000 1605.00 | 28.00000 2996.00 | 15.91000 1702.37
REMOVAL OF PAVEMENT | | |
0100 2527-9263109 2973.880 STA | 8.87000 26378.32] 6.00000 17843.28]| 8.27000 24593.99
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 62550.00000 62550.00 | 33500.00000 33500.00| 69100.00000 69100.00
TRAFFIC CONTROL | |
0120 2528-8445113 40.000 EACH | 315.00000 12600.00 | 315.00000 12600.00| 315.00000 12600.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 169875.00000 169875.00] 83000.00000 83000.00 | 69000.00000 69000.00
MOBILIZATION | |
0140 2548-0000100 2667.450 STA | 5.10000 13604.00 | 6.00000 16004.70| 5.50000 14670.98
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | \
0150 2548-0000110 2319.000 GAL | 3.50000 8116.50| 9.00000 20871.00] 3.00000 6957.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0160 2555-0000010 LUMP | 2500.00000 2500.00 | 80000.00000 80000.00 | 44081.18000 44081.18
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 3,680,081.39] $ 3,681,967.38]| $ 3,768,434.33
—————————————————————————————————————————— e

SECTION 0002 ROADWAY ITEMS HSIPX-061-1(178)--3L-56



IOWA DEPARTMENT OF TRANSPORTATION

ASPHALT EMULSION FOR FOG SEAL

(SHOULDER

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 3
Bid Order: 162 Contract ID: 56-0611-177 Primary County: LEE
Letting Date: 06/21/11 10:00 A.M.
\ 1 ) HE400 | ( 2 ) 0.051 | ( 3 ) MI8O0O0
| HENNINGSEN CONSTRUCTION, INC |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2102-2710090 779.000 CY | 28.72000 22372.88| 20.00000 15580.00] 17.22000 13414.38
EXCAVATION, CLASS 10, WASTE | | |
0180 2113-0001100 520.890 SY | 5.00000 2604.45] 8.00000 4167.12] 15.00000 7813.35
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0190 2122-5500060 103328.000 SY | 23.20000 2397209.60| 24.00000 2479872.00 | 23.20000 2397209.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0200 2210-0475290 152.360 TON | 30.00000 4570.80| 45.65000 6955.23| 150.00000 22854.00
MACADAM STONE BASE | | |
0210 2213-2713300 17781.000 CY | 15.57000 276850.17] 14.60000 259602.60] 19.45000 345840.45
EXCAVATION, CLASS 13, FOR WIDENING | | |
0220 2214-7450050 2324.850 STA | 5.50000 12786.68| 7.00000 16273.95| 22.67000 52704.35
BLADING AND SHAPING SHOULDER MATERIAL | | |
0230 2303-0031750 924.990 TON | 39.27000 36324.36| 49.50000 45787.01| 50.00000 46249.50
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0240 2303-0246422 55.420 TON | 544.00000 30148.48| 538.00000 29815.96| 660.00000 36577.20
ASPHALT BINDER, PG 64-22 | | |
0250 2303-6911000 LUMP | 4000.00000 4000.00| 18000.00000 18000.00] 4800.00000 4800.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0260 2510-6745850 3360.000 SY | 5.00000 16800.00| 12.00000 40320.00] 10.00000 33600.00
REMOVAL OF PAVEMENT | | |
0270 2519-3300600 380.000 LF | 4.50000 1710.00| 5.00000 1900.00| 7.00000 2660.00
FENCE, SAFETY | |
0280 2527-9263109 2375.620 STA | 8.87000 21071.75| 6.00000 14253.72| 8.27000 19646.38
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 62550.00000 62550.00 | 32500.00000 32500.00] 25000.00000 25000.00
TRAFFIC CONTROL | | |
0300 2528-8445113 38.000 EACH | 315.00000 11970.00] 315.00000 11970.00] 315.00000 11970.00
FLAGGERS | | |
0310 2533-4980005 LUMP | 159000.00000 159000.00| 77000.00000 77000.00]| 27500.00000 27500.00
MOBILIZATION | |
0320 2548-0000100 2088.950 STA | 5.10000 10653.65] 6.00000 12533.70| 5.50000 11489.23
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0330 2548-0000110 1821.000 GAL | 3.50000 6373.50]| 9.00000 16389.00| 3.00000 5463.00
| | |
| | \

RUMBLE STRIPS)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 4
Bid Order: 162 Contract ID: 56-0611-177 Primary County: LEE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) 0.051 | ( 3 ) MI8O0O
| HENNINGSEN CONSTRUCTION, INC |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0340 2548-0000200 116.230 STA | 18.00000 2092.14| 20.00000 2324.60] 43.00000 4997.89
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE \ \ \
SECTION TOTALS | $ 3,079,088.46| $ 3,085,244.89| $ 3,069,789.33
—————————————————————————————————————————— o
|

CONTRACT TOTALS

$ 6,759,169.85]| $ 6,767,212.27| $

6,838,223.66




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

168 Contract ID: 80-0024-041
110621 10:00 A.M.
AWARD RECOMMENDED to NORRIS ASPHALT PAVING CO.

85 WORK DAYS Late Start Date: 06/18/12

Run Date: 06/23/11
Page: 168 1

Primary County: RINGGOLD
No Established DBE Goal

4,372,949.59
4,429,972.63
4,965,481.49

Project: STP-002-4(41)--2C-80
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: RINGGOLD Prj Awd Amt: $4,372,949.59
Route: IOWA 2
Location: IA. 2 FROM IA. 25 E. TO US 169 IN MT. AYR
U.S. ASPHALT COMPANY
Non-responsive bid submitted: Did not submit a Bid Bond
RANK VENDOR NO./NAME
1 NOO080 NORRIS ASPHALT PAVING CO.
2 HE400 HENNINGSEN CONSTRUCTION, INC.
3 WE540 WESTERN ENGINEERING CO., INC.

U.S. ASPHALT COMPANY

IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 168 2
Bid Order: 168 Contract ID: 80-0024-041 Primary County: RINGGOLD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NOO08O | ( 2 ) HE400 | ( 3 ) WES540
I[NORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 504.000 TON | 25.50000 12852.00] 25.00000 12600.00] 45.00000 22680.00
SPECIAL BACKFILL | | |
0020 2102-2625000 1432.000 CY | 22.00000 31504.00] 25.00000 35800.00] 20.00000 28640.00
EMBANKMENT-IN-PLACE | | |
0030 2121-7425020 11093.400 TON | 19.05000 211329.27] 20.89000 231741.13] 25.00000 277335.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 1600.000 sSY | 39.09000 62544.00| 28.23000 45168.00| 42.00000 67200.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2212-0475095 13.100 MILE | 250.00000 3275.00| 350.00000 4585.00 | 800.00000 10480.00
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 919.200 SY | 103.38000 95026.90 | 103.38000 95026.90| 120.00000 110304.00
PATCHES, FULL-DEPTH REPAIR | | |
0070 2212-5070330 113.000 EACH | 130.00000 14690.00| 130.00000 14690.00| 84.00000 9492.00
PATCHES BY COUNT (REPAIR) | | |
0080 2213-2713300 4108.000 CY | 14.95000 61414.60| 12.13000 49830.04 | 15.00000 61620.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0090 2213-8200000 8431.800 TON | 38.13000 321504.53| 36.04000 303882.07| 42.00000 354135.60
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0100 2214-5145150 2500.000 SY | 7.12000 17800.00| 3.29000 8225.00| 7.50000 18750.00
PAVEMENT SCARIFICATION | | |
0110 2303-0032500 18688.000 TON | 33.21000 620628.48 | 32.63000 609789.44 | 38.00000 710144.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033504 19399.900 TON | 35.80000 694516.42 | 37.57000 728854.24 | 43.00000 834195.70
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0130 2303-0245828 2285.300 TON | 561.00000 1282053.30| 556.00000 1270626.80 | 620.00000 1416886.00
ASPHALT BINDER, PG 58-28 | | |
0140 2303-6911000 LUMP | 4000.00000 4000.00| 5000.00000 5000.00| 5000.00000 5000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2318-1001100 161612.700 SY | 1.53000 247267.43| 1.53000 247267.43 1.55000 250499.69
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0160 2318-1001220 533.400 TON | 655.00000 349377.00] 655.00000 349377.00] 700.00000 373380.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0170 2505-4008120 1200.000 LF | 3.50000 4200.00] 3.50000 4200.00| 3.50000 4200.00
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:

Page: 168 3

06/23/11

Bid Order: 168 Contract ID: 80-0024-041 Primary County: RINGGOLD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NOO080 | ( 2 ) HE400 | ( 3 ) WES540
INORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2505-4008300 800.000 LF | 16.00000 12800.00] 16.00000 12800.00] 16.00000 12800.00
STEEL BEAM GUARDRAIL | | |
0190 2505-4008400 16.000 EACH | 1600.00000 25600.00] 1600.00000 25600.00] 1600.00000 25600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 16.000 EACH | 155.00000 2480.00| 155.00000 2480.00 | 160.00000 2560.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 16.000 EACH | 1900.00000 30400.00] 1900.00000 30400.00| 1950.00000 31200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2527-9263109 4072.400 STA | 9.95000 40520.38]| 9.95000 40520.38]| 10.00000 40724.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0230 2527-9263137 10.000 EACH | 75.00000 750.00] 75.00000 750.00 | 80.00000 800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0240 2528-8445110 LUMP | 4500.00000 4500.00| 7500.00000 7500.00| 15000.00000 15000.00
TRAFFIC CONTROL | |
0250 2528-8445113 200.000 EACH | 315.00000 63000.00 | 315.00000 63000.00 | 315.00000 63000.00
FLAGGERS | | \
0260 2528-8445115 105.000 EACH | 470.00000 49350.00| 470.00000 49350.00| 470.00000 49350.00
PILOT CARS | | |
0263 2529-2242304 2.000 EACH | 150.00000 300.00| 150.00000 300.00| 100.00000 200.00
CD JOINT ASSEMBLY | | |
0266 2529-5070110 93.300 SY | 200.00000 18660.00| 200.00000 18660.00| 120.00000 11196.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0268 2529-5070120 2.000 EACH | 400.00000 800.00 | 400.00000 800.00 | 85.00000 170.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0270 2529-8201000 6.000 EACH | 550.00000 3300.00] 550.00000 3300.00] 500.00000 3000.00
JOINT ASSEMBLY, EF | | |
0280 2529-8202000 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0290 2533-4980005 LUMP | 18800.00000 18800.00| 100100.00000 100100.00] 95000.00000 95000.00
MOBILIZATION | |
0300 2548-0000100 1327.700 STA | 9.75000 12945.08]| 5.00000 6638.50] 5.00000 6638.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | \
0310 2548-0000110 1460.200 GAL | 6.00000 8761.20] 3.50000 5110.70] 5.00000 7301.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | S 4,327,949.59] S 4,384,972.63] S 4,920,481.49
—————————————————————————————————————————— st et e

SECTION 0002 PAYMENT ADJUTMENT INCENTIVE
\

ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 168 4
Bid Order: 168 Contract ID: 80-0024-041 Primary County: RINGGOLD
Letting Date: 06/21/11 10:00 A.M.
1 ) NOO08O 2 ) HE400 | ( 3 ) WE540

o~

(
NORRIS ASPHALT PAVING CO. ENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.

LINE NO / ITEM CODE / ALT |

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 2317-7000120 45000.000 EACH | 1.00000 45000.00| 1.00000 45000.00| 1.00000 45000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 45,000.00| $ 45,000.00] $ 45,000.00
—————————————————————————————————————————— o o
|

CONTRACT TOTALS $ 4,372,949.59| $ 4,429,972.63| $ 4,965,481.49




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

169 Contract ID: 84-0181-074
110621 10:00 A.M.

AWARD RECOMMENDED to OMG MIDWEST D/B/A TRI-STATE PAVING
115 WORK DAYS Late Start Date: 04/16/12

Run Date: 06/23/11

Primary County: SIOUX
No Established DBE Goal

3,998,304.02

Page: 169 1

Project: NHSX-018-1(74)--3H-84
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: SIOUX Prj Awd Amt: $3,998,304.02
Route: U.S. 18
Location: FROM LYON CO. LINE E. TO WCL OF ROCK VALLEY
RANK VENDOR NO./NAME
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
2 HE400 HENNINGSEN CONSTRUCTION, INC.
3 DU122 DUININCK, INC.

$
$ 4,055,555.12
$ 4,220,935.52



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 169 2
Bid Order: 169 Contract ID: 84-0181-074 Primary County: SIOUX
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) DUl22
|OMG MIDWEST D/B/A TRI-STATE |HENNINGSEN CONSTRUCTION, INC |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 5000.00000 1000.00| 4500.00000 900.00| 8000.00000 1600.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 242.000 UNIT | 29.00000 7018.00| 28.00000 6776.00| 11.00000 2662.00
CLEARING AND GRUBBING | | |
0030 2102-2625000 1420.000 cCY | 16.00000 22720.00| 20.00000 28400.00 | 14.00000 19880.00
EMBANKMENT-IN-PLACE | | |
0040 2115-0100000 277.100 CY | 66.00000 18288.60| 50.00000 13855.00] 45.00000 12469.50
MODIFIED SUBBASE | | |
0050 2121-7425020 12092.500 TON | 18.50000 223711.25] 20.50000 247896.25] 21.00000 253942.50
GRANULAR SHOULDERS, TYPE B | | |
0060 2122-5500060 1664.000 SY | 36.50000 60736.00| 37.53000 62449.92| 14.00000 23296.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0070 2212-0475095 9.100 MILE | 400.00000 3640.00| 250.00000 2275.00| 388.00000 3530.80
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 3659.300 SY | 64.00000 234195.20] 66.50000 243343.45] 61.00000 223217.30
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 413.000 EACH | 125.00000 51625.00| 134.20000 55424.60| 122.00000 50386.00
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 45.500 TON | 120.00000 5460.00| 100.00000 4550.00 | 250.00000 11375.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 6541.600 CY | 15.00000 98124.00| 14.59000 95441.94 | 14.00000 91582.40
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-8200000 12780.000 TON | 25.50000 325890.00] 25.19000 321928.20] 29.00000 370620.00
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145150 1960.100 SY | 5.00000 9800.50] 4.55000 8918.46| 6.00000 11760.60
PAVEMENT SCARIFICATION | | |
0140 2303-0042500 18304.900 TON | 26.00000 475927.40| 24.43000 447188.71| 29.00000 530842.10
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0043504 12064.100 TON | 27.50000 331762.75] 25.94000 312942.75| 29.00000 349858.90
HOT MIX ASPHALT MIXTURE (3,000,000 | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0160 2303-0245828 766.800 TON | 505.00000 387234.00] 562.95000 431670.06| 549.00000 420973.20
ASPHALT BINDER, PG 58-28 | | |
0170 2303-0246422 1822.100 TON | 505.00000 920160.50| 562.95000 1025751.20| 549.00000 1000332.90
| | |

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 169 3
Bid Order: 169 Contract ID: 84-0181-074 Primary County: SIOUX
Letting Date: 06/21/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) DuUl22

o~

( I (
OMG MIDWEST D/B/A TRI-STATE ENNINGSEN CONSTRUCTION, INC |DUININCK, INC.
|

LINE NO / ITEM CODE / ALT

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2303-6911000 LUMP | 16000.00000 16000.00 | 5000.00000 5000.00 | 4500.00000 4500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2315-8275055 220.000 TON | 24.00000 5280.00 | 30.00000 6600.00] 48.00000 10560.00
SURFACING, DRIVEWAY | | |
0200 2401-6745650 LUMP | 18500.00000 18500.00| 18500.00000 18500.00 | 23000.00000 23000.00
REMOVAL OF EXISTING STRUCTURES | | |
0210 2402-2720100 35.000 CY | 40.00000 1400.00| 40.00000 1400.00| 24.00000 840.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \ \ \
0220 2416-0100030 1.000 EACH | 900.00000 900.00| 900.00000 900.00| 1200.00000 1200.00
APRONS, CONCRETE, 30 IN. DIA. | \ \
0230 2416-0100036 2.000 EACH | 1500.00000 3000.00 | 1500.00000 3000.00 | 1700.00000 3400.00
APRONS, CONCRETE, 36 IN. DIA. | | \
0240 2416-0100054 2.000 EACH | 2600.00000 5200.00 | 2600.00000 5200.00 | 2500.00000 5000.00
APRONS, CONCRETE, 54 IN. DIA. | | \
0250 2416-0100066 2.000 EACH | 3600.00000 7200.00 | 3600.00000 7200.00 | 3000.00000 6000.00
APRONS, CONCRETE, 66 IN. DIA. | | |
0260 2416-1180030 4.000 LF | 75.00000 300.00] 75.00000 300.00] 145.00000 580.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ \ \
0270 2416-1180036 8.000 LF | 125.00000 1000.00| 125.00000 1000.00| 165.00000 1320.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0280 2416-1180054 8.000 LF | 320.00000 2560.00 | 320.00000 2560.00 | 327.00000 2616.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. | | |
0290 2416-1180066 8.000 LF | 400.00000 3200.00| 400.00000 3200.00| 395.00000 3160.00
CULVERT, CONCRETE ROADWAY PIPE, 66 IN. | | |
DIA. \ \ \
0300 2502-8212034 49603.000 LF | 4.50000 223213.50] 4.25000 210812.75] 4.25000 210812.75
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0310 2502-8220196 206.000 EACH | 165.00000 33990.00] 160.00000 32960.00| 160.00000 32960.00
SUBDRAIN OUTLET, RF-19E | | |
0320 2505-4008120 825.000 LF | 12.30000 10147.50] 5.00000 4125.00 | 4.00000 3300.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0330 2505-4008300 462.500 LF \ 20.00000 9250.00] 19.75000 9134.38] 19.00000 8787.50
STEEL BEAM GUARDRAIL | | |
0340 2505-4008400 11.000 EACH | 1500.00000 16500.00 | 1800.00000 19800.00 | 2000.00000 22000.00
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 169 4
Bid Order: 169 Contract ID: 84-0181-074 Primary County: SIOUX
Letting Date: 06/21/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) DuUl22

o~

( I (
OMG MIDWEST D/B/A TRI-STATE ENNINGSEN CONSTRUCTION, INC |DUININCK, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 2505-4021010 11.000 EACH | 350.00000 3850.00] 350.00000 3850.00] 125.00000 1375.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0360 2505-4021700 11.000 EACH | 1900.00000 20900.00| 2000.00000 22000.00| 2000.00000 22000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0370 2505-4021701 4.000 EACH | 2000.00000 8000.00| 1800.00000 7200.00] 1600.00000 6400.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0380 2510-6745850 10.600 SY | 15.00000 159.00] 100.00000 1060.00] 50.00000 530.00
REMOVAL OF PAVEMENT | | |
0390 2527-9263109 2935.070 STA | 10.00000 29350.70| 9.61000 28206.02| 11.00000 32285.77
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2528-8445110 LUMP | 24000.00000 24000.00] 17200.00000 17200.00| 15000.00000 15000.00
TRAFFIC CONTROL | |
0410 2528-8445113 345.000 EACH | 315.00000 108675.00| 315.00000 108675.00| 315.00000 108675.00
FLAGGERS | | |
0420 2528-8445115 115.000 EACH | 470.00000 54050.00| 470.00000 54050.00| 470.00000 54050.00
PILOT CARS | | |
0430 2529-2242304 26.000 EACH | 115.00000 2990.00] 110.00000 2860.00] 110.00000 2860.00
CD JOINT ASSEMBLY | | \
0440 2529-8174010 635.600 SY | 12.00000 7627.20] 13.20000 8389.92] 12.00000 7627.20
SUBBASE (PATCHES) | | \
0450 2529-8174050 12.000 EACH | 330.00000 3960.00] 320.00000 3840.00] 320.00000 3840.00
PATCH SUBDRAIN | | |
0460 2533-4980005 LUMP | 118000.00000 118000.00| 88000.00000 88000.00| 182000.00000 182000.00
MOBILIZATION | |
0470 2548-0000100 946.600 STA | 8.20000 7762.12] 5.00000 4733.00] 6.00000 5679.60
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0480 2548-0000110 1041.300 GAL | 10.00000 10413.00] 6.50000 6768.45] 3.00000 3123.90
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0490 2548-0000310 504.600 STA | 8.00000 4036.80] 7.50000 3784.50] 6.00000 3027.60
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
0500 2551-0000230 1.000 EACH | 27500.00000 27500.00| 21500.00000 21500.00| 22000.00000 22000.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0510 2602-0000020 2048.000 LF | 2.00000 4096.00] 1.97000 4034.506] 2.00000 4096.00
SILT FENCE | | |
SECTION TOTALS | S 3,970,304.02| S 4,027,555.12| S 4,192,935.52
—————————————————————————————————————————— e e e et
SECTION 0002  PAYMENT ADJUSTMENT INCENTIVE ITEMS
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 169 5
Bid Order: 169 Contract ID: 84-0181-074 Primary County: SIOUX
Letting Date: 06/21/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) DuUl22

oo~
O ~

(
OMG MIDWEST D/B/A TRI-STATE ENNINGSEN CONSTRUCTION, INC UININCK, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
\ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 2317-7000120 28000.000 EACH | 1.00000 28000.00| 1.00000 28000.00] 1.00000 28000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \
SECTION TOTALS | $ 28,000.00| $ 28,000.00| $ 28,000.00
—————————————————————————————————————————— oo
|

CONTRACT TOTALS $ 3,998,304.02| $ 4,055,555.12| $ 4,220,935.52




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
170 Contract ID: 87-0023-027
110621 10:00 A.M.
AWARD RECOMMENDED to
90 WORK DAYS Late Start Date:

HENNINGSEN CONSTRUCTION, INC.
06/18/12

Run Date: 06/23/11
Page: 170 1

Primary County: TAYLOR
No Established DBE Goal

Project: STP-002-3(27)--2C-87
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: TAYLOR Prj Awd Amt: $3,579,899.65
Route: IOWA 2
Location: FROM 3 MILES E. OF PAGE CO. LINE E. TO W.
JCT. IA. 148 IN BEDFORD
U.S. ASPHALT COMPANY
Non-responsive bid submitted: Did not submit a Bid Bond
RANK VENDOR NO./NAME
1 HE400 HENNINGSEN CONSTRUCTION, INC.
2 WE540 WESTERN ENGINEERING CO., INC.
3 NOO080 NORRIS ASPHALT PAVING CO.

U.S. ASPHALT COMPANY

TOTAL % OVER
BID LOW BID
$ 3,579,899.65 100.00 %
$ 3,854,861.52 107.68 %
$ 3,857,442.19 107.75 %

IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/23/11

Page: 170 2

Bid Order: 170 Contract ID: 87-0023-027 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) NOO08O
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 356.000 TON | 22.35000 7956.60| 26.00000 9256.00| 23.60000 8401.60
SPECIAL BACKFILL | | |
0020 2102-2625000 720.000 CY | 22.00000 15840.00] 20.00000 14400.00] 26.00000 18720.00
EMBANKMENT-IN-PLACE | | |
0030 2121-7425020 20597.900 TON | 21.50000 442854.85] 22.80000 469632.12| 19.50000 401659.05
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 1128.800 SY | 38.10000 43007.28]| 36.00000 40636.80| 34.34000 38762.99
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0050 2212-0475095 9.100 MILE | 300.00000 2730.00| 600.00000 5460.00| 250.00000 2275.00
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 786.300 SY | 88.00000 69194.40| 81.00000 63690.30| 96.93000 76216.06
PATCHES, FULL-DEPTH REPAIR | | |
0070 2212-5070322 1998.100 SY | 41.80000 83520.58| 38.20000 76327.42| 30.97000 61881.16
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
0080 2212-5070330 46.000 EACH | 111.10000 5110.60] 102.00000 4692.00| 140.00000 6440.00
PATCHES BY COUNT (REPAIR) | | |
0090 2213-2713300 2368.700 CY | 15.50000 36714.85]| 15.00000 35530.50] 15.50000 36714.85
EXCAVATION, CLASS 13, FOR WIDENING | |
0100 2213-8200000 4868.900 TON | 30.96000 150741.14| 38.50000 187452.65| 40.54000 197385.21
BASE WIDENING, HOT MIX ASPHALT MIXTURE | |
0110 2214-5145150 1600.000 sSY | 5.50000 8800.00 | 5.00000 8000.00 | 6.15000 9840.00
PAVEMENT SCARIFICATION | | |
0120 2303-0032500 17567.800 TON | 29.87000 524750.19] 33.50000 588521.30] 37.83000 664589.87
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0130 2303-0033500 17170.800 TON | 34.72000 596170.18| 39.60000 679963.68 | 46.53000 798957.32
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0140 2303-0245828 2084.300 TON | 554.60000 1155952.78| 600.00000 1250580.00| 558.00000 1163039.40
ASPHALT BINDER, PG 58-28 | | \
0150 2303-6911000 LUMP | 6000.00000 6000.00| 4000.00000 4000.00| 6000.00000 6000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2505-4008120 750.000 LF | 6.00000 4500.00| 2.00000 1500.00| 6.00000 4500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0170 2505-4008130 730.000 LF | 4.00000 2920.00] 2.00000 1460.00| 4.00000 2920.00
\ \ \

REMOVAL OF CABLE GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

MILLED SHOULDER RUMBLE STRIPS, HMA

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 170 3
Bid Order: 170 Contract ID: 87-0023-027 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WES540 | ( 3 ) NO08O
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4008300 650.000 LF | 18.75000 12187.50] 16.00000 10400.00] 18.75000 12187.50
STEEL BEAM GUARDRAIL | | |
0190 2505-4008400 8.000 EACH | 1550.00000 12400.00] 2020.00000 16160.00]| 1550.00000 12400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4020580 2.000 EACH | 2100.00000 4200.00 | 1720.00000 3440.00 | 2100.00000 4200.00
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0210 2505-4021010 8.000 EACH | 300.00000 2400.00 | 200.00000 1600.00 | 300.00000 2400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 8.000 EACH | 1900.00000 15200.00 | 1920.00000 15360.00 | 1900.00000 15200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2505-6000111 1100.000 LF | 15.90000 17490.00| 16.00000 17600.00 | 15.90000 17490.00
HIGH TENSION CABLE GUARDRAIL | | |
0240 2505-6000121 2.000 EACH | 2700.00000 5400.00 | 2100.00000 4200.00 | 2700.00000 5400.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0250 2505-6000221 2.000 EACH | 1100.00000 2200.00 | 1920.00000 3840.00 | 1100.00000 2200.00
LOW TENSION CABLE GUARDRAIL END ANCHOR | | |
0260 2527-9263109 2345.000 STA | 9.52000 22324.40| 9.70000 22746.50]| 9.52000 22324.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 7400.00000 7400.00 | 14000.00000 14000.00]| 6000.00000 6000.00
TRAFFIC CONTROL | |
0280 2528-8445113 270.000 EACH | 315.00000 85050.00 | 315.00000 85050.00 | 315.00000 85050.00
FLAGGERS | | |
0290 2528-8445115 90.000 EACH | 470.00000 42300.00] 470.00000 42300.00]| 470.00000 42300.00
PILOT CARS | | |
0294 2529-5070110 64.000 SY | 88.00000 5632.00 | 84.00000 5376.00 | 202.57000 12964.48
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0295 2529-5070120 8.000 EACH | 111.10000 888.80] 105.00000 840.00] 400.00000 3200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0300 2529-8201000 8.000 EACH | 500.00000 4000.00 | 500.00000 4000.00 | 550.00000 4400.00
JOINT ASSEMBLY, EF | | |
0305 2530-0400061 435.000 TON | 154.00000 66990.00 | 144.00000 62640.00 | 120.00000 52200.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0310 2533-4980005 LUMP | 68000.00000 68000.00| 50000.00000 50000.00] 6600.00000 6600.00
MOBILIZATION | |
0320 2548-0000100 959.400 STA | 5.00000 4797.00| 9.25000 8874.45| 9.25000 8874.45
| | |
\ \ \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 170 4
Bid Order: 170 Contract ID: 87-0023-027 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WES540 | ( 3 ) NOO080
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0330 2548-0000110 1055.300 GAL | 5.00000 5276.50 6.00000 6331.80]| 4.50000 4748.85
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | S 3,540,899.65] S 3,815,861.52] S 3,818,442.19
—————————————————————————————————————————— o

SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \
0340 2317-7000120 39000.000 EACH | 1.00000 39000.00| 1.00000 39000.00| 1.00000 39000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 39,000.00] S 39,000.00] S 39,000.00
—————————————————————————————————————————— -
CONTRACT TOTALS | S 3,579,899.65| S 3,854,861.52| S 3,857,442.19




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 171 1
Bid Order: 171 Contract ID: 88-0252-026 Primary County: UNION
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to NORRIS ASPHALT PAVING CO.
Contract Period: 10 WORK DAYS Late Start Date: 10/17/11

Project: TSF-025-2(26)--92-88
Work Type: HMA RESURFACING WITH MILLING
County: UNION Prj Awd Amt: $112,737.62
Route: IOWA 25
Location: FROM WCL OF CRESTON W AND N. TO 130TH ST.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NOO080 NORRIS ASPHALT PAVING CO. $ 112,737.62 100.00 %
2 BLO41 BLACKTOP SERVICE CO. & SUBSIDIARY $ 116,873.71 103.66 %
3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $ 123,787.68 109.80 %
4 HE400 HENNINGSEN CONSTRUCTION, INC. $ 128,489.75 113.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 171 2
Bid Order: 171 Contract ID: 88-0252-026 Primary County: UNION
Letting Date: 06/21/11 10:00 A.M.
1 ) NO08O 2 ) BL041 3 ) GR219

Q —~

( (
NORRIS ASPHALT PAVING CO. BLACKTOP SERVICE CO. & SUBSI RIMES ASPHALT AND PAVING COR

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2212-0475095 0.300 MILE | 5000.00000 1500.00 | 2000.00000 600.00] 4700.00000 1410.00
CLEANING AND PREPARATION OF BASE | | |
0020 2214-5145150 5367.000 SY | 2.36000 12666.12 | 2.25000 12075.75] 3.50000 18784.50
PAVEMENT SCARIFICATION | | |
0030 2303-0033504 615.000 TON | 75.00000 46125.00| 81.00000 49815.00 | 79.00000 48585.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0040 2303-0245828 36.900 TON | 562.00000 20737.80] 560.00000 20664.00]| 650.00000 23985.00
ASPHALT BINDER, PG 58-28 | | |
0050 2527-9263109 95.790 STA | 30.00000 2873.70] 33.00000 3161.07] 32.00000 3065.28
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED I I
0060 2528-8445110 LUMP | 4000.00000 4000.00 | 7500.00000 7500.00 | 3000.00000 3000.00
TRAFFIC CONTROL I I
0070 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | I I
0080 2528-8445115 10.000 EACH | 470.00000 4700.00 | 470.00000 4700.00 | 470.00000 4700.00
PILOT CARS | | I
0090 2533-4980005 LUMP | 6500.00000 6500.00| 5000.00000 5000.00 | 4000.00000 4000.00
MOBILIZATION | |
0100 2548-0000100 32.200 STA | 50.00000 1610.00 | 55.00000 1771.00| 53.00000 1706.60
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE I I I
0110 2548-0000110 35.400 GAL | 50.00000 1770.00| 35.35000 1251.39] 120.00000 4248.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0120 2548-0000310 16.100 STA | 50.00000 805.00| 55.00000 885.50] 53.00000 853.30
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | I
SECTION TOTALS | $ 112,737.62] $ 116,873.71] $ 123,787.68
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 112,737.62] $ 116,873.71] $ 123,787.68




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/23/11
Page: 171 3

Bid Order: 171 Contract ID: 88-0252-026 Primary County: UNION
Letting Date: 06/21/11 10:00 A.M.
¢ 4 ) HE400 I ( ) ¢ )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2212-0475095 0.300 MILE | 5000.00000 1500.00| |
CLEANING AND PREPARATION OF BASE | | |
0020 2214-5145150 5367.000 SY | 2.60000 13954.20| \
PAVEMENT SCARIFICATION | | |
0030 2303-0033504 615.000 TON | 83.29000 51223.35] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | \ \
0040 2303-0245828 36.900 TON | 545.00000 20110.50] |
ASPHALT BINDER, PG 58-28 | | |
0050 2527-9263109 95.790 STA | 30.00000 2873.70]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 9900.00000 9900.00] |
TRAFFIC CONTROL | |
0070 2528-8445113 30.000 EACH | 315.00000 9450.00] |
FLAGGERS | | |
0080 2528-8445115 10.000 EACH | 470.00000 4700.00 | |
PILOT CARS | | |
0090 2533-4980005 LUMP | 9000.00000 9000.00] |
MOBILIZATION | |
0100 2548-0000100 32.200 STA | 50.00000 1610.00| \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0110 2548-0000110 35.400 GAL | 95.00000 3363.00] \
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0120 2548-0000310 16.100 STA | 50.00000 805.00 | |
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE \ \ \
SECTION TOTALS | $ 128,489.75| $ | $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 128,489.75| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 173 1
Bid Order: 173 Contract ID: 97-0293-708 Primary County: WOODBURY
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BARKLEY ASPHALT, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/19/11

Project: MPIN-029-3(708)146--0N-97
Work Type: HMA RESURFACING WITH MILLING
County: WOODBURY Prj Awd Amt: $375,668.00
Route: I-29
Location: IN THE CITY OF SIOUX CITY FROM S. OF FLOYD
RIVER BRIDGE TO N. OF HAMILTON BLVD.
BRIDGE (NBL/SBL)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 BA300 BARKLEY ASPHALT, INC. $ 375,668.00 100.00 %
2 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 417,116.50 111.03 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 173 2
Bid Order: 173 Contract ID: 97-0293-708 Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) BA300 | ( 2 ) KNO36 | ( )
| BARKLEY ASPHALT, INC. |[KNIFE RIVER MIDWEST LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2212-0475095 0.300 MILE | 5000.00000 1500.00| 9686.93000 2906.08|
CLEANING AND PREPARATION OF BASE | | |
0020 2212-5075001 5.000 TON | 450.00000 2250.00] 595.48000 2977.40]
HOT MIX ASPHALT SURFACE PATCHES | | |
0030 2214-5145150 3573.300 SY | 8.00000 28586.40 | 18.60000 66463.38]
PAVEMENT SCARIFICATION | | |
0040 2303-0052500 291.600 TON | 200.00000 58320.00| 166.83000 48647.63|
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0050 2303-0053502 291.600 TON | 215.00000 62694.00| 163.18000 47583.29|
HOT MIX ASPHALT MIXTURE (10,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0060 2303-0246422 35.000 TON | 615.00000 21525.00| 600.00000 21000.00|
ASPHALT BINDER, PG 64-22 | | |
0070 2527-9263109 120.840 sSTA | 35.00000 4229.40] 40.92000 4944 .77
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 22000.00000 22000.00| 22262.49000 22262.49|
TRAFFIC CONTROL | | |
0090 2530-0400061 185.800 TON | 300.00000 55740.00| 191.82000 35640.16|
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0100 2530-5070221 1138.900 SY | 43.00000 48972.70| 95.91000 109231.90|
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0110 2533-4980005 LUMP | 60000.00000 60000.00| 47555.12000 47555.12|
MOBILIZATION | |
0120 2540-4480507 1194.000 LF | 8.25000 9850.50| 6.62000 7904.28|
LONGITUDINAL JOINT REPAIR | | |
SECTION TOTALS | $ 375,668.00| $ 417,116.50]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 375,668.00| $ 417,116.50]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID: 07-3802-705
110621 10:00 A.M.
AWARD RECOMMENDED to HAWKEYE PAVING CORP.

10 WORK DAYS Late Start Date: 10/03/11

Primary County:

Run Date: 06/23/11

No Established DBE Goal

112,203.10
131,667.60

BLACK HAWK

Page: 201 1

Project: MPIN-380-2(705)63--0N-07
Work Type: PCC PATCHING
County: BLACK HAWK Prj Awd Amt: $112,203.10
Route: I-380
Location: FROM THE D-38 INTERCHANGE TO MITCHELL AVENUE
IN WATERLOO.
RANK VENDOR NO./NAME
1 HA760 HAWKEYE PAVING CORP.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
3 10200 IOWA EROSION CONTROL, INC.

173,709.67

% OVER
LOW BID
100.00 %
117.34 %
154.81 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

06/23/11
201 2

Bid Order: 201 Contract ID: 07-3802-705 Primary County: BLACK HAWK
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) CEO040 | ( 3 ) I0200
| HAWKEYE PAVING CORP. | CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 11000.00000 11000.00
TRAFFIC CONTROL | |
0020 2529-5070110 452.600 SY | 142.00000 64269.20| 173.00000 78299.80| 190.76000 86337.98
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0030 2529-5070120 47.000 EACH | 230.00000 10810.00] 145.00000 6815.00| 290.80000 13667.60
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0040 2529-8201000 47.000 EACH | 500.00000 23500.00| 500.00000 23500.00| 600.00000 28200.00
JOINT ASSEMBLY, EF | | |
0050 2530-0400061 29.500 TON | 165.00000 4867.50] 120.00000 3540.00]| 200.00000 5900.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0060 2530-5070221 103.400 sSY | 46.00000 4756.40| 92.00000 9512.80| 150.91000 15604.09
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0070 2533-4980005 LUMP | 1500.00000 1500.00| 5000.00000 5000.00| 13000.00000 13000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 112,203.10] $ 131,667.60]| $ 173,709.67
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 112,203.10] $ 131,667.60]| $ 173,709.67




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

202 Contract ID: 23-0306-705
110621 10:00 A.M.
AWARD RECOMMENDED to ILLOWA INVESTMENT, INC.

45 WORK DAYS Late Start Date: 09/19/11

MP-030-6(705)300--76-23 Project:
HMA CRACK FILLING Work Type:
CLINTON Prj Awd Amt: $211,384.19 County:
U.s. 30 Route:
FROM 1.0 MI. W. OF CALAMUS, E. TO THE WEST Location:
JCT. OF U.S. 67 IN CLINTON.

RANK
1 ILO8O
2 FO0200
3 DE300

ILLOWA INVESTMENT, INC.
FORT DODGE ASPHALT COMPANY, INC.
DENCO HIGHWAY CONSTRUCTION CORP.

Run Date: 06/23/11
Page: 202 1
Primary County: CLINTON
No Established DBE Goal
MP-061-6(702)137--76-23
HMA CRACK FILLING
CLINTON Prj Awd Amt: $23,383.50
U.S. o6l
FROM SILVER CK. S. OF DEWITT, N. TO 0.5 MI.
S. OF THE JCT. OF Y-68.
TOTAL % OVER
BID LOW BID
S 234,767.69 100.00 %
S 270,611.25 115.26 %
S 332,754.38 141.73 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 23-0306-705 Primary County: CLINTON
Letting Date: 06/21/11 10:00 A.M.
1 ) ILO08O 2 ) FO0200 3 ) DE300

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-3000102 209.500 TON
STRIP SLURRY TREATMENT FINE AGGREGATE
0020 2319-3000200 10.400 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0030 2319-4000000 7330.600 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0040 2527-9263109 137.280 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 105.000 EACH
FLAGGERS

0070 2528-8445115 35.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

0090 2544-1001100 27.800 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0100 2544-1002010 50.000 TON
HOT MIX ASPHALT FOR CRACK FILLING
0110 2544-1003000 16000.000 GAL

FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0120 2528-8445110 LUMP
TRAFFIC CONTROL

0130 2533-4980005 LUMP
MOBILIZATION

0140 2544-1001100 6.300 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0150 2544-1002010 3.200 TON
HOT MIX ASPHALT FOR CRACK FILLING

¢+ -

(
ILLOWA INVESTMENT, INC.

100.

250.

26.

5000.

315.

470.

7500.

1835.

40.

2500.

1000.

1485.

00000 20950.00]| 96.20000 20153.

00000 2600.00: 250.00000 2600.
\

.35000 17226.91: 2.25000 16493.
|

00000 3569.28: 27.50000 3775.
|

00000 5000.00: 2500.00000 2500.

00000 33075.00: 315.00000 33075.

00000 16450.00: 470.00000 16450.

00000 7500.00: 2000.00000 2000.

00000 51013.00: 3318.00000 92240.
|

00000 ZOO0.00; 100.00000 5000.

.25000 52000.00: 2.75000 44000.

$ 211,384.19: $ 238,288.

_____________ CLINTON COUNTY MP-61-6(102)137--76-23

00000 2500.00; 2000.00000 2000.

00000 IOO0.00: 500.00000 500.

00000 9355.50: 3083.00000 19422.
|

00000 128.00: 500.00000 1600.

40.

AMOUNT |

(
FORT DODGE ASPHALT CO., INC.

UNIT PRICE AMOUNT

CLINTON COUNTY MP-30-6(705)300--76-23

O~

ENCO HIGHWAY CONSTRUCTION CO

40.

2147

39.

23500.

315.

470.

1500.

3116.

250.

00000

.15000

.30000

00000

00000

00000

00000

00000

57000

00000

.50000

5353.

23500.
33075.
16450.

1500.

86640.

12500.
56000.

297,251.

.58

92

00

00

00

00

65

7200.
950.

2548.

530.

00000

00000

71000

00000

7200.
950.

16056.

1696.

00

00

87

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 23-0306-705 Primary County: CLINTON
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) IL08O | ( 2 ) FO0200 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2544-1003000 3200.000 GAL | 3.25000 10400.00] 2.75000 8800.00| 3.00000 9600.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 23,383.50] $ 32,322.90] $ 35,502.87
—————————————————————————————————————————— it sttt it
|

CONTRACT TOTALS $ 234,767.69| $ 270,611.25| $ 332,754.38




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

203 Contract ID: 27-0355-710

110621 10:00 A.M.

AWARD RECOMMENDED to FORT DODGE ASPHALT CO., INC.

85 WORK DAYS Late Start Date: 07/25/11

MPIN-035-5(710) 0--0N-27 Project:
HMA PAVED SHOULDER - FOG SEAL Work Type:
DECATUR Prj Awd Amt: $177,287.02 County:
I-35 Route:
FROM THE MISSOURI STATE LINE TO 1 MI. S. OF Location:

THE CLARKE CO. LINE.

Run Date: 06/23/11
Page: 203 1
Primary County: DECATUR
No Established DBE Goal
MPIN-035-5(706) 43--0N-91
HMA JOINT & CRACK SEALING
WARREN Prj Awd Amt: $69,647.60
I-35

FROM CLARKE COUNTY LINE TO CLANTON CREEK.

RANK
1 F0200
2 GEO10
3 ILO8O

FORT DODGE ASPHALT COMPANY, INC.
GEE ASPHALT SYSTEMS, INC.

ILLOWA INVESTMENT, INC.

TOTAL % OVER
BID LOW BID
$ 246,934.62 100.00 %
$ 258,587.80 104.71 %
$ 345,581.36 139.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 27-0355-710 Primary County: DECATUR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) GEO10 | ( 3 ) ILO08O
| FORT DODGE ASPHALT CO., INC. |GEE ASPHALT SYSTEMS, INC. | ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS DECATUR COUNTY MPIN-035-5(710)0--0N-27
\ \ \
0010 2308-1000000 23102.000 GAL | 4.66000 107655.32] 3.55000 82012.10| 5.43000 125443.86
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0020 2527-9263109 153.000 STA | 20.00000 3060.00] 25.00000 3825.00] 18.00000 2754.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0030 2528-8445110 LUMP | 18000.00000 18000.00 | 12000.00000 12000.00| 15000.00000 15000.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 2000.00000 2000.00] 10000.00000 10000.00 | 8000.00000 8000.00
MOBILIZATION | | |
0050 2544-1001200 46.900 MILE | 828.00000 38833.20| 680.00000 31892.00 | 1900.00000 89110.00
CLEANING AND FILLING CRACKS (SHOULDER | | |
MAINTENANCE) \ \ \
0060 2544-1003000 2814.000 GAL | 2.75000 7738.50] 3.15000 8864.10] 4.75000 13366.50
FILLER MATERIAL (MAINTENANCE) | \ \

SECTION TOTALS | S 177,287.02]| S 148,593.20] S 253,674.36
—————————————————————————————————————————— o
SECTION 0002  ROADWAY ITEMS WARREN COUNTY MPIN-35-5(706)43--0N-91

\ \ \
0070 2527-9263109 301.500 STA | 20.00000 6030.00 | 12.00000 3618.00] 18.00000 5427.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 2500.00000 2500.00] 6375.00000 6375.00 | 2800.00000 2800.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 2000.00000 2000.00] 6000.00000 6000.00 | 5000.00000 5000.00
MOBILIZATION | |
0100 2541-1004011 22.800 MILE | 427.00000 9735.60 | 1957.00000 44619.60 | 1285.00000 29298.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0110 2541-1005001 49382.000 LB | 1.00000 49382.00 | 1.00000 49382.00 | 1.00000 49382.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 69,647.60] $ 109,994.60| S 91,907.00
—————————————————————————————————————————— R ettt T e e

CONTRACT TOTALS | $ 246,934.62| $ 258,587.80| $ 345,581.36




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
204 Contract ID: 36-0291-077
110621 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

CEDAR FALLS CONSTR. CO., INC.
10/03/11

Run Date: 06/23/11
Page: 204 1

Primary County: FREMONT
No Established DBE Goal

Project: IMN-029-1(77)0--0E-36
Work Type: PCC PATCHING
County: FREMONT Prj Awd Amt: $83,626.40
Route: I-29
Location: FROM MISSOURI STATE LINE N. TO POTTAWATTAMIE
CO. LINE
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 GU100 GUS CONSTRUCTION CO., INC.
3 TE090 TEN POINT CONSTRUCTION COMPANY, INC.
4 10200 IOWA EROSION CONTROL, INC.

TOTAL % OVER
BID LOW BID
$ 83,626.40 100.00 %
$ 85,727.50 102.51 %
$ 132,072.24 157.93 %
$ 176,784.40 211.39 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 36-0291-077 Primary County: FREMONT
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) TE090
|CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. |TEN POINT CONST. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 3000.00000 3000.00| 4500.00000 4500.00| 18000.00000 18000.00
TRAFFIC CONTROL | | |
0020 2529-2242304 2.000 EACH | 110.00000 220.00] 145.00000 290.00| 145.00000 290.00
CD JOINT ASSEMBLY | | |
0030 2529-5070110 589.300 SY | 108.00000 63644.40]| 115.00000 67769.50] 156.80000 92402.24
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0040 2529-5070120 62.000 EACH | 151.00000 9362.00| 164.00000 10168.00] 115.00000 7130.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0050 2529-8174010 50.000 SY | 12.00000 600.00 | 32.00000 1600.00| 15.00000 750.00
SUBBASE (PATCHES) | | |
0060 2529-8174050 2.000 EACH | 400.00000 800.00] 100.00000 200.00] 500.00000 1000.00
PATCH SUBDRAIN | | |
0070 2533-4980005 LUMP | 6000.00000 6000.00| 1200.00000 1200.00| 12500.00000 12500.00
MOBILIZATION | | |
SECTION TOTALS | S 83,626.40] S 85,727.50] S 132,072.24
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 83,626.40] S 85,727.50] S 132,072.24




Bid Order: 204

Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

36-0291-077

Run Date: 06/23/11
Page: 204 3

Primary County: FREMONT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL
0020 2529-2242304
CD JOINT ASSEMBLY
0030 2529-5070110
PATCHES, FULL-DEPTH
0040 2529-5070120
PATCHES, FULL-DEPTH
0050 2529-8174010
SUBBASE (PATCHES)
0060 2529-8174050
PATCH SUBDRAIN
0070 2533-4980005
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

LUMP

2.000 EACH
589.300 SY

FINISH, BY AREA

62.000 EACH
FINISH, BY COUNT
50.000 sSY

2.000 EACH

LUMP

4 )

10200

(
IOWA EROSION CONTROL, INC.

20000.

120.

184.

328.

30.

600.

25000.

00000

00000

03000

96000

00000

00000

00000

20000.
240.
108448.
20395.
1500.
1200.
25000.
176,784.

176,784.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 206 1
Bid Order: 206 Contract ID: 58-0615-707 Primary County: LOUISA
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PELLING, L.L. CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: MP-061-5(707)74--76-58
Work Type: HMA PATCHING
County: LOUISA Prj Awd Amt: $112,412.29
Route: U.S. 61
Location: FROM IA. 92 N. TO DME R.R. BRIDGE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE140 PELLING, L.L. CO., INC. $ 112,412.29 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 196,904.18 175.16 %
3 MI330 MIDWEST CONTRACTORS, INC. $ 204,332.08 181.77 %
4 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC. $ 253,987.29 225.94 %
5 10200 IOWA EROSION CONTROL, INC. $ 387,743.62 344.92 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 206 Contract ID: 58-0615-707
Letting Date: 06/21/11 10:00 A.M.

Run Date: 06/23/11

Page: 206 2

Primary County: LOUISA

| ( 1 ) PE140 | ( 2 ) CE040 |
| PELLING, L.L. CO., INC. | CEDAR FALLS CONSTR. CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— B i et o ettt e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 96.720 STA | 29.30000 2833.90| 29.00000 2804.88|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1850.00000 1850.00 | 500.00000 500.00|
TRAFFIC CONTROL \ \
0030 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00|
FLAGGERS | | |
0040 2529-5070110 141.400 sSY | 105.00000 14847.00| 101.00000 14281.40|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 9.000 EACH | 400.00000 3600.00| 132.00000 1188.00]|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2529-8201000 4.000 EACH | 590.00000 2360.00| 500.00000 2000.00|
JOINT ASSEMBLY, EF \ \ \
0070 2530-0400061 605.200 TON | 86.85000 52561.62 | 90.00000 54468.00 |
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | \
MATERIAL) | | |
0080 2530-5070231 3709.700 SY | 4.10000 15209.77| 27.00000 100161.90]|
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0090 2533-4980005 LUMP | 2650.00000 2650.00 | 5000.00000 5000.00|
MOBILIZATION | |
0100 2528-8445115 15.000 EACH | 470.00000 7050.00 | 470.00000 7050.00 |
PILOT CARS | | |
SECTION TOTALS | $ 112,412.29] $ 196,904.18]
—————————————————————————————————————————— et i
CONTRACT TOTALS | $ 112,412.29] $ 196,904.18]

( 3 ) MI330

MIDWEST CONTRACTORS, INC.
UNIT PRICE AMOUNT
40.00000 3868.80
1500.00000 1500.00
315.00000 9450.00
155.20000 21945.28
180.00000 1620.00
500.00000 2000.00
82.00000 49626.40
28.00000 103871.60
3400.00000 3400.00
470.00000 7050.00
S 204,332.08
S 204,332.08




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 3
Bid Order: 206 Contract ID: 58-0615-707 Primary County: LOUISA
Letting Date: 06/21/11 10:00 A.M.
4 ) TE090 5 ) I0200 ( )

( (
TEN POINT CONST. CO., INC. IOWA EROSION CONTROL, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 96.720 STA | 40.00000 3868.80 | 35.00000 3385.20]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 4000.00000 4000.00 | 500.00000 500.00 |
TRAFFIC CONTROL | |
0030 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00|
FLAGGERS | | |
0040 2529-5070110 141.400 sSY | 150.00000 21210.00] 142.92000 20208.89]|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070120 9.000 EACH | 170.00000 1530.00| 270.81000 2437.29|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2529-8201000 4.000 EACH | 550.00000 2200.00| 1000.00000 4000.00 |
JOINT ASSEMBLY, EF | | |
0070 2530-0400061 605.200 TON | 135.00000 81702.00| 200.00000 121040.00|
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0080 2530-5070231 3709.700 SY | 30.05000 111476.49| 56.52000 209672.24 |
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0090 2533-4980005 LUMP | 11500.00000 11500.00| 10000.00000 10000.00 |
MOBILIZATION | |
0100 2528-8445115 15.000 EACH | 470.00000 7050.00 | 470.00000 7050.00 |
PILOT CARS \ | \
SECTION TOTALS | $ 253,987.29] $ 387,743.62]| $
—————————————————————————————————————————— e ettt e et e e
CONTRACT TOTALS | $ 253,987.29] $ 387,743.62]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
207 Contract ID: 63-0145-703
110621 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

FORT DODGE ASPHALT CO., INC.
09/30/11

Run Date: 06/23/11
Page: 207 1

Primary County: MARION
No Established DBE Goal

Project: MP-014-5(703)45--76-63
Work Type: HMA CRACK FILLING
County: MARION Prj Awd Amt: $47,939.05
Route: IOWA 14
Location: FROM NCL OF KNOXVILLE, THEN N. TO THE JCT.
WITH CO. RD. G-28
RANK VENDOR NO./NAME
1 F0200 FORT DODGE ASPHALT COMPANY, INC.
2 IL080 ILLOWA INVESTMENT, INC.
3 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
4 MI120 MID-CONTINENT CONTRACTING, INC.

TOTAL % OVER
BID LOW BID
$ 47,939.05 100.00 %
$ 54,604.55 113.90 %
$ 62,869.55 131.14 %
$ 63,188.00 131.80 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 2
Bid Order: 207 Contract ID: 63-0145-703 Primary County: MARION
Letting Date: 06/21/11 10:00 A.M.
1 ) FO200 2 ) IL08O 3 ) DE300

H o~
O~

(
FORT DODGE ASPHALT CO., INC. LLOWA INVESTMENT, INC. ENCO HIGHWAY CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 327.200 STA | 14.00000 4580.80 | 14.00000 4580.80 | 9.90000 3239.28
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| 3500.00000 3500.00 | 250.00000 250.00
TRAFFIC CONTROL \ \
0030 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS \ \ \
0040 2528-8445115 10.000 EACH | 470.00000 4700.00 | 470.00000 4700.00 | 470.00000 4700.00
PILOT CARS | \ \
0050 2533-4980005 LUMP | 1500.00000 1500.00 | 6000.00000 6000.00| 500.00000 500.00
MOBILIZATION | |
0060 2544-1001100 6.000 MILE | 3237.00000 19422.00]| 2865.00000 17190.00]| 5924.42000 35546.52
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0070 2544-1003000 3795.000 GAL | 2.75000 10436.25] 3.25000 12333.75] 3.25000 12333.75
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 47,939.05] $ 54,604.55] $ 62,869.55
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 47,939.05] $ 54,604.55] $ 62,869.55




Bid Order: 207
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

63-0145-703

Run Date: 06/23/11
Page: 207 3

Primary County: MARION

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109 327.200 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 20.000 EACH
FLAGGERS

0040 2528-8445115 10.000 EACH
PILOT CARS

0050 2533-4980005 LUMP
MOBILIZATION

0060 2544-1001100 6.000 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)
0070 2544-1003000 3795.000 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

4 )

15.

3100.

315.

470.

8000.

3500.

MI120
ID-CONTINENT CONTRACTING,

00000

00000

00000

00000

00000

00000

.00000

3100.

6300.

4700.

8000.

21000.

15180.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 208 1
Bid Order: 208 Contract ID: 77-0691-708 Primary County: POLK
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HAWKEYE PAVING CORP.
Contract Period: 35 WORK DAYS Late Start Date: 08/29/11

Project: MP-069-1(708)81--76-77
Work Type: PCC PATCHING
County: POLK Prj Awd Amt: $420,360.00
Route: U.S. 69
Location: IN THE CITY OF DES MOINES FROM ARMY POST
ROAD NORTH TO NE 72ND ST.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HA760 HAWKEYE PAVING CORP. $ 420,360.00 100.00 %
2 10200 IOWA EROSION CONTROL, INC. $ 662,688.48 157.64 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 698,992.00 166.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 2
Bid Order: 208 Contract ID: 77-0691-708 Primary County: POLK
Letting Date: 06/21/11 10:00 A.M.
1 ) HA760 2 ) I0200 3 ) CE040

Q —~

( (
HAWKEYE PAVING CORP. IOWA EROSION CONTROL, INC. EDAR FALLS CONSTR. CO., INC.

LINE NO / ITEM CODE / ALT

+_
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1

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2301-4874106 372.000 SY | 75.00000 27900.00| 68.40000 25444 .80 127.00000 47244.00
MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH | | |
0020 2401-7207010 372.000 SY | 10.00000 3720.00] 25.00000 9300.00] 20.00000 7440.00
REMOVAL OF CONCRETE | | |
0030 2528-8445110 LUMP | 10000.00000 10000.00]| 40500.00000 40500.00 | 45000.00000 45000.00
TRAFFIC CONTROL | |
0040 2528-8445113 105.000 EACH | 315.00000 33075.00]| 315.00000 33075.00]| 315.00000 33075.00
FLAGGERS | | |
0050 2528-8445115 35.000 EACH | 470.00000 16450.00 | 470.00000 16450.00 | 470.00000 16450.00
PILOT CARS | | |
0060 2529-2242304 54.000 EACH | 126.00000 6804.00] 120.00000 6480.00] 120.00000 6480.00
CD JOINT ASSEMBLY | | |
0070 2529-5070110 2292.000 SY | 98.00000 224616.00] 155.26000 355855.92] 189.00000 433188.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0080 2529-5070120 193.000 EACH | 175.00000 33775.00]| 247.32000 47732.76]| 115.00000 22195.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2529-8201000 8.000 EACH | 400.00000 3200.00 | 600.00000 4800.00 | 500.00000 4000.00
JOINT ASSEMBLY, EF | | |
0100 2530-0400061 151.000 TON | 170.00000 25670.00| 250.00000 37750.00| 130.00000 19630.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | \ \
0110 2530-5070221 670.000 SY | 45.00000 30150.00]| 90.00000 60300.00 | 87.00000 58290.00
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | |
FINISH PATCHES, BY AREA | | |
0120 2533-4980005 LUMP | 5000.00000 5000.00 | 25000.00000 25000.00| 6000.00000 6000.00
MOBILIZATION | |
SECTION TOTALS | $ 420,360.00| $ 662,688.48] $ 698,992.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 420,360.00| $ 662,688.48] $ 698,992.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
209 Contract ID: 78-0801-331
110621 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

TEN POINT CONST. CO., INC.
10/03/11

Run Date: 06/23/11
Page: 209 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-080-1(331)0--0E-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $133,912.38
Route: I-80
Location: FROM MISSOURI RIVER E. TO CASS CO. LINE
RANK VENDOR NO./NAME

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

IOWA EROSION CONTROL, INC.

TOTAL % OVER
BID LOW BID
$ 133,912.38 100.00 %
$ 141,767.90 105.86 %
$ 227,395.40 169.80 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 209 2
Bid Order: 209 Contract ID: 78-0801-331 Primary County: POTTAWATTAMIE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) TE090 | ( 2 ) CE040 | ( 3 ) 10200
| TEN POINT CONST. CO., INC. |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2113-0001100 32.000 SY | 7.00000 224.00 | 2.00000 64.00 | 20.00000 640.00
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0020 2528-8445110 LUMP | 15000.00000 15000.00 | 6000.00000 6000.00| 21000.00000 21000.00
TRAFFIC CONTROL \ \
0030 2529-2242304 2.000 EACH | 130.00000 260.00 | 100.00000 200.00 | 120.00000 240.00
CD JOINT ASSEMBLY | \ \
0040 2529-5070110 941.300 SY | 108.75000 102366.38] 123.00000 115779.90| 158.08000 148800.70
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0050 2529-5070120 110.000 EACH | 91.00000 10010.00]| 114.00000 12540.00| 265.77000 29234.70
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0060 2529-8174010 32.000 SY | 16.00000 512.00] 12.00000 384.00] 40.00000 1280.00
SUBBASE (PATCHES) | | |
0070 2529-8174050 2.000 EACH | 520.00000 1040.00| 400.00000 800.00| 600.00000 1200.00
PATCH SUBDRAIN | | |
0080 2533-4980005 LUMP | 4500.00000 4500.00 | 6000.00000 6000.00| 25000.00000 25000.00
MOBILIZATION | |
SECTION TOTALS \ $ 133,912.38]| $ 141,767.90| $ 227,395.40
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS \ $ 133,912.38]| $ 141,767.90| $ 227,395.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 210 1
Bid Order: 210 Contract ID: 78-6801-145 Primary County: POTTAWATTAMIE
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TEN POINT CONST. CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: IMN-680-1(145)0--0E-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $99,300.00
Route: I-680
Location: FROM MISSOURI RIVER E. TO I-80

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 99,300.00 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 110,149.00 110.92 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 111,633.00 112.41 %
4 DO140 DORMARK CONSTRUCTION CO. $ 188,034.00 189.35 %
5 10200 IOWA EROSION CONTROL, INC. $ 199,991.55 201.40 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 2
Bid Order: 210 Contract ID: 78-6801-145 Primary County: POTTAWATTAMIE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) TE090 | ( 2 ) GU100 | ( 3 ) CE040
| TEN POINT CONST. CO., INC. | GUS CONSTRUCTION CO., INC. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2113-0001100 32.000 SY | 6.00000 192.00] 6.00000 192.00] 2.00000 64.00
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0020 2528-8445110 LUMP | 7800.00000 7800.00 | 4500.00000 4500.00 | 4500.00000 4500.00
TRAFFIC CONTROL | |
0030 2529-2242304 15.000 EACH | 125.00000 1875.00| 276.00000 4140.00 | 100.00000 1500.00
CD JOINT ASSEMBLY | | |
0040 2529-5070110 780.000 SY | 101.00000 78780.00 | 118.00000 92040.00 | 118.00000 92040.00
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0050 2529-5070120 45.000 EACH | 99.00000 4455.00 | 121.00000 5445.00 | 141.00000 6345.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0060 2529-8174010 32.000 SY | 14.00000 448.00| 76.00000 2432.00 | 12.00000 384.00
SUBBASE (PATCHES) | | \
0070 2529-8174050 2.000 EACH | 500.00000 1000.00| 100.00000 200.00 | 400.00000 800.00
PATCH SUBDRAIN | | |
0080 2533-4980005 LUMP | 4750.00000 4750.00 | 1200.00000 1200.00| 6000.00000 6000.00
MOBILIZATION | |
SECTION TOTALS | $ 99,300.00] $ 110,149.00]| $ 111,633.00
—————————————————————————————————————————— Rt e i e b T
CONTRACT TOTALS | $ 99,300.00] $ 110,149.00]| $ 111,633.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 3
Bid Order: 210 Contract ID: 78-6801-145 Primary County: POTTAWATTAMIE
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) DO140 | ( 5 ) I0200 | ( )
| DORMARK CONSTRUCTION CO. | TOWA EROSION CONTROL, INC. |
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2113-0001100 32.000 SY \ 8.80000 281.60| 20.00000 640.00]
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0020 2528-8445110 LUMP | 9780.00000 9780.00| 17000.00000 17000.00 |
TRAFFIC CONTROL | |
0030 2529-2242304 15.000 EACH | 116.52000 1747.80| 120.00000 1800.00 |
CD JOINT ASSEMBLY | | |
0040 2529-5070110 780.000 SY | 173.60000 135408.00| 180.75000 140985.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 45.000 EACH | 697.00000 31365.00]| 268.59000 12086.55]|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2529-8174010 32.000 SY | 31.30000 1001.60| 40.00000 1280.00 |
SUBBASE (PATCHES) | | |
0070 2529-8174050 2.000 EACH | 725.00000 1450.00| 600.00000 1200.00|
PATCH SUBDRAIN | | |
0080 2533-4980005 LUMP | 7000.00000 7000.00 | 25000.00000 25000.00|
MOBILIZATION | |
SECTION TOTALS | $ 188,034.00| $ 199,991.55| $
—————————————————————————————————————————— R it e et e
CONTRACT TOTALS | $ 188,034.00| $ 199,991.55]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 211 1
Bid Order: 211 Contract ID: 93-0145-700 Primary County: WAYNE
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/12/11

Project: MP-014-5(700)0--76-93
Work Type: PCC PATCHING
County: WAYNE Prj Awd Amt: $189,353.48
Route: IOWA 14
Location: FROM NEAR THE NCL OF CORYDON,NORTH TO THE

SCL OF CHARITON, NEAR THE US 34
JCT.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 189,353.48 100.00 %
2 TE060 TEK BUILDERS, INC. $ 197,231.35 104.16 %
3 MI330 MIDWEST CONTRACTORS, INC. $ 221,255.50 116.84 %
4 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 236,313.40 124.80 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 268,629.04 141.86 %
6 10200 IOWA EROSION CONTROL, INC. $ 285,764.29 150.91 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 211 2
Bid Order: 211 Contract ID: 93-0145-700 Primary County: WAYNE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE060 | ( 3 ) MI330
|CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. IMIDWEST CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 32.840 STA | 98.55000 3236.38]| 98.55000 3236.38]| 200.00000 6568.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | [ [
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 800.00000 800.00]| 500.00000 500.00] 1200.00000 1200.00
TRAFFIC CONTROL \ \
0030 2528-8445113 50.000 EACH | 315.00000 15750.00]| 315.00000 15750.00| 315.00000 15750.00
FLAGGERS | | |
0040 2528-8445115 25.000 EACH | 470.00000 11750.00]| 470.00000 11750.00]| 470.00000 11750.00
PILOT CARS | | |
0050 2529-2242304 2.000 EACH | 100.00000 200.00] 150.00000 300.00] 116.00000 232.00
CD JOINT ASSEMBLY | | \
0060 2529-5070110 1120.200 SY | 83.00000 92976.60 | 89.43000 100179.49] 102.00000 114260.40
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070120 125.000 EACH | 108.00000 13500.00]| 140.00000 17500.00]| 127.00000 15875.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2530-0400061 140.000 TON | 115.00000 16100.00]| 115.00000 16100.00]| 82.00000 11480.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0090 2530-5070221 858.300 SY | 35.00000 30040.50]| 30.66000 26315.48]| 47.00000 40340.10
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0100 2533-4980005 LUMP | 5000.00000 5000.00]| 5600.00000 5600.00]| 3800.00000 3800.00
MOBILIZATION | |
SECTION TOTALS | $ 189,353.48| $ 197,231.35]| $ 221,255.50
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 189,353.48| $ 197,231.35]| $ 221,255.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 211 3
Bid Order: 211 Contract ID: 93-0145-700 Primary County: WAYNE
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) TE090 | ( 5 ) DE300 | ( 6 ) 10200
| TEN POINT CONST. CO., INC. | DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 32.840 STA | 65.00000 2134.60| 98.55000 3236.38]| 220.00000 7224.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | [ [
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 2500.00000 2500.00]| 250.00000 250.00 | 500.00000 500.00
TRAFFIC CONTROL | |
0030 2528-8445113 50.000 EACH | 315.00000 15750.00]| 315.00000 15750.00 | 315.00000 15750.00
FLAGGERS | | |
0040 2528-8445115 25.000 EACH | 470.00000 11750.00]| 470.00000 11750.00]| 470.00000 11750.00
PILOT CARS | | |
0050 2529-2242304 2.000 EACH | 130.00000 260.00]| 100.00000 200.00]| 120.00000 240.00
CD JOINT ASSEMBLY | | |
0060 2529-5070110 1120.200 SY | 116.00000 129943.20] 121.80000 136440.36] 116.04000 129988.01
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070120 125.000 EACH | 100.00000 12500.00]| 100.00000 12500.00]| 242.80000 30350.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2530-0400061 140.000 TON | 159.00000 22260.00]| 127.00000 17780.00]| 200.00000 28000.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0090 2530-5070221 858.300 SY | 32.00000 27465.60 | 81.00000 69522.30| 60.54000 51961.48
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0100 2533-4980005 LUMP | 11750.00000 11750.00]| 1200.00000 1200.00] 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | $ 236,313.40] $ 268,629.04] $ 285,764.29
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 236,313.40] $ 268,629.04] $ 285,764.29




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 212 1
Bid Order: 212 Contract ID: 94-9261-701 Primary County: WEBSTER
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MIDWEST CONTRACTORS, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/19/11

Project: MP-926-1(701)0--76-94
Work Type: PCC PATCHING
County: WEBSTER Prj Awd Amt: $188,612.80
Route: IOWA 926
Location: IN THE CITY OF FORT DODGE FROM S. JCT. OF U.
S. 169 TO N. JCT. U.S. 169

RANK VENDOR NO./NAME BID LOW BID
1 MI330 MIDWEST CONTRACTORS, INC. $ 188,612.80 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 232,867.00 123.46 %
3 HO765 HOVEY CONSTRUCTION INC. $ 247,463.00 131.20 %
4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 250,408.04 132.76 %
5 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 252,154.00 133.68 %
6 10200 IOWA EROSION CONTROL, INC. $ 258,284.06 136.93 %
7 DO140 DORMARK CONSTRUCTION CO. $ 362,628.54 192.26 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 2
Bid Order: 212 Contract ID: 94-9261-701 Primary County: WEBSTER
Letting Date: 06/21/11 10:00 A.M.
1 ) MI330 2 ) CE040 3 ) HO765

Q —~
o~

(
MIDWEST CONTRACTORS, INC. EDAR FALLS CONSTR. CO., INC OVEY CONSTRUCTION INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— e T T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2528-8445110 LUMP | 5200.00000 5200.00 | 3500.00000 3500.00 ]| 10500.00000 10500.00
TRAFFIC CONTROL | |
0020 2528-8445113 60.000 EACH | 315.00000 18900.00 | 315.00000 18900.00 | 315.00000 18900.00
FLAGGERS | | |
0030 2529-2242304 53.000 EACH | 120.00000 6360.00] 85.00000 4505.00 | 98.00000 5194.00
CD JOINT ASSEMBLY I I I
0040 2529-5070110 1954.000 SY | 73.20000 143032.80] 97.00000 189538.00] 98.50000 192469.00
PATCHES, FULL-DEPTH FINISH, BY AREA I I
0050 2529-5070120 84.000 EACH | 130.00000 10920.00] 136.00000 11424.00] 100.00000 8400.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | I
0060 2533-4980005 LUMP | 4200.00000 4200.00 | 5000.00000 5000.00 | 12000.00000 12000.00
MOBILIZATION | | I
SECTION TOTALS | $ 188,612.80| $ 232,867.00] $ 247,463.00
—————————————————————————————————————————— it e At
CONTRACT TOTALS | $ 188,612.80| $ 232,867.00] $ 247,463.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 3
Bid Order: 212 Contract ID: 94-9261-701 Primary County: WEBSTER
Letting Date: 06/21/11 10:00 A.M.
\ 4 ) DE300 | ( 5 ) TE090 | ( 6 ) I0200
| DENCO HIGHWAY CONSTRUCTION C |TEN POINT CONST. CO., INC | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st e et TP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 6800.00000 6800.00| 14000.00000 14000.00| 7100.00000 7100.00
TRAFFIC CONTROL | | |
0020 2528-8445113 60.000 EACH | 315.00000 18900.00| 315.00000 18900.00| 315.00000 18900.00
FLAGGERS | | |
0030 2529-2242304 53.000 EACH | 100.00000 5300.00| 125.00000 6625.00| 120.00000 6360.00
CD JOINT ASSEMBLY | | |
0040 2529-5070110 1954.000 sY | 100.26000 195908.04 | 98.50000 192469.00| 99.29000 194012.66
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 84.000 EACH | 250.00000 21000.00] 115.00000 9660.00| 260.85000 21911.40
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0060 2533-4980005 LUMP | 2500.00000 2500.00/ 10500.00000 10500.00] 10000.00000 10000.00
MOBILIZATION | | \
SECTION TOTALS | $ 250,408.04 | $ 252,154.00| $ 258,284.06
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 250,408.04 | $ 252,154.00| $ 258,284.06




Bid Order: 212
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

94-9261-701

Run Date: 06/23/11
Page: 212 4

Primary County: WEBSTER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 60.000 EACH
FLAGGERS

0030 2529-2242304 53.000 EACH
CD JOINT ASSEMBLY

0040 2529-5070110 1954.000 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 84.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

7o)

DO140

(
DORMARK CONSTRUCTION CO.

UNIT PRICE

8500.

315.

124.

139.

556.

9000.

00000

00000

00000

65000

91000

00000

8500.
18900.
6572.
272876.
46780.
9000.
362,628.

362,628.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
213 Contract ID: 97-3763-704
110621 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

FORT DODGE ASPHALT CO., INC.
09/30/11

Run Date: 06/23/11
Page: 213 1

Primary County: WOODBURY
No Established DBE Goal

Project: MP-376-3(704)94--76-97
Work Type: HMA CRACK FILLING
County: WOODBURY Prj Awd Amt: $41,788.00
Route: IOWA 376
Location: IN THE CITY OF SIOUX CITY FROM N. OF TRANSIT
AVENUE TO LEECH AVE. & 3RD ST. TO
FLOYD BLVD.
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
3 IL080 ILLOWA INVESTMENT, INC.
4 MI120 MID-CONTINENT CONTRACTING, INC.

TOTAL % OVER
BID LOW BID
$ 41,788.00 100.00 %
$ 42,678.79 102.13 %
$ 49,172.30 117.67 %
$ 64,688.00 154.80 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 213 2
Bid Order: 213 Contract ID: 97-3763-704 Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) DE300 | ( 3 ) ILO08O
| FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00] 6400.00000 6400.00 | 5000.00000 5000.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 1500.00000 1500.00] 1850.00000 1850.00] 9800.00000 9800.00
MOBILIZATION | | |
0030 2544-1001100 9.300 MILE | 2550.00000 23715.00] 2424.30000 22545.99| 1985.00000 18460.50
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0040 2544-1001200 5.600 MILE | 975.00000 5460.00] 500.00000 2800.00] 800.00000 4480.00
CLEANING AND FILLING CRACKS (SHOULDER | | |
MAINTENANCE) | | |
0050 2544-1003000 3132.000 GAL | 2.75000 8613.00| 2.90000 9082.80 | 3.65000 11431.80
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS \ $ 41,788.00] $ 42,678.79| $ 49,172.30
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 41,788.00| $ 42,678.79| $ 49,172.30




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 213 3
Bid Order: 213 Contract ID: 97-3763-704 Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
4 ) MI120 ( ) ( )

(
MID-CONTINENT CONTRACTING, I
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 6000.00000 6000.00 | |
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 11000.00000 11000.00| |
MOBILIZATION | \ \
0030 2544-1001100 9.300 MILE | 3600.00000 33480.00 | |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0040 2544-1001200 5.600 MILE | 300.00000 1680.00] \
CLEANING AND FILLING CRACKS (SHOULDER | | |
MAINTENANCE) | | \
0050 2544-1003000 3132.000 GAL | 4.00000 12528.00| |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS \ $ 64,688.00] $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 64,688.00] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 214 1
Bid Order: 214 Contract ID: 99-0032-708 Primary County: WRIGHT
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ILLOWA INVESTMENT, INC.
Contract Period: 25 WORK DAYS Late Start Date: 08/22/11

Project: MP-003-2(708)161--76-99
Work Type: HMA CRACK FILLING
County: WRIGHT Prj Awd Amt: $102,251.00
Route: IOWA 3
Location: FROM U.S. 69 TO I-35.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 IL0O8O ILLOWA INVESTMENT, INC. $ 102,251.00 100.00 %
2 F0200 FORT DODGE ASPHALT COMPANY, INC. $ 103,072.20 100.80 %
3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 104,238.64 101.94 %
4 MI120 MID-CONTINENT CONTRACTING, INC. $ 161,125.00 157.57 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 2
Bid Order: 214 Contract ID: 99-0032-708 Primary County: WRIGHT
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) FO0200 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2319-1000000 10.400 MILE | 1945.00000 20228.00] 1767.00000 18376.80 | 1816.53000 18891.91
SLURRY LEVELING | |
0020 2319-4000000 2000.000 GAL | 2.95000 5900.00] 2.75000 5500.00] 3.95000 7900.00
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0030 2528-8445110 LUMP | 2200.00000 2200.00] 1000.00000 1000.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0040 2528-8445113 75.000 EACH | 315.00000 23625.00] 315.00000 23625.00] 315.00000 23625.00
FLAGGERS | | |
0050 2528-8445115 25.000 EACH | 470.00000 11750.00| 470.00000 11750.00| 470.00000 11750.00
PILOT CARS | | |
0060 2533-4980005 LUMP | 4500.00000 4500.00] 1000.00000 1000.00] 2400.00000 2400.00
MOBILIZATION | | |
0070 2544-1001100 10.400 MILE | 1945.00000 20228.00] 2801.00000 29130.40] 2486.32000 25857.73
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1002010 5.000 TON | 60.00000 300.00] 250.00000 1250.00] 250.00000 1250.00
HOT MIX ASPHALT FOR CRACK FILLING | | |
0090 2544-1003000 4160.000 GAL | 3.25000 13520.00| 2.75000 11440.00| 2.90000 12064.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 102,251.00] $ 103,072.20] $ 104,238.64
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 102,251.00] $ 103,072.20] $ 104,238.64




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 3
Bid Order: 214 Contract ID: 99-0032-708 Primary County: WRIGHT
Letting Date: 06/21/11 10:00 A.M.
4 ) MI120 ( ) ( )

(
MID-CONTINENT CONTRACTING, I
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2319-1000000 10.400 MILE | 5200.00000 54080.00] |
SLURRY LEVELING | |
0020 2319-4000000 2000.000 GAL | 4.00000 8000.00] |
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0030 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | |
0040 2528-8445113 75.000 EACH | 315.00000 23625.00] |
FLAGGERS | | |
0050 2528-8445115 25.000 EACH | 470.00000 11750.00| |
PILOT CARS | | |
0060 2533-4980005 LUMP | 7000.00000 7000.00] |
MOBILIZATION | |
0070 2544-1001100 10.400 MILE | 2800.00000 29120.00] |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1002010 5.000 TON | 750.00000 3750.00] |
HOT MIX ASPHALT FOR CRACK FILLING | | |
0090 2544-1003000 4160.000 GAL | 5.00000 20800.00] |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 161,125.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 161,125.00] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
215 Contract ID: 99-0356-111
110621 10:00 A.M.
AWARD RECOMMENDED to
35 WORK DAYS Late Start Date:

CEDAR FALLS CONSTR. CO., INC.
08/08/11

Run Date:

Primary County: WRIGHT
No Established DBE Goal

364,483.40

06/23/11
Page: 215 1

Project: IMN-035-6(111)150--0E-99
Work Type: PCC PATCHING
County: WRIGHT Prj Awd Amt: $364,483.40
Route: I-35
Location: HAMILTON CO. LINE N. TO MINNESOTA STATE LINE
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 TE090 TEN POINT CONSTRUCTION COMPANY, INC.

IOWA EROSION CONTROL, INC.

$
$ 511,544.20
$ 620,388.46



IOWA DEPARTMENT OF TRANSPORTATION

REGULAR PARTIAL DEPTH HOT MIX ASPHALT

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 215 2
Bid Order: 215 Contract ID: 99-0356-111 Primary County: WRIGHT
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE090 | ( 3 ) I0200
| CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 203.000 cCY | 10.00000 2030.00]| 57.00000 11571.00] 50.00000 10150.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2122-5190010 80.000 sY | 100.00000 8000.00| 95.00000 7600.00 | 204.48000 16358.40
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0030 2301-0690200 225.800 SY | 180.00000 40644.00| 203.00000 45837.40| 251.62000 56815.80
BRIDGE APPROACH, RK-20 | | |
0040 2510-6745850 305.800 sSY | 15.00000 4587.00| 17.00000 5198.60] 50.00000 15290.00
REMOVAL OF PAVEMENT | | |
0050 2527-9263109 33.780 STA | 45.00000 1520.10]| 45.00000 1520.10]| 50.00000 1689.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2527-9263137 8.000 EACH | 110.00000 880.00] 110.00000 880.00| 125.00000 1000.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0070 2527-9263180 32.380 STA | 70.00000 2266.60] 70.00000 2266.60] 90.00000 2914.20
PAVEMENT MARKINGS REMOVED | | |
0080 2527-9263190 8.000 EACH | 75.00000 600.00| 75.00000 600.00| 100.00000 800.00
SYMBOLS AND LEGENDS REMOVED | | |
0090 2528-8400048 450.000 LF | 11.42000 5139.00] 12.00000 5400.00| 14.00000 6300.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0100 2528-8400157 1.000 EACH | 3500.00000 3500.00]| 4700.00000 4700.00| 5000.00000 5000.00
TEMPORARY FLOODLIGHTING LUMINATRE | | |
0110 2528-8445110 LUMP | 15000.00000 15000.00] 28000.00000 28000.00| 55000.00000 55000.00
TRAFFIC CONTROL | | |
0120 2529-5070110 1532.400 SY | 143.00000 219133.20] 185.00000 283494.00| 152.89000 234288.64
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0130 2529-5070120 142.000 EACH | 75.00000 10650.00] 140.00000 19880.00| 464.19000 65914.98
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0140 2529-8174010 1249.000 sSY | 12.00000 14988.00| 14.00000 17486.00| 23.76000 29676.24
SUBBASE (PATCHES) | | |
0150 2529-8201000 7.000 EACH | 500.00000 3500.00| 550.00000 3850.00] 1000.00000 7000.00
JOINT ASSEMBLY, EF | | |
0160 2530-0400061 52.200 TON | 95.00000 4959.00| 140.00000 7308.00| 250.00000 13050.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0170 2530-5070221 316.400 SY | 35.00000 11074.00] 75.00000 23730.00]| 150.00000 47460.00
| | |
| | |

FINISH PATCHES, BY AREA



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 215 3
Bid Order: 215 Contract ID: 99-0356-111 Primary County: WRIGHT
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TEO090 | ( 3 ) I0200
|CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC. | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2533-4980005 LUMP | 8000.00000 8000.00| 29500.00000 29500.00] 40000.00000 40000.00
MOBILIZATION | | |
0190 2551-0000110 2.000 EACH | 1500.00000 3000.00] 1850.00000 3700.00] 1750.00000 3500.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 359,470.90| $ 502,521.70] $ 612,207.26
—————————————————————————————————————————— f——————
SECTION 0002  DESIGN NO. 0111; REPAIRS TO 143' X 40' CONCRETE BEAM BRIDGE
\ \ \
0200 2499-0800000 40.100 LF | 125.00000 5012.50] 225.00000 9022.50| 204.02000 8181.20
PAVING NOTCH REPLACEMENT | | |
SECTION TOTALS | $ 5,012.50| $ 9,022.50| $ 8,181.20
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 364,483.40] $ 511,544.20] $ 620,388.46




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 14-1414-037 Primary County: CARROLL
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CLARK CONSTRUCTION CO.
Contract Period: 5 WORK DAYS Late Start Date: 07/25/11

Project: ER-141-4(37)--28-14
Work Type: SLIDE REPAIR
County: CARROLL Prj Awd Amt: $46,077.40
Route: IOWA 141
Location: IN THE CITY OF MANNING JUST W. OF WEST ST.

RANK VENDOR NO./NAME BID LOW BID
1 CL040 CLARK CONSTRUCTION CO. $ $
2 CA340 L.A. CARLSON CONTRACTING, INC. $ $
3 PE320 PETERSON CONTRACTORS INC. $ 48,818.52 105.94 %
4  K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ s
5  G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ $



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 14-1414-037 Primary County: CARROLL
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CLO040 | ( 2 ) CA340 | ( 3 ) PE320
| CLARK CONSTRUCTION CO. |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
SECTION 0001 SLIDE REPAIR ITEMS
\ \ \
0010 2102-2625000 156.000 CY | 12.00000 1872.00] 25.00000 3900.00] 15.00000 2340.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2713070 100.000 cCY | 8.50000 850.00] 20.00000 2000.00] 18.00000 1800.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0030 2102-4560000 1.000 sTA | 350.00000 350.00] 500.00000 500.00] 500.00000 500.00
LOCATING TILE LINES | | |
0040 2416-0100036 4.000 EACH | 1400.00000 5600.00] 1000.00000 4000.00] 1163.00000 4652.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0050 2416-1160036 56.000 LF | 120.00000 6720.00 | 125.00000 7000.00] 111.00000 6216.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | |
DIA. | | |
0060 2416-1541036 6.000 LF | 50.00000 300.00] 75.00000 450.00] 118.00000 708.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0070 2502-8215806 20.000 LF | 30.00000 600.00| 20.00000 400.00] 37.00000 740.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0080 2502-8215812 20.000 LF | 45.00000 900.00| 25.00000 500.00] 43.00000 860.00
SUBDRAIN, TILE, 12 IN. DIA. | | |
0090 2502-8220197 2.000 EACH | 300.00000 600.00| 350.00000 700.00] 131.00000 262.00
SUBDRAIN OUTLET (RF-19F) | | |
0100 2507-3250005 164.300 SY | 3.00000 492.90| 4.00000 657.20] 6.90000 1133.67
ENGINEERING FABRIC | | |
0110 2507-6800061 10.500 TON | 65.00000 682.50] 85.00000 892.50] 105.00000 1102.50
REVETMENT, CLASS E | | |
0120 2507-8029000 3.000 TON | 70.00000 210.00| 95.00000 285.00 | 301.45000 904.35
EROSION STONE | |
0130 2528-8445110 LUMP | 1000.00000 1000.00] 750.00000 750.00] 1200.00000 1200.00
TRAFFIC CONTROL | | |
0140 2528-8445113 60.000 EACH | 315.00000 18900.00 | 315.00000 18900.00 | 315.00000 18900.00
FLAGGERS | | |
0150 2533-4980005 LUMP | 7000.00000 7000.00] 7500.00000 7500.00] 7500.00000 7500.00
MOBILIZATION | |
SECTION TOTALS | S 46,077.40| S 48,434.70| S 48,818.52
—————————————————————————————————————————— e e it
CONTRACT TOTALS | S 46,077.40| S 48,434.70| S 48,818.52




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 14-1414-037 Primary County: CARROLL
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) K.051 | ( 5 ) GO020 | ( )
|K & L LANDSCAPE & CONSTRUCTI |GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SLIDE REPAIR ITEMS
\ \ \
0010 2102-2625000 156.000 CY | 20.00000 3120.00] 20.00000 3120.00]
EMBANKMENT-IN-PLACE | | |
0020 2102-2713070 100.000 cCY | 20.00000 2000.00| 16.00000 1600.00|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0030 2102-4560000 1.000 STA | 250.00000 250.00] 350.00000 350.00]
LOCATING TILE LINES | | |
0040 2416-0100036 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00 |
APRONS, CONCRETE, 36 IN. DIA. | | |
0050 2416-1160036 56.000 LF | 100.00000 5600.00| 100.00000 5600.00|
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | |
DIA. | | I
0060 2416-1541036 6.000 LF | 110.00000 660.00| 55.00000 330.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0070 2502-8215806 20.000 LF | 30.00000 600.00 | 18.00000 360.00]
SUBDRAIN, TILE, 6 IN. DIA. | | |
0080 2502-8215812 20.000 LF | 40.00000 800.00| 25.00000 500.00]
SUBDRAIN, TILE, 12 IN. DIA. | | |
0090 2502-8220197 2.000 EACH | 250.00000 500.00] 250.00000 500.00]|
SUBDRAIN OUTLET (RF-19F) | | |
0100 2507-3250005 164.300 SY | 3.00000 492.90| 4.00000 657.20|
ENGINEERING FABRIC | | |
0110 2507-6800061 10.500 TON | 100.00000 1050.00| 100.00000 1050.00|
REVETMENT, CLASS E | | |
0120 2507-8029000 3.000 TON | 200.00000 600.00 | 250.00000 750.00]
EROSION STONE | |
0130 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00|
TRAFFIC CONTROL | | |
0140 2528-8445113 60.000 EACH | 315.00000 18900.00] 315.00000 18900.00]
FLAGGERS | | |
0150 2533-4980005 LUMP | 7700.00000 7700.00 | 12000.00000 12000.00|
MOBILIZATION | |
SECTION TOTALS | S 49,772.90] S 53,217.20] S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 49,772.90] S 53,217.20] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 21-0718-054 Primary County: CLAY
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to NORTHWEST LANDSCAPING, INC.
Contract Period: 5 WORK DAYS Late Start Date: 08/15/11

Project: ER-071-8(54)--28-21
Work Type: SLIDE REPAIR
County: CLAY Prj Awd Amt: $19,420.00
Route: U.S. 71
Location: PRAIRIE CREEK 1.4 MILES N. OF B-40

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NO300 NORTHWEST LANDSCAPING, INC. $ 19,420.00 100.00 %
2 RIO020 RICHARDS CONSTRUCTION CO., INC. $ 21,590.00 111.17 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 24,770.00 127.54 %
4 CA340 L.A. CARLSON CONTRACTING, INC. $ 25,940.00 133.57 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 21-0718-054 Primary County: CLAY
Letting Date: 06/21/11 10:00 A.M.
\ 1 ) NO300 | ( 2 ) RIO20 | ( 3 ) K.051
|[NORTHWEST LANDSCAPING, INC. |RICHARDS CONSTRUCTION CO., I |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2507-3250005 130.000 SY | 3.00000 390.00] 3.00000 390.00] 4.00000 520.00
ENGINEERING FABRIC | | |
0020 2507-6800061 160.000 TON | 73.00000 11680.00 | 55.00000 8800.00| 60.00000 9600.00
REVETMENT, CLASS E | | |
0030 2528-8445110 LUMP | 1000.00000 1000.00] 1750.00000 1750.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0040 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0050 2533-4980005 LUMP | 1000.00000 1000.00] 3500.00000 3500.00] 5000.00000 5000.00
MOBILIZATION | | |
0060 2602-0000212 100.000 LF | 22.00000 2200.00] 40.00000 4000.00] 40.00000 4000.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 19,420.00] $ 21,590.00| $ 24,770.00
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 19,420.00] $ 21,590.00| $ 24,770.00




Bid Order: 303

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 21-0718-054

Primary Co

Run Date: 06/23/11
Page: 303 3

unty: CLAY

Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) CA340 | ( ) | ( )
| CARLSON, L.A. CONTRACTING, I | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2507-3250005 130.000 SY | 5.00000 650.00] |
ENGINEERING FABRIC | \ \
0020 2507-6800061 160.000 TON | 69.00000 11040.00] |
REVETMENT, CLASS E | | |
0030 2528-8445110 LUMP | 750.00000 750.00| |
TRAFFIC CONTROL | |
0040 2528-8445113 10.000 EACH | 315.00000 3150.00]| \
FLAGGERS | | |
0050 2533-4980005 LUMP | 7500.00000 7500.00 | |
MOBILIZATION | | |
0060 2602-0000212 100.000 LF | 28.50000 2850.00 | |
FLOATING SILT CURTAIN (HANGING) | \ \
SECTION TOTALS | $ 25,940.00] | $
—————————————————————————————————————————— e e At
CONTRACT TOTALS | $ 25,940.00] | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

304 Contract ID: 24-1413-064
110621 10:00 A.M.
AWARD RECOMMENDED to CLARK CONSTRUCTION CO.

20 WORK DAYS Late Start Date: 07/25/11
ER-141-3(63)--28-24 Project:
SLIDE REPAIR Work Type:
CRAWFORD Prj Awd Amt: $41,879.30 County:
IOWA 141 Route:
0.5 MILE E. OF 200TH ST. (SITE #1) Location:

CLARK CONSTRUCTION CO.
L.A. CARLSON CONTRACTING,
NELSON & ROCK CONTRACTING,
PETERSON CONTRACTORS INC.
K & L LANDSCAPE & CONSTRUCTION INC.
GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

INC.
INC.

Run Date: 06/23/11
Page: 304 1
Primary County: CRAWFORD
No Established DBE Goal
ER-141-3(64)--28-24
SLIDE REPAIR
CRAWFORD Prj Awd Amt: $42,815.55
IOWA 141
0.5 MILE E. OF 200TH ST. (SITE #2)
TOTAL % OVER
BID LOW BID
$ 84,694.85 100.00 %
$ 85,375.00 100.80 %
$ 87,335.00 103.11 %
$ 97,676.32 115.32 %
$ 110,516.00 130.48 %
$ 123,016.00 145.24 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 24-1413-064 Primary County: CRAWFORD
Letting Date: 06/21/11 10:00 A.M.
| 1 ) CL040 | ( 2 ) CA340 | ( 3 ) NE140
| CLARK CONSTRUCTION CO. | CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS CRAWFORD COUNTY ER-141-3(63)--28-24
\ \ \
0010 2102-2710090 380.000 CY | 7.50000 2850.00 | 12.00000 4560.00 | 10.00000 3800.00
EXCAVATION, CLASS 10, WASTE | \ \
0020 2507-3250005 426.000 SY | 3.00000 1278.00| 3.00000 1278.00| 3.00000 1278.00
ENGINEERING FABRIC | \ \
0030 2507-8029000 613.000 TON | 36.50000 22374.50] 43.00000 26359.00]| 43.00000 26359.00
EROSION STONE | | \
0040 2527-9263109 1.440 STA | 220.00000 316.80| 300.00000 432.00| 300.00000 432.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0050 2527-9263180 1.440 STA | 250.00000 360.00| 300.00000 432.00]| 300.00000 432.00
PAVEMENT MARKINGS REMOVED | | |
0060 2528-8400256 1.000 EACH | 2000.00000 2000.00 | 1500.00000 1500.00| 2000.00000 2000.00
TEMPORARY TRAFFIC SIGNALS | | |
0070 2528-8445110 LUMP | 3550.00000 3550.00 | 2200.00000 2200.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0080 2528-8445113 10.000 EACH | 315.00000 3150.00]| 315.00000 3150.00]| 315.00000 3150.00
FLAGGERS | \ \
0090 2533-4980005 LUMP | 6000.00000 6000.00| 2500.00000 2500.00 | 5000.00000 5000.00
MOBILIZATION \ \

SECTION TOTALS | $ 41,879.30] $ 42,411.00] $ 43,451.00
—————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS CRAWFORD COUNTY ER-141-3(64)--28-24

\ \ \
0100 2102-2710090 285.000 CY | 7.75000 2208.75| 12.00000 3420.00| 10.00000 2850.00
EXCAVATION, CLASS 10, WASTE | | |
0110 2502-8212034 140.000 LF | 20.00000 2800.00 | 13.50000 1890.00 | 12.00000 1680.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ |
0120 2502-8220196 2.000 EACH | 190.00000 380.00| 200.00000 400.00| 150.00000 300.00
SUBDRAIN OUTLET, RF-19E \ \ \
0130 2507-3250005 320.000 SY | 3.00000 960.00| 3.00000 960.00| 3.00000 960.00
ENGINEERING FABRIC | \ |
0140 2507-8029000 460.000 TON | 36.50000 16790.00 | 43.00000 19780.00 | 43.00000 19780.00
EROSION STONE | |
0150 2527-9263109 1.440 STA | 220.00000 316.80| 300.00000 432.00]| 300.00000 432.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0160 2527-9263180 1.440 STA | 250.00000 360.00] 300.00000 432.00] 300.00000 432.00
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 24-1413-064 Primary County: CRAWFORD
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CL040 | ( 2 ) CA340 | ( 3 ) NE140
| CLARK CONSTRUCTION CO. | CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2528-8400256 1.000 EACH | 2000.00000 2000.00 | 1500.00000 1500.00| 2000.00000 2000.00
TEMPORARY TRAFFIC SIGNALS | | |
0180 2528-8445110 LUMP | 3550.00000 3550.00 | 2200.00000 2200.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0190 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS \ \ \
0200 2533-4980005 LUMP | 4000.00000 4000.00 | 2500.00000 2500.00 | 5000.00000 5000.00
MOBILIZATION \ \ \
SECTION TOTALS | $ 42,815.55] $ 42,964.00]| $ 43,884.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 84,694.85| $ 85,375.00| $ 87,335.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 24-1413-064 Primary County: CRAWFORD
Letting Date: 06/21/11 10:00 A.M.
4 ) PE320 ) K.051 6 ) GO0020

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710090 380.000
EXCAVATION, CLASS 10, WASTE

0020 2507-3250005 426.000
ENGINEERING FABRIC

0030 2507-8029000 613.000
EROSION STONE

0040 2527-9263109 1.440

CcY

SY

TON

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0050 2527-9263180 1.440
PAVEMENT MARKINGS REMOVED
0060 2528-8400256 1.000

TEMPORARY TRAFFIC SIGNALS
0070 2528-8445110
TRAFFIC CONTROL
0080 2528-8445113 10.000
FLAGGERS
0090 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0100 2102-2710090 285.000
EXCAVATION, CLASS 10, WASTE
0110 2502-8212034 140.000

SUBDRAIN, LONGITUDINAL, (SHOULDER)
DIA.

0120 2502-8220196 2.000
SUBDRAIN OUTLET, RF-19E

0130 2507-3250005 320.000
ENGINEERING FABRIC

0140 2507-8029000 460.000
EROSION STONE

0150 2527-9263109 1.440

STA

EACH

LUMP

EACH

LUMP

CY

LF
4 IN

EACH

SY

TON

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0160 2527-9263180 1.440
PAVEMENT MARKINGS REMOVED

STA

\
\
|
|
+

-

(
PETERSON CONTRACTORS INC.

UNIT PRICE

32

2

32.

532.

532.
1440.
2670.

315.

6000.

32.

14.

451.

33.

532.

532.

( 5
K & L LANDSCAPE & CONSTRUCTI

\
\
I
|
————————————————————————————— o

AMOUNT| UNIT PRICE AMOUNT

CRAWFORD COUNTY ER-141-3(63)--28-24
.60000 12388.00: 20.00000 7600.00:
.05000 873.30: 3.00000 1278.00:
90000 20167.70: 50.00000 30650.00:
00000 766.08: 300.00000 432.00:
| |
00000 766.08]| 300.00000 432.00]
00000 1440 OO: 2500.00000 2500 OO:
00000 2670 OO: 4000.00000 4000 OO:
00000 3150 OO: 315.00000 3150 OO:
00000 6000 OO: 5000.00000 5000 OO:
$ 48,221 16; $ 55,042 OO;
————————————————————————————— o

CRAWFORD COUNTY ER-141-3(64)--28-24
60000 9291.00] 20.00000 5700 OO:
00000 1960.00: 25.00000 3500 OO:
| |
00000 902.00| 250.00000 500.00]
.50000 SO0.00: 3.00000 960.00:
50000 15410.00: 50.00000 23000.00:
00000 766.08: 300.00000 432.00:
\ \
00000 766.08i 300.00000 432.00i

Q —~

ODBERSEN-SMITH CONSTRUCTION

40.

200.

200.

1500.

4000.

315.

14000.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

.00

.00

.00

.00

.00

.00

32.

15.

250.

40.

200.

200.

00000

00000

00000

.00000

00000

00000

00000

500.
1280.
18400.

288.

288.

.00

00

00

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 5
Bid Order: 304 Contract ID: 24-1413-064 Primary County: CRAWFORD
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) K.051 | ( 6 ) GO0020
| PETERSON CONTRACTORS INC. |K & L LANDSCAPE & CONSTRUCTI |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2528-8400256 1.000 EACH | 1440.00000 1440.00| 2500.00000 2500.00 | 1500.00000 1500.00
TEMPORARY TRAFFIC SIGNALS | | |
0180 2528-8445110 LUMP | 2670.00000 2670.00 | 4000.00000 4000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | |
0190 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS \ \ \
0200 2533-4980005 LUMP | 6000.00000 6000.00| 5000.00000 5000.00 | 16000.00000 16000.00
MOBILIZATION \ \ \
SECTION TOTALS | $ 49,455.16| $ 55,474.00]| $ 62,926.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 97,676.32| $ 110,516.00] $ 123,016.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11
VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 27-0025-043 Primary County: DECATUR
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to SHEETS EXCAVATING, LTD.
Contract Period: 35 WORK DAYS Late Start Date: 09/06/11
Project: ER-002-5(43)--28-27 Project: ER-002-5(45)--28-27
Work Type: REVETMENT Work Type: REVETMENT
County: DECATUR Prj Awd Amt: $67,232.50 County: DECATUR Prj Awd Amt: $42,583.50
Route: IOWA 2 Route: IOWA 2
Location: AT WELDON RIVER APPROX. 7 MILES E. OF LEON Location: 3 MILES W. OF I-35
Project: ER-035-1(140)7--06-27
Work Type: REVETMENT
County: DECATUR Prj Awd Amt: $36,319.75
Route: I-35
Location: GRAND RIVER 7.2 MILES N. OF MISSOURI STATE
LINE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 SH245 SHEETS EXCAVATING, LTD. S 146,135.75 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 178,297.20 122.00 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. S 196,193.00 134.25 %
4 PE320 PETERSON CONTRACTORS INC. $ 202,258.00 138.40 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 27-0025-043 Primary County: DECATUR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) HE420 | ( 3 ) K.051
| SHEETS EXCAVATING, LTD. | HERBERGER CONSTR. CO., INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 BRIDGE MAINT. NO. 2730.2002 DDIR NO. 27-002-30.2 WELDON RIVER DECATUR CO ER-002-5(43)--28-27

\
10.00000 6670.00] 8.85000 5902.95] 25.00000 16675.00

\
0010 2402-2723000 667.000 CY |
EXCAVATION, CLASS 23 | | |
0020 2507-6800021 990.000 TON | 49.00000 48510.00 | 58.10000 57519.00| 61.00000 60390.00
REVETMENT, CLASS B \ \ \
0030 2528-8445110 LUMP | 1600.00000 1600.00] 2000.00000 2000.00] 1500.00000 1500.00
TRAFFIC CONTROL | \ \
0040 2528-8445113 20.000 EACH | 315.00000 6300.00 | 315.00000 6300.00 | 315.00000 6300.00
FLAGGERS | | \
0050 2533-4980005 LUMP | 4150.00000 4150.00] 7600.00000 7600.00] 7500.00000 7500.00
MOBILIZATION | | \
0060 2602-0000020 1.000 LF | 2.50000 2.50] 8.00000 8.00| 5.00000 5.00
SILT FENCE | | |
SECTION TOTALS | $ 67,232.50] $ 79,329.95| $ 92,370.00
—————————————————————————————————————————— e ittt et ettt e T

SECTION 0002 BRIDGE MAINT. NO. 0402.1005 DDIR NO. 27-002-16.1 GRAND RIVER DECATUR CO ER-002-5(45)--28-27

\
11.25000 3937.50] 25.00000 8750.00

\ \
0070 2402-2723000 350.000 CY | 10.00000 3500.00 |
EXCAVATION, CLASS 23 | |
0080 2507-3250005 530.000 SY \ 2.25000 1192.50| 4.10000 2173.00] 4.00000 2120.00
ENGINEERING FABRIC | | |
0090 2507-6800021 528.000 TON | 47.00000 24816.00] 62.75000 33132.00] 61.00000 32208.00
REVETMENT, CLASS B | | |
0100 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0110 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 4150.00000 4150.00| 7600.00000 7600.00 | 7500.00000 7500.00
MOBILIZATION | |
0130 2602-0000020 250.000 LF | 2.50000 625.00] 5.00000 1250.00| 4.00000 1000.00
SILT FENCE | | |
SECTION TOTALS | $ 42,583.50] $ 56,392.50] $ 59,378.00
—————————————————————————————————————————— e
SECTION 0003 BRIDGE MAINT. NO. 2707.2035L&R DDIR NO. 27-002-7.2L&R GRAND RIVER DECATUR CO ER-035-1(140)7--06-27
\ \ \
0140 2402-2723000 271.000 CY | 10.00000 2710.00]| 11.25000 3048.75]| 25.00000 6775.00
EXCAVATION, CLASS 23 | \ \
0150 2507-3250005 423.000 SY | 2.25000 951.75] 4.10000 1734.30| 4.00000 1692.00
| \

ENGINEERING FABRIC \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 3
Bid Order: 305 Contract ID: 27-0025-043 Primary County: DECATUR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) HE420 | ( 3 ) K.051
| SHEETS EXCAVATING, LTD. | HERBERGER CONSTR. CO., INC. |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 2507-6800061 419.000 TON | 57.00000 23883.00]| 64.30000 26941.70]| 62.00000 25978.00
REVETMENT, CLASS E | | |
0170 2528-8445110 LUMP | 4000.00000 4000.00 | 2000.00000 2000.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 4150.00000 4150.00 | 7600.00000 7600.00 | 7500.00000 7500.00
MOBILIZATION | | |
0190 2602-0000020 250.000 LF | 2.50000 625.00] 5.00000 1250.00| 4.00000 1000.00
SILT FENCE | | |
SECTION TOTALS | $ 36,319.75] $ 42,574.75] $ 44,445.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 146,135.75| $ 178,297.20] $ 196,193.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 27-0025-043 Primary County: DECATUR
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE320 | ( ) | ( )
| PETERSON CONTRACTORS INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 BRIDGE MAINT. NO. 2730.2002 DDIR NO. 27-002-30.2 WELDON RIVER DECATUR CO ER-002-5(43)--28-27
\ \ \
0010 2402-2723000 667.000 CY | 20.00000 13340.00] \
EXCAVATION, CLASS 23 | | |
0020 2507-6800021 990.000 TON | 58.00000 57420.00 | |
REVETMENT, CLASS B \ \ \
0030 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0040 2528-8445113 20.000 EACH | 315.00000 6300.00] |
FLAGGERS | | |
0050 2533-4980005 LUMP | 9000.00000 9000.00] |
MOBILIZATION | | |
0060 2602-0000020 1.000 LF | 25.00000 25.00] \
SILT FENCE | | |

SECTION TOTALS | S 88,085.00] S | S
—————————————————————————————————————————— it e A
SECTION 0002 BRIDGE MAINT. NO. 0402.1005 DDIR NO. 27-002-16.1 GRAND RIVER DECATUR CO ER-002-5(45)--28-27

\ \ \
0070 2402-2723000 350.000 CY | 25.00000 8750.00 | |
EXCAVATION, CLASS 23 | | |
0080 2507-3250005 530.000 SY | 5.00000 2650.00 | |
ENGINEERING FABRIC | \ \
0090 2507-6800021 528.000 TON | 59.00000 31152.00] |
REVETMENT, CLASS B | | |
0100 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0110 2528-8445113 20.000 EACH | 315.00000 6300.00] |
FLAGGERS | | |
0120 2533-4980005 LUMP | 9000.00000 9000.00| |
MOBILIZATION | | |
0130 2602-0000020 250.000 LF | 4.00000 1000.00| |
SILT FENCE \ \ \

SECTION TOTALS | $ 60,852.00] $ | $
—————————————————————————————————————————— et et
SECTION 0003 BRIDGE MAINT. NO. 2707.2035L&R DDIR NO. 27-002-7.2L&R GRAND RIVER DECATUR CO ER-035-1(140)7--06-27

\ \ \

0140 2402-2723000 271.000 CY | 34.00000 9214.00] |
EXCAVATION, CLASS 23 | \ \
0150 2507-3250005 423.000 SY | 5.00000 2115.00| |
| | \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 5
Bid Order: 305 Contract ID: 27-0025-043 Primary County: DECATUR
Letting Date: 06/21/11 10:00 A.M.
¢ 4 ) PE320 I ( ) ¢ )
| PETERSON CONTRACTORS INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2507-6800061 419.000 TON | 68.00000 28492.00| \
REVETMENT, CLASS E | | |
0170 2528-8445110 LUMP | 3500.00000 3500.00]| \
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 9000.00000 9000.00| |
MOBILIZATION \ \ \
0190 2602-0000020 250.000 LF | 4.00000 1000.00| |
SILT FENCE | | \
SECTION TOTALS | $ 53,321.00] $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 202,258.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 306 1
Bid Order: 306 Contract ID: 47-1753-056 Primary County: IDA
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CARLSON, L.A. CONTRACTING, INC.
Contract Period: 10 WORK DAYS Late Start Date: 07/25/11

Project: ER-175-3(56)--28-47
Work Type: REVETMENT
County: IDA Prj Awd Amt: $49,629.00
Route: IOWA 175
Location: APPROX. 1.2 MILES WEST OF THE WEST JCT. U.S.
59

RANK VENDOR NO./NAME BID LOW BID
1 CA340 L.A. CARLSON CONTRACTING, INC. $
2 WE455 WEST CENTRAL CONSTRUCTION, INC. $ .
3 PE320 PETERSON CONTRACTORS INC. $ 54,036.00 108.87
4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $
5 NE140 NELSON & ROCK CONTRACTING, INC. $
6 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 47-1753-056 Primary County: IDA
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) WE455 | ( 3 ) PE320
| CARLSON, L.A. CONTRACTING, I |WEST CENTRAL CONSTRUCTION, I |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 211
\ \ \
0010 2528-8445110 LUMP | 750.00000 750.00 | 800.00000 800.00 | 1200.00000 1200.00
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00 | 1500.00000 1500.00| 5500.00000 5500.00
MOBILIZATION | | |
0040 2602-0000212 60.000 LF | 28.50000 1710.00| 38.50000 2310.00| 38.00000 2280.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 13,760.00] $ 10,910.00] $ 15,280.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 211; EMERGENCY STREAMBANK REPAIR 12' X 8' RCB CULVERT
\ \ \
0050 2402-0425031 460.000 TON | 20.65000 9499.00| 26.00000 11960.00 | 25.85000 11891.00
GRANULAR BACKFILL | | |
0060 2402-2723000 90.000 CY | 10.00000 900.00| 28.80000 2592.00 | 25.00000 2250.00
EXCAVATION, CLASS 23 | | |
0070 2507-3250005 300.000 SY | 2.50000 750.00 | 6.50000 1950.00 | 2.05000 615.00
ENGINEERING FABRIC | | |
0080 2507-6800061 600.000 TON | 41.20000 24720.00]| 41.75000 25050.00 | 40.00000 24000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 35,869.00] $ 41,552.00] $ 38,756.00
—————————————————————————————————————————— i e e
CONTRACT TOTALS | $ 49,629.00] $ 52,462.00]| $ 54,036.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 47-1753-056 Primary County: IDA
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) NE140 | ( 6 ) K.051
| GODBERSEN-SMITH CONSTRUCTION |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 211
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00 | 2000.00000 2000.00
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 9000.00000 9000.00| 5000.00000 5000.00 | 7500.00000 7500.00
MOBILIZATION | | |
0040 2602-0000212 60.000 LF | 30.00000 1800.00| 42.00000 2520.00 | 32.50000 1950.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 18,600.00| $ 15,820.00| $ 17,750.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 211; EMERGENCY STREAMBANK REPAIR 12' X 8' RCB CULVERT
\ \ \
0050 2402-0425031 460.000 TON | 14.75000 6785.00| 25.00000 11500.00| 20.00000 9200.00
GRANULAR BACKFILL | | \
0060 2402-2723000 90.000 CY | 20.00000 1800.00| 15.00000 1350.00| 20.00000 1800.00
EXCAVATION, CLASS 23 | | \
0070 2507-3250005 300.000 SY | 3.75000 1125.00| 3.00000 900.00] 3.00000 900.00
ENGINEERING FABRIC | | |
0080 2507-6800061 600.000 TON | 45.00000 27000.00]| 43.70000 26220.00]| 48.00000 28800.00
REVETMENT, CLASS E | | |
SECTION TOTALS \ $ 36,710.00] $ 39,970.00]| $ 40,700.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 55,310.00]| $ 55,790.00]| $ 58,450.00




IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

62-0633-084

Project:
Work Type:
County:
Route:
Location:

Run Date: 06/23/11
Page: 307 1

Primary County: MAHASKA
No Established DBE Goal

ER-063-3(84)--28-62
SLIDE REPAIR
MAHASKA

U.S. 63

1.5 MILES S. OF OSKALOOSA

Prj Awd Amt: $29,650.00

Bid Order: 307 Contract ID:
Letting Date: 110621 10:00 A.M.
Letting Status: AWARD RECOMMENDED to SHEETS EXCAVATING, LTD.
Contract Period: 10 WORK DAYS Late Start Date: 10/10/11
Project: ER-063-3(83)--28-62
Work Type: SLIDE REPAIR
County: MAHASKA Prj Awd Amt: $20,017.50
Route: U.S. 63
Location: 4 MILES S. OF OSKALOOSA
RANK VENDOR NO./NAME
1 SH245 SHEETS EXCAVATING, LTD.
2 TEO060 TEK BUILDERS, INC.
3 DE157 DELONG CONSTRUCTION, INC.
4 T.033 TK CONCRETE, INC.
5 C0085 COLE CONSTRUCTION CO., INC.
6 SM021 SMITH SEEDING, INC.
7 PE320 PETERSON CONTRACTORS INC.

TOTAL % OVER

BID LOW BID
$ 49,667.50 100.00 %
$ 56,200.00 113.15 %
$ 57,451.00 115.67 %
$ 68,110.00 137.13 %
$ 69,658.25 140.24 %
$ 71,620.00 144.19 %
$ 97,035.00 195.36 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 2
Bid Order: 307 Contract ID: 62-0633-084 Primary County: MAHASKA
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) TEO06O | ( 3 ) DE157
| SHEETS EXCAVATING, LTD. | TEK BUILDERS, INC. | DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS MAHASKA COUNTY ER-063-3(83)--28-62
\ \ \
0010 2102-2710090 330.000 CY | 7.50000 2475.00| 15.00000 4950.00| 12.50000 4125.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2507-3250005 490.000 sSY | 2.25000 1102.50] 3.00000 1470.00| 3.90000 1911.00
ENGINEERING FABRIC | | |
0030 2507-8029000 530.000 TON | 23.00000 12190.00] 26.00000 13780.00] 28.00000 14840.00
EROSION STONE | |
0040 2528-8445110 LUMP | 1750.00000 1750.00| 500.00000 500.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 2500.00000 2500.00| 2000.00000 2000.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | $ 20,017.50] $ 22,700.00] $ 24,376.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS MAHASKA COUNTY ER-063-3(84)--28-62
\ \ \
0060 2102-2710070 750.000 CY | 9.00000 6750.00| 15.00000 11250.00| 12.50000 9375.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0070 2507-3250005 500.000 SY | 2.25000 1125.00]| 3.00000 1500.00| 3.90000 1950.00
ENGINEERING FABRIC | | |
0080 2507-6800061 450.000 TON | 37.00000 16650.00| 39.00000 17550.00] 39.00000 17550.00
REVETMENT, CLASS E | | |
0090 2507-8029000 25.000 TON | 25.00000 625.00| 28.00000 700.00] 28.00000 700.00
EROSION STONE | |
0100 2528-8445110 LUMP | 2000.00000 2000.00| 500.00000 500.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 2500.00000 2500.00| 2000.00000 2000.00| 2000.00000 2000.00
MOBILIZATION | |
SECTION TOTALS | $ 29,650.00] $ 33,500.00] $ 33,075.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 49,667.50] $ 56,200.00] $ 57,451.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/23/11
Page: 307 3

Bid Order: 307 Contract ID: 62-0633-084 Primary County: MAHASKA
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) T.033 | ( 5 ) CO0085 | ( 6 ) SM021
| TK CONCRETE, INC. |COLE CONSTRUCTION CO., INC. | SMITH SEEDING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it st i T ittt
SECTION 0001 ROADWAY ITEMS MAHASKA COUNTY ER-063-3(83)--28-62
\ \ \
0010 2102-2710090 330.000 CY | 15.00000 4950.00| 16.05000 5296.50] 10.00000 3300.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2507-3250005 490.000 sSY | 1.50000 735.00] 3.25000 1592.50]| 3.00000 1470.00
ENGINEERING FABRIC | | |
0030 2507-8029000 530.000 TON | 35.00000 18550.00] 31.35000 16615.50] 40.00000 21200.00
EROSION STONE | | |
0040 2528-8445110 LUMP | 2000.00000 2000.00| 1600.00000 1600.00| 1950.00000 1950.00
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 4500.00000 4500.00| 4500.00000 4500.00| 7000.00000 7000.00
MOBILIZATION | | |
SECTION TOTALS | $ 30,735.00] $ 29,604.50] $ 34,920.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002  ROADWAY ITEMS MAHASKA COUNTY ER-063-3(84)--28-62
\ \ \
0060 2102-2710070 750.000 CY | 15.00000 11250.00] 16.05000 12037.50] 5.00000 3750.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0070 2507-3250005 500.000 SY | 1.50000 750.00] 3.25000 1625.00| 3.00000 1500.00
ENGINEERING FABRIC | | |
0080 2507-6800061 450.000 TON | 40.00000 18000.00] 43.35000 19507.50] 50.00000 22500.00
REVETMENT, CLASS E | | |
0090 2507-8029000 25.000 TON | 35.00000 875.00] 31.35000 783.75] 40.00000 1000.00
EROSION STONE | |
0100 2528-8445110 LUMP | 2000.00000 2000.00| 1600.00000 1600.00| 1950.00000 1950.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 4500.00000 4500.00| 4500.00000 4500.00| 6000.00000 6000.00
MOBILIZATION | |
SECTION TOTALS | $ 37,375.00] $ 40,053.75] $ 36,700.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 68,110.00| $ 69,658.25]| $ 71,620.00




Bid Order: 307
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

62-0633-084

Run Date: 06/23/11
Page: 307 4

Primary County: MAHASKA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710090 330.000 CY
EXCAVATION, CLASS 10, WASTE

0020 2507-3250005 490.000 sY
ENGINEERING FABRIC

0030 2507-8029000 530.000 TON
EROSION STONE

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0060 2102-2710070 750.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0070 2507-3250005 500.000 sSY
ENGINEERING FABRIC

0080 2507-6800061 450.000 TON
REVETMENT, CLASS E

0090 2507-8029000 25.000 TON
EROSION STONE

0100 2528-8445110 LUMP
TRAFFIC CONTROL

0110 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

4+ -

-

7o)

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

35.

2500.

8000.

46.

35.

2500.

8000.

AMOUNT |

UNIT PRICE AMOUNT

MAHASKA COUNTY ER-063-3(83)--28-62

.00000

.00000

00000

00000

00000

13200.

1960.

18550.

2500.

8000.

\
00|

MAHASKA COUNTY ER-063-3(84)--28-62

.00000

.00000

00000

00000

00000

00000

18750.

2000.

20700.

875.

\
00|




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
310 Contract ID: 67-0295-225
110621 10:00 A.M.
AWARD RECOMMENDED to
5 WORK DAYS Late Start Date:

NELSON & ROCK CONTRACTING, INC
07/25/11

Run Date:

Primary County: MONONA
No Established DBE Goal

06/23/11
Page: 310 1

Project: ER-029-5(225)105--06-67
Work Type: EMERGENCY REPAIR - EROSION
County: MONONA Prj Awd Amt: $21,875.00
Route: I-29
Location: BLENCOE INTERCHANGE
BRIDGE MAINT. NO. 6705.40029
RANK VENDOR NO./NAME

1 NE140 NELSON & ROCK CONTRACTING, INC.
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC.

PETERSON CONTRACTORS INC.

TOTAL
BID
$ 21,875.00
S 28,950.00
$ 51,555.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 2
Bid Order: 310 Contract ID: 67-0295-225 Primary County: MONONA
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) NE140 | ( 2 ) K.051 | ( 3 ) PE320
INELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 511
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00| 1500.00000 1500.00| 2660.00000 2660.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 3000.00000 3000.00| 5500.00000 5500.00| 6500.00000 6500.00
MOBILIZATION | | |
SECTION TOTALS | $ 5,000.00] $ 7,000.00] $ 9,160.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 511; EMERGENCY REPAIRS TO A 216'-2 X 28' PPCB BRIDGE
\ \ \
0030 2102-2625000 100.000 cCY | 10.00000 1000.00| 20.00000 2000.00| 45.00000 4500.00
EMBANKMENT-IN-PLACE | | |
0040 2401-6750001 LUMP | 3000.00000 3000.00| 3500.00000 3500.00| 7497.00000 7497.00
REMOVALS, AS PER PLAN | | |
0050 2506-4984000 3.000 cCY | 500.00000 1500.00| 400.00000 1200.00| 266.00000 798.00
FLOWABLE MORTAR | | |
0060 2536-6745045 LUMP | 4200.00000 4200.00| 5000.00000 5000.00| 5000.00000 5000.00
REMOVAL OF ASBESTOS | | |
0070 2601-2638620 205.000 sY | 35.00000 7175.00 | 50.00000 10250.00] 120.00000 24600.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS \ $ 16,875.00| $ 21,950.00] $ 42,395.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 21,875.00] $ 28,950.00] $ 51,555.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
312 Contract ID: 75-0031-086
110621 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

CARLSON, L.A. CONTRACTING, INC.
10/10/11

Run Date: 06/23/11
Page: 312 1

Primary County: PLYMOUTH
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 36,076.20 100.00

Project: STPN-003-1(86)--2J-75
Work Type: GRADING (MISCELLANEOUS)
County: PLYMOUTH Prj Awd Amt: $36,076.20
Route: IOWA 3
Location: RING DIKE N. OF WESTFIELD
RANK VENDOR NO./NAME
1 CA340 L.A. CARLSON CONTRACTING, INC.

K & L LANDSCAPE & CONSTRUCTION INC.

$ 40,388.80 111.95 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 312 2
Bid Order: 312 Contract ID: 75-0031-086 Primary County: PLYMOUTH
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) K.051 | ( )
| CARLSON, L.A. CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 211
\ \ \
0010 2526-8285000 LUMP | 2670.00000 2670.00] 2500.00000 2500.00|
CONSTRUCTION SURVEY | | |
0020 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00|
TRAFFIC CONTROL | |
0030 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00|
FLAGGERS | | |
0040 2533-4980005 LUMP | 3500.00000 3500.00| 6500.00000 6500.00 |
MOBILIZATION | | |
0050 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00|
MULCHING | | |
0060 2601-2636043 0.800 ACRE | 3100.00000 2480.00| 1500.00000 1200.00|
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2638352 188.800 SQ | 14.00000 2643.20] 16.00000 3020.80]
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0080 2601-2642100 0.800 ACRE | 1000.00000 800.00] 350.00000 280.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0090 2601-2643110 37.800 MGAL | 60.00000 2268.00] 60.00000 2268.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
SECTION TOTALS | S 24,521.20] S 26,428.80] S
—————————————————————————————————————————— R i et
SECTION 0002  DESIGN NO. 211; RING DIKE
\ \ \
0100 2102-2625000 675.000 CY | 11.00000 7425.00 | 15.00000 10125.00]
EMBANKMENT-IN-PLACE | | |
0110 2312-8260051 5.000 TON | 60.00000 300.00] 25.00000 125.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0120 2417-0225018 2.000 EACH | 140.00000 280.00] 300.00000 600.00|
APRONS, METAL, 18 IN. DIA. | | |
0130 2417-1060018 46.000 LF | 25.00000 1150.00| 35.00000 1610.00|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | | I
0140 2503-3775018 2.000 EACH | 1200.00000 2400.00| 750.00000 1500.00|
GATE, OUTLET CONTROL, FLAP, 18 IN. | |
SECTION TOTALS | $ 11,555.00] $ 13,960.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 36,076.20] $ 40,388.80] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 314 1
Bid Order: 314 Contract ID: 83-0442-044 Primary County: SHELBY
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CLARK CONSTRUCTION CO.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: ER-044-2(44)--28-83
Work Type: SLIDE REPAIR
County: SHELBY Prj Awd Amt: $58,191.20
Route: IOWA 44
Location: 0.4 MILE W. OF HARLAN

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CL040 CLARK CONSTRUCTION CO. $ 58,191.20 100.00 %
2 NE140 NELSON & ROCK CONTRACTING, INC. S 59,716.00 102.62 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 69,359.00 119.19 %
4 PE320 PETERSON CONTRACTORS INC. S 71,432.16 122.75 %
5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 78,823.00 135.45 %
6 CA340 L.A. CARLSON CONTRACTING, INC. S 106,449.00 182.92 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 314 2
Bid Order: 314 Contract ID: 83-0442-044 Primary County: SHELBY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CL040 | ( 2 ) NE140 | ( 3 ) K.051
| CLARK CONSTRUCTION CO. INELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 488.000 CY | 7.00000 3416.00] 10.00000 4880.00 | 15.00000 7320.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 64.000 TON | 29.00000 1856.00| 40.00000 2560.00] 31.00000 1984.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2507-3250005 861.000 sY | 3.00000 2583.00] 3.00000 2583.00] 3.00000 2583.00
ENGINEERING FABRIC | | |
0040 2507-6800061 15.000 TON | 45.00000 675.00] 57.00000 855.00| 50.00000 750.00
REVETMENT, CLASS E | | |
0050 2507-8029000 798.000 TON | 34.00000 27132.00| 38.00000 30324.00| 40.00000 31920.00
EROSION STONE | | |
0060 2527-9263109 1.440 STA | 330.00000 475.20] 300.00000 432.00] 400.00000 576.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0070 2527-9263180 1.440 STA | 350.00000 504.00] 300.00000 432.00] 400.00000 576.00
PAVEMENT MARKINGS REMOVED | | |
0080 2528-8400256 1.000 EACH | 2100.00000 2100.00| 1000.00000 1000.00| 4000.00000 4000.00
TEMPORARY TRAFFIC SIGNALS | | |
0090 2528-8445110 LUMP | 4000.00000 4000.00| 2200.00000 2200.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0100 2528-8445113 30.000 EACH | 315.00000 9450.00] 315.00000 9450.00] 315.00000 9450.00
FLAGGERS | | |
0110 2533-4980005 LUMP | 6000.00000 6000.00| 5000.00000 5000.00| 7700.00000 7700.00
MOBILIZATION | | |
SECTION TOTALS | $ 58,191.20] $ 59,716.00] $ 69,359.00
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 58,191.20] $ 59,716.00] $ 69,359.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 314 3
Bid Order: 314 Contract ID: 83-0442-044 Primary County: SHELBY
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GO020 | ( 6 ) CA340
| PETERSON CONTRACTORS INC. | GODBERSEN-SMITH CONSTRUCTION |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 488.000 CY | 31.15000 15201.20] 25.00000 12200.00] 45.00000 21960.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 64.000 TON | 35.35000 2262.40] 40.00000 2560.00] 65.00000 4160.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2507-3250005 861.000 sY | 2.40000 2066.40] 4.00000 3444.00] 4.00000 3444.00
ENGINEERING FABRIC | | |
0040 2507-6800061 15.000 TON | 55.00000 825.00] 75.00000 1125.00]| 75.00000 1125.00
REVETMENT, CLASS E | | |
0050 2507-8029000 798.000 TON | 35.00000 27930.00| 35.00000 27930.00| 52.00000 41496.00
EROSION STONE | | |
0060 2527-9263109 1.440 STA | 532.00000 766.08]| 300.00000 432.00] 300.00000 432.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0070 2527-9263180 1.440 STA | 532.00000 766.08]| 300.00000 432.00] 300.00000 432.00
PAVEMENT MARKINGS REMOVED | | |
0080 2528-8400256 1.000 EACH | 1895.00000 1895.00| 1750.00000 1750.00| 1750.00000 1750.00
TEMPORARY TRAFFIC SIGNALS | | |
0090 2528-8445110 LUMP | 2770.00000 2770.00| 4500.00000 4500.00| 2200.00000 2200.00
TRAFFIC CONTROL | | |
0100 2528-8445113 30.000 EACH | 315.00000 9450.00] 315.00000 9450.00] 315.00000 9450.00
FLAGGERS \ \ \
0110 2533-4980005 LUMP | 7500.00000 7500.00 | 15000.00000 15000.00] 20000.00000 20000.00
MOBILIZATION \ \ \
SECTION TOTALS | $ 71,432.16| $ 78,823.00] $ 106,449.00
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 71,432.16| $ 78,823.00] $ 106,449.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

316 Contract ID: 87-0023-033
110621 10:00 A.M.
AWARD RECOMMENDED to REILLY CONSTRUCTION CO., INC.

65 WORK DAYS Late Start Date: 08/01/11
ER-002-2(47)--28-73 Project:
SLIDE REPAIR Work Type:
PAGE Prj Awd Amt: $148,000.00 County:
IOWA 2 Route:
OVER SNAKE CREEK 0.3 MILE E. OF M-60 Location:

ER-148-1(35)--28-87
SLIDE REPAIR
TAYLOR

IOWA 148

OVER MIDDLE CREEK 0.1 MILE NORTH OF J-35

Prj Awd Amt: $135,195.00

06/23/11
316 1

Run Date:
Page:

Primary County: TAYLOR
No Established DBE Goal

ER-002-3(33)--28-87
SLIDE REPAIR
TAYLOR

IOWA 2

1.8 MILES EAST OF N-26

Prj Awd Amt: $342,450.00

RANK

VENDOR NO./NAME

REILLY CONSTRUCTION CO., INC.
MURPHY HEAVY CONTRACTING CORP.
EMPIRE CONSTRUCTION & TRENCHING,
HERBERGER CONSTRUCTION CO., INC.
PETERSON CONTRACTORS INC.

K & L LANDSCAPE & CONSTRUCTION INC.

INC.

TOTAL % OVER

BID LOW BID
$ 625,645.00 100.00 %
$ 640,107.00 102.31 %
$ 684,464.50 109.40 %
$ 697,185.00 111.43 %
$ 723,305.00 115.60 %
$ 760,075.00 121.48 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 316 2
Bid Order: 316 Contract ID: 87-0023-033 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
1 ) RE300 2 ) MU120 3 ) EMO24

o~

( I (
REILLY CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR MPIRE CONSTRUCTION & TRENCHI
|

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 111 PAGE COUNTY ER-002-2(47)--28-73
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00 | 2500.00000 2500.00 | 2500.00000 2500.00
TRAFFIC CONTROL | |
0020 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | \
0030 2533-4980005 LUMP | 5500.00000 5500.00 | 10000.00000 10000.00]| 2500.00000 2500.00
MOBILIZATION | | |
0040 2602-0000212 130.000 LF | 34.00000 4420.00 | 43.00000 5590.00 | 16.50000 2145.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 20,870.00] $ 27,540.00] $ 16,595.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 111; REPAIRS TO A 95'-0 X 40' PPCB BRIDGE BRIDGE MAINT. NO. 7344.7S002 PAGE CO. ER-002-2(47)--28-73
\ \ \
0050 2101-0850001 0.300 ACRE | 10000.00000 3000.00 ]| 3000.00000 900.00] 8500.00000 2550.00
CLEARING AND GRUBBING | | |
0060 2402-0425030 1250.000 CY | 25.00000 31250.00] 26.00000 32500.00] 40.95000 51187.50
GRANULAR BACKFILL | | |
0070 2402-2723000 120.000 CY | 9.00000 1080.00 | 100.00000 12000.00 | 6.50000 780.00
EXCAVATION, CLASS 23 | | |
0080 2507-3250005 1100.000 SY | 3.00000 3300.00| 3.00000 3300.00| 2.25000 2475.00
ENGINEERING FABRIC | | |
0090 2507-6800061 1400.000 TON | 60.00000 84000.00 | 54.00000 75600.00 | 62.16000 87024.00
REVETMENT, CLASS E | | |
0100 2538-6970010 LUMP | 4500.00000 4500.00 | 1500.00000 1500.00 | 500.00000 500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS | | |
SECTION TOTALS \ $ 127,130.00| $ 125,800.00| $ 144,516.50
—————————————————————————————————————————— f—— - -
SECTION 0003 ROADWAY ITEMS FOR DESIGN NO. 111 TAYLOR COUNTY ER-002-3(33)--28-87
\ \ \
0110 2528-8445110 LUMP | 1500.00000 1500.00 | 2500.00000 2500.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0120 2528-8445113 30.000 EACH | 315.00000 9450.00] 315.00000 9450.00] 315.00000 9450.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 5500.00000 5500.00] 10000.00000 10000.00| 5000.00000 5000.00
MOBILIZATION | |
0140 2602-0000212 200.000 LF | 34.00000 6800.00] 35.00000 7000.00| 16.50000 3300.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 23,250.00| $ 28,950.00| $ 20,750.00
—————————————————————————————————————————— -

SECTION 0004 DESIGN NO. 111; REPAIRS TO A 205'-6 X 44' PPCB BRIDGE BRIDGE MAINT. NO. 8760.35002 TAYLOR CO. ER-002-3(33)--28-87
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

06/23/11
316 3

Bid Order: 316 Contract ID: 87-0023-033 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) MU120 | ( 3 ) EMO24
|[REILLY CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |EMPIRE CONSTRUCTION & TRENCHI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2402-0425030 3000.000 cCY | 29.00000 87000.00| 28.00000 84000.00| 42.48000 127440.00
GRANULAR BACKFILL | | |
0160 2402-2723000 250.000 CY | 9.00000 2250.00] 55.00000 13750.00] 10.00000 2500.00
EXCAVATION, CLASS 23 | | |
0170 2507-3250005 2650.000 SY | 3.00000 7950.00 | 3.00000 7950.00| 2.00000 5300.00
ENGINEERING FABRIC | | |
0180 2507-6800061 3700.000 TON | 60.00000 222000.00| 58.56000 216672.00] 63.19000 233803.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 319,200.00| $ 322,372.00| $ 369,043.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005  ROADWAY ITEMS FOR DESIGN NO. 211 TAYLOR COUNTY ER-148-1(35)--28-87
\ \ \
0190 2528-8445110 LUMP | 1500.00000 1500.00| 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0200 2528-8445113 15.000 EACH | 315.00000 4725.00 | 315.00000 4725.00 | 315.00000 4725.00
FLAGGERS | | |
0210 2533-4980005 LUMP | 5500.00000 5500.00| 10000.00000 10000.00] 500.00000 500.00
MOBILIZATION | | |
0220 2602-0000212 180.000 LF | 34.00000 6120.00] 35.00000 6300.00| 16.50000 2970.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 17,845.00| $ 23,525.00] $ 10,695.00
—————————————————————————————————————————— Rttt s et et
SECTION 0006  DESIGN NO. 211; REPAIRS TO A 130'-0 X 30' PPCB BRIDGE BRIDGE MAINT. NO. 8714.45148 TAYLOR CO. ER-148-1(35)--28-87
\ \ \
0230 2402-2723000 10.000 cCY | 35.00000 350.00] 100.00000 1000.00| 50.00000 500.00
EXCAVATION, CLASS 23 | | |
0240 2507-3250005 1000.000 sSY | 3.00000 3000.00| 3.00000 3000.00| 2.00000 2000.00
ENGINEERING FABRIC | | |
0250 2507-6800061 1900.000 TON | 60.00000 114000.00]| 56.80000 107920.00| 63.35000 120365.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 117,350.00] $ 111,920.00] $ 122,865.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 625,645.00| $ 640,107.00| $ 684,464.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 316 4
Bid Order: 316 Contract ID: 87-0023-033 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) PE320 | ( 6 ) K.051
| HERBERGER CONSTR. CO., INC. |PETERSON CONTRACTORS INC. |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 111 PAGE COUNTY ER-002-2(47)--28-73
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 | 2500.00000 2500.00
TRAFFIC CONTROL | |
0020 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00] 315.00000 9450.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 8000.00000 8000.00 | 9000.00000 9000.00] 8500.00000 8500.00
MOBILIZATION | | |
0040 2602-0000212 130.000 LF | 40.00000 5200.00 | 35.00000 4550.00 | 45.00000 5850.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 25,150.00] $ 25,500.00] $ 26,300.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 111; REPAIRS TO A 95'-0 X 40' PPCB BRIDGE BRIDGE MAINT. NO. 7344.7S002 PAGE CO. ER-002-2(47)--28-73
\ \ \
0050 2101-0850001 0.300 ACRE | 5500.00000 1650.00 | 12000.00000 3600.00 | 5000.00000 1500.00
CLEARING AND GRUBBING \ \ \
0060 2402-0425030 1250.000 CY | 31.00000 38750.00] 34.00000 42500.00 | 38.00000 47500.00
GRANULAR BACKFILL | | |
0070 2402-2723000 120.000 CY | 11.00000 1320.00| 61.00000 7320.00]| 25.00000 3000.00
EXCAVATION, CLASS 23 | | |
0080 2507-3250005 1100.000 SY | 4.00000 4400.00 | 5.00000 5500.00 | 3.00000 3300.00
ENGINEERING FABRIC \ \ \
0090 2507-6800061 1400.000 TON | 66.00000 92400.00 | 64.00000 89600.00 | 70.00000 98000.00
REVETMENT, CLASS E | \ \
0100 2538-6970010 LUMP | 2000.00000 2000.00 | 950.00000 950.00| 5000.00000 5000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | \
OBSTRUCTIONS | | |
SECTION TOTALS | $ 140,520.00| $ 149,470.00| $ 158,300.00
—————————————————————————————————————————— f—— - -
SECTION 0003 ROADWAY ITEMS FOR DESIGN NO. 111 TAYLOR COUNTY ER-002-3(33)--28-87
\ \ \
0110 2528-8445110 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 | 2500.00000 2500.00
TRAFFIC CONTROL | \
0120 2528-8445113 30.000 EACH | 315.00000 9450.00] 315.00000 9450.00] 315.00000 9450.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 8000.00000 8000.00] 9000.00000 9000.00| 8500.00000 8500.00
MOBILIZATION \ \
0140 2602-0000212 200.000 LF | 40.00000 8000.00| 35.00000 7000.00 | 45.00000 9000.00
FLOATING SILT CURTAIN (HANGING) \ \ \
SECTION TOTALS | $ 27,950.00] $ 27,950.00] $ 29,450.00
—————————————————————————————————————————— -

SECTION 0004 DESIGN NO. 111; REPAIRS TO A 205'-6 X 44' PPCB BRIDGE BRIDGE MAINT. NO. 8760.35002 TAYLOR CO. ER-002-3(33)--28-87
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 316 5
Bid Order: 316 Contract ID: 87-0023-033 Primary County: TAYLOR
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) PE320 | ( 6 ) K.051
| HERBERGER CONSTR. CO., INC. | PETERSON CONTRACTORS INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0150 2402-0425030 3000.000 cCY | 35.00000 105000.00] 38.00000 114000.00] 38.00000 114000.00
GRANULAR BACKFILL | | |
0160 2402-2723000 250.000 cCY | 11.00000 2750.00] 37.00000 9250.00 | 20.00000 5000.00
EXCAVATION, CLASS 23 | | |
0170 2507-3250005 2650.000 sSY | 4.00000 10600.00 | 5.00000 13250.00| 3.00000 7950.00
ENGINEERING FABRIC | | |
0180 2507-6800061 3700.000 TON | 64.80000 239760.00 | 63.00000 233100.00| 70.00000 259000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 358,110.00] $ 369,600.00] $ 385, 950.00
—————————————————————————————————————————— f——————
SECTION 0005 ROADWAY ITEMS FOR DESIGN NO. 211 TAYLOR COUNTY ER-148-1(35)--28-87
\ \ \
0190 2528-8445110 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0200 2528-8445113 15.000 EACH | 315.00000 4725.00] 315.00000 4725.00] 315.00000 4725.00
FLAGGERS | | |
0210 2533-4980005 LUMP | 8000.00000 8000.00| 9000.00000 9000.00 | 8500.00000 8500.00
MOBILIZATION | | |
0220 2602-0000212 180.000 LF | 40.00000 7200.00] 35.00000 6300.00 | 45.00000 8100.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 22,425.00| $ 22,525.00| $ 23,825.00
—————————————————————————————————————————— f———————
SECTION 0006 DESIGN NO. 211; REPAIRS TO A 130'-0 X 30" PPCB BRIDGE BRIDGE MAINT. NO. 8714.4S148 TAYLOR CO. ER-148-1(35)--28-87
\ \ \
0230 2402-2723000 10.000 cCY | 28.00000 280.00 | 356.00000 3560.00] 25.00000 250.00
EXCAVATION, CLASS 23 | | |
0240 2507-3250005 1000.000 sY | 4.00000 4000.00] 5.00000 5000.00] 3.00000 3000.00
ENGINEERING FABRIC | | |
0250 2507-6800061 1900.000 TON | 62.50000 118750.00] 63.00000 119700.00] 70.00000 133000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 123,030.00] $ 128,260.00] $ 136,250.00
—————————————————————————————————————————— f———————
| \ \




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
317 Contract ID: 91-0281-012
110621 10:00 A.M.
AWARD RECOMMENDED to
5 WORK DAYS Late Start Date:

HERBERGER CONSTR. CO., INC.
10/17/11

Run Date: 06/23/11
Page: 317 1

Primary County: WARREN
No Established DBE Goal

Project: ER-028-1(12)--28-91
Work Type: SLIDE REPAIR
County: WARREN Prj Awd Amt: $26,155.60
Route: IOWA 28
Location: 1.5 MILES S. OF NORWALK
RANK VENDOR NO./NAME

HERBERGER CONSTRUCTION CO., INC.
ELDER CORPORATION

VANDERPOOL, MIKE CONSTRUCTION, INC.
K & L LANDSCAPE & CONSTRUCTION INC.

TOTAL % OVER
BID LOW BID
$ 26,155.60 100.00 %
$ 26,999.99 103.22 %
$ 33,296.00 127.29 %
$ 35,715.00 136.54 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 317 2
Bid Order: 317 Contract ID: 91-0281-012 Primary County: WARREN
Letting Date: 06/21/11 10:00 A.M.
1 ) HE420 2 ) EL045 3 ) VA291

<~

( (
HERBERGER CONSTR. CO., INC. ELDER CORP. ANDERPOOL, MIKE CONST., INC.

LINE NO / ITEM CODE / ALT
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ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SLIDE REPAIR ITEMS
\ \ \
0010 2102-2713090 80.000 CY | 27.50000 2200.00] 57.50000 4600.00 | 124.10000 9928.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 10.000 TON | 45.65000 456.50] 44.50000 445.00] 35.00000 350.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2123-7450000 0.250 sSTA | 2200.00000 550.00] 1900.00000 475.00] 960.00000 240.00
SHOULDER CONSTRUCTION, EARTH | | |
0040 2507-3250005 125.000 sY | 6.90000 862.50]| 6.05000 756.25]| 7.00000 875.00
ENGINEERING FABRIC | | |
0050 2507-8029000 168.000 TON | 46.20000 7761.60| 53.50000 8988.00| 46.00000 7728.00
EROSION STONE | |
0060 2528-8445110 LUMP | 2200.00000 2200.00] 1100.00000 1100.00] 2250.00000 2250.00
TRAFFIC CONTROL | | |
0070 2528-8445113 15.000 EACH | 315.00000 4725.00] 315.00000 4725.00] 315.00000 4725.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 7400.00000 7400.00] 5910.74000 5910.74| 7200.00000 7200.00
MOBILIZATION | | |
SECTION TOTALS | $ 26,155.60| $ 26,999.99| $ 33,296.00
—————————————————————————————————————————— ettt e et B
CONTRACT TOTALS | $ 26,155.60| $ 26,999.99| $ 33,296.00




Bid Order: 317
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

91-0281-012

Run Date: 06/23/11
Page: 317 3

Primary County: WARREN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SLIDE REPAIR ITEMS

0010 2102-2713090 80.000 CY
EXCAVATION, CLASS 13, WASTE

0020 2121-7425020 10.000 TON
GRANULAR SHOULDERS, TYPE B

0030 2123-7450000 0.250 STA
SHOULDER CONSTRUCTION, EARTH

0040 2507-3250005 125.000 sY
ENGINEERING FABRIC

0050 2507-8029000 168.000 TON
EROSION STONE

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 15.000 EACH
FLAGGERS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

)

K.051

( 4
K & L LANDSCAPE & CONSTRUCTI
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IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 318 1
Bid Order: 318 Contract ID: 97-1411-033 Primary County: WOODBURY
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CARLSON, L.A. CONTRACTING, INC.
Contract Period: 20 WORK DAYS Late Start Date: 07/25/11

Project: ER-141-1(33)--28-97
Work Type: SLIDE REPAIR
County: WOODBURY Prj Awd Amt: $133,796.50
Route: IOWA 141
Location: LITTLE SIOUX RIVER JUST E. OF SMITHLAND

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CA340 L.A. CARLSON CONTRACTING, INC. $ 133,796.50 100.00 %
2 NE140 NELSON & ROCK CONTRACTING, INC. $ 169,036.00 126.33 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 176,185.00 131.68 %
4 PE320 PETERSON CONTRACTORS INC. $ 199,937.40 149.43 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 318 2
Bid Order: 318 Contract ID: 97-1411-033 Primary County: WOODBURY
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) NE140 | ( 3 ) K.051
| CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 2511
\ \ \
0010 2528-8445110 LUMP | 1250.00000 1250.00] 1000.00000 1000.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 30.000 EACH | 315.00000 9450.00 | 315.00000 9450.00 | 315.00000 9450.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00] 10000.00000 10000.00 | 5500.00000 5500.00
MOBILIZATION | | |
0040 2602-0000212 137.000 LF | 28.50000 3904.50] 42.00000 5754.00] 45.00000 6165.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 19,604.50] $ 26,204.00| $ 22,615.00
—————————————————————————————————————————— f——————
SECTION 0002 DESIGN NO. 2511; EMERGENCY STREAMBANK REPAIR 270'-0 X 30 CWG BRIDGE
\ \ \
0050 2402-0425031 2150.000 TON | 18.00000 38700.00 | 25.00000 53750.00 | 20.00000 43000.00
GRANULAR BACKFILL | | |
0060 2402-2723000 10.000 cCY | 20.00000 200.00| 50.00000 500.00] 20.00000 200.00
EXCAVATION, CLASS 23 | | |
0070 2417-1007000 20.000 LF | 25.00000 500.00] 50.00000 1000.00] 45.00000 900.00
CORRUGATED PIPE CULVERT, METAL PIPE | |
EXTENSION, 10 INCH, ROADWAY | | |
0080 2417-1007000 4.000 LF | 125.00000 500.00] 200.00000 800.00] 60.00000 240.00
CORRUGATED PIPE CULVERT, METAL PIPE | | |
EXTENSION, 30 INCH, ROADWAY | | |
0090 2503-3775030 1.000 EACH | 2500.00000 2500.00] 3000.00000 3000.00] 1000.00000 1000.00
GATE, OUTLET CONTROL, FLAP, 30 IN. | | |
0100 2507-3250005 1060.000 sY | 2.50000 2650.00] 3.00000 3180.00] 3.00000 3180.00
ENGINEERING FABRIC | | |
0110 2507-6800021 1910.000 TON | 36.20000 69142.00 | 42.20000 80602.00 | 55.00000 105050.00
REVETMENT, CLASS B | | |
SECTION TOTALS | $ 114,192.00] $ 142,832.00] $ 153,570.00
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 133,796.50] $ 169,036.00] $ 176,185.00




Bid Order: 318

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-1411-033

Primary County:

Run Date: 06/23/11
Page: 318 3

WOODBURY

Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) PE320 | ( ) | ( )
| PETERSON CONTRACTORS INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 2511
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0020 2528-8445113 30.000 EACH | 315.00000 9450.00] \
FLAGGERS | | |
0030 2533-4980005 LUMP | 15000.00000 15000.00 | \
MOBILIZATION | | |
0040 2602-0000212 137.000 LF | 38.00000 5206.00 | |
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 31,656.00] | $
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 2511; EMERGENCY STREAMBANK REPAIR 270'-0 X 30 CWG BRIDGE
\ \ \
0050 2402-0425031 2150.000 TON | 40.00000 86000.00 | |
GRANULAR BACKFILL | | |
0060 2402-2723000 10.000 cCY | 23.50000 235.00| |
EXCAVATION, CLASS 23 | | |
0070 2417-1007000 20.000 LF | 36.00000 720.00] |
CORRUGATED PIPE CULVERT, METAL PIPE | | |
EXTENSION, 10 INCH, ROADWAY | \ \
0080 2417-1007000 4.000 LF | 95.10000 380.40| |
CORRUGATED PIPE CULVERT, METAL PIPE | |
EXTENSION, 30 INCH, ROADWAY | | |
0090 2503-3775030 1.000 EACH | 2320.00000 2320.00] |
GATE, OUTLET CONTROL, FLAP, 30 IN. \ \ \
0100 2507-3250005 1060.000 SY | 2.10000 2226.00| |
ENGINEERING FABRIC | | \
0110 2507-6800021 1910.000 TON | 40.00000 76400.00 | |
REVETMENT, CLASS B | | |
SECTION TOTALS \ $ 168,281.40| \ $
—————————————————————————————————————————— e e e
CONTRACT TOTALS \ $ 199,937.40| \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-444
110621 10:00 A.M.
AWARD RECOMMENDED to COLLINS & HERMANN, INC.
By Individual Site Numbers

Run Date: 06/23/11
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(444)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $70,700.31
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 CO105 COLLINS & HERMANN, INC.
2 DI120 DICKINSON CO., INC.
3 v0o080 VOLTMER, INC.
4 K.150 KWs, INC.

TOTAL % OVER
BID LOW BID
$ 70,700.31 100.00 %
$ 81,465.00 115.22 %
$ 91,800.00 129.84 %
$ 95,325.00 134.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-444 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
1 ) Col05 2 ) DI120 3 ) V0080

<~

( (
COLLINS & HERMANN, INC. DICKINSON CO., INC. OLTMER, INC.

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

\ \
_____________________________ +_____________________________+_____________________________

\
\
|
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 12.000 EACH | 549.37000 6592.44| 225.00000 2700.00 | 360.00000 4320.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-9081275 4.000 EACH | 753.72000 3014.88]| 695.00000 2780.00 | 850.00000 3400.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
0030 2524-9081290 10.000 EACH | 825.97000 8259.70 | 795.00000 7950.00 | 875.00000 8750.00
CONCRETE FOOTING FOR BREAKAWAY SIGN \ \
POST, 2'-8" DIA. X 9'-0" | | |
0040 2528-8445110 LUMP | 4744.24000 4744 .24 | 3800.00000 3800.00 | 6000.00000 6000.00
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 3924.10000 3924.10| 1200.00000 1200.00| 500.00000 500.00
MOBILIZATION | |
0060 2599-9999005 48.000 EACH | 422.77000 20292.96| 895.00000 42960.00 | 680.00000 32640.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0070 2599-9999005 4.000 EACH | 941.78000 3767.12| 1500.00000 6000.00| 2880.00000 11520.00
("EACH' ITEM) REMOVAL OF CATWALK AND | | |
LIGHTING | | |
0080 2599-9999005 36.000 EACH | 251.14000 9041.04] 155.00000 5580.00 | 450.00000 16200.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | \
0090 2599-9999005 14.000 EACH | 197.77000 2768.78| 110.00000 1540.00 | 200.00000 2800.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 62,405.26| $ 74,510.00] $ 86,130.00
—————————————————————————————————————————— e e e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0100 2524-9081260 4.000 EACH | 637.08000 2548.32 | 825.00000 3300.00]| 600.00000 2400.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0110 2528-8445110 LUMP | 784.82000 784.82 | 300.00000 300.00| 250.00000 250.00
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 2354.46000 2354 .46 600.00000 600.00] 500.00000 500.00
MOBILIZATION | |
0130 2599-9999005 2.000 EACH | 401.16000 802.32| 995.00000 1990.00| 360.00000 720.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0140 2599-9999005 9.000 EACH | 200.57000 1805.13| 85.00000 765.00] 200.00000 1800.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | \
SECTION TOTALS | $ 8,295.05] $ 6,955.00]| $ 5,670.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 70,700.31] $ 81,465.00] $ 91,800.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/23/11
Page: 351 3

Bid Order: 351 Contract ID: 00-000S-444 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
\ 4 ) K.150 | ( ) | ( )
\ INC. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 12.000 EACH | 350.00000 4200.00] |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ \
0020 2524-9081275 4.000 EACH | 750.00000 3000.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
0030 2524-9081290 10.000 EACH | 900.00000 9000.00| |
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 9'-0" | | |
0040 2528-8445110 LUMP | 7500.00000 7500.00] |
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 7500.00000 7500.00] |
MOBILIZATION | \
0060 2599-9999005 48.000 EACH | 600.00000 28800.00] |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0070 2599-9999005 4.000 EACH | 2000.00000 8000.00] |
("EACH' ITEM) REMOVAL OF CATWALK AND | | |
LIGHTING \ \ \
0080 2599-9999005 36.000 EACH | 450.00000 16200.00| |
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0090 2599-9999005 14.000 EACH | 150.00000 2100.00] |
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | \ \

SECTION TOTALS | S 86,300.00] S | S
—————————————————————————————————————————— e e e e ettt
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME

\ \ \
0100 2524-9081260 4.000 EACH | 600.00000 2400.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0110 2528-8445110 LUMP | 100.00000 100.00| |
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 5000.00000 5000.00| |
MOBILIZATION | |
0130 2599-9999005 2.000 EACH | 200.00000 400.00| |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0140 2599-9999005 9.000 EACH | 125.00000 1125.00] |
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |

SECTION TOTALS | S 9,025.00] S | S
—————————————————————————————————————————— e e

CONTRACT TOTALS | S 95,325.00| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
352 Contract ID: 00-000S-449
110621 10:00 A.M.
AWARD RECOMMENDED to
35 WORK DAYS Late Start Date:

COLLINS & HERMANN, INC.
09/05/11

Run Date: 06/23/11
Page: 352 1

Primary County: STATEWIDE
No Established DBE Goal

Project: ITS-000-S5(449)--25-00
Work Type: DYNAMIC MESSAGE SIGNS
County: STATEWIDE Prj Awd Amt: $253,628.01
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN THE DES MOINES METRO
AREA
RANK VENDOR NO./NAME
1 CO105 COLLINS & HERMANN, INC.
2 DI120 DICKINSON CO., INC.
3 K.150 KWS, INC.

TOTAL % OVER
BID LOW BID
$ 253,628.01 100.00 %
$ 254,768.55 100.44 %
$ 289,851.00 114.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

("EACH' ITEM) GALVANIZED OVERHEAD SIGN
TRUSS, 90 FT.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-449 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) Co0105 | ( 2 ) DI120 | ( 3 ) K.150
| COLLINS & HERMANN, INC. | DICKINSON CO., INC. |KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2115-0100000 33.000 cCY | 45.98000 1517.34| 47.90000 1580.70| 50.00000 1650.00
MODIFIED SUBBASE | \ \
0020 2301-4875012 76.000 SY | 106.72000 8110.72| 109.60000 8329.60 | 115.00000 8740.00
MEDIAN, P.C. CONCRETE, 12 IN. | \ \
0030 2401-6745830 80.000 LF | 90.95000 7276.00 | 95.00000 7600.00 | 95.00000 7600.00
REMOVAL OF P.C. CONCRETE MEDIAN BARRIER | | \
0040 2402-0425031 35.000 TON | 56.59000 1980.65]| 62.00000 2170.00| 75.00000 2625.00
GRANULAR BACKFILL | | |
0050 2402-2720000 170.000 cCY | 47.99000 8158.30| 35.00000 5950.00 | 60.00000 10200.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100000 61.400 CY | 473.87000 29095.62 | 410.00000 25174.00] 400.00000 24560.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0070 2404-7775005 6179.000 LB | 2.62000 16188.98| 1.55000 9577.45] 2.50000 15447.50
REINFORCING STEEL, EPOXY COATED | | |
0080 2499-0926010 8.300 TON | 127.33000 1056.84 | 131.00000 1087.30]| 230.00000 1909.00
CRUSHED BRICK | |
0090 2510-6745850 76.000 SY | 35.37000 2688.12| 37.00000 2812.00| 37.00000 2812.00
REMOVAL OF PAVEMENT | | |
0100 2513-0001020 80.000 LF | 109.14000 8731.20]| 114.00000 9120.00] 115.00000 9200.00
CONCRETE BARRIER, BA-102 | | |
0110 2526-8285000 LUMP | 1515.87000 1515.87| 3800.00000 3800.00| 1600.00000 1600.00
CONSTRUCTION SURVEY | | |
0120 2528-8400048 375.000 LF | 20.36000 7635.00 | 8.50000 3187.50]| 8.50000 3187.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0130 2528-8445110 LUMP | 11622.79000 11622.79]| 4900.00000 4900.00 | 9500.00000 9500.00
TRAFFIC CONTROL | |
0140 2528-8445113 10.000 EACH | 315.00000 3150.00| 315.00000 3150.00| 315.00000 3150.00
FLAGGERS | | |
0150 2528-9290004 1.000 CDAY | 354.82000 354.82| 160.00000 160.00 | 370.00000 370.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0160 2533-4980005 LUMP | 6470.23000 6470.23] 3500.00000 3500.00 | 10850.00000 10850.00
MOBILIZATION | |
0170 2551-0000110 2.000 EACH | 2021.16000 4042.32| 1400.00000 2800.00 | 2100.00000 4200.00
TEMP CRASH CUSHION | | |
0180 2551-0000210 1.000 EACH | 21323.24000 21323.24]| 24300.00000 24300.00] 24750.00000 24750.00
PERMANENT CRASH CUSHION | | |
0190 2599-9999005 1.000 EACH | 70155.39000 70155.39] 71500.00000 71500.00 | 85000.00000 85000.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3
Bid Order: 352 Contract ID: 00-000S-449 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) Co0l105 | ( 2 ) DI120 | ( 3 ) K.150
|COLLINS & HERMANN, INC. | DICKINSON CO., INC. |[KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0200 2599-9999005 1.000 EACH | 4846.58000 4846.58| 8900.00000 8900.00| 5500.00000 5500.00
('"EACH' ITEM) OVERHEAD DMS, INSTALL ONL | | |
0210 2599-9999005 2.000 EACH | 1941.07000 3882.14| 7800.00000 15600.00 | 5500.00000 11000.00
("EACH' ITEM) ROADSIDE DMS, INSTALL ONL | |
0220 2599-9999005 2.000 EACH | 16912.93000 33825.86| 19785.00000 39570.00 | 23000.00000 46000.00
("EACH' ITEM) STEEL ROADSIDE DMS SIGN | |
SUPPORT | | I
SECTION TOTALS | S 253,628.01| S 254,768.55| S 289,851.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 253,628.01| S 254,768.55| S 289,851.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 353 1
Bid Order: 353 Contract ID: 00-000S-464 Primary County: STATEWIDE
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COLLINS & HERMANN, INC.
Contract Period: 40 WORK DAYS Late Start Date: 08/29/11

Project: ITS-000-S(464)--25-00
Work Type: DYNAMIC MESSAGE SIGNS
County: STATEWIDE Prj Awd Amt: $138,771.05
Route: MULTIPLE ROUTES
Location: STATEWIDE-VARIOUS LOCATIONS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CO105 COLLINS & HERMANN, INC. $ 138,771.05 100.00 %
2 K.150 KWs, INC. $ 144,750.00 104.30 %
3 DI120 DICKINSON CO., INC. $ 153,210.00 110.40 %
4 PE320 PETERSON CONTRACTORS INC. $ 180,223.35 129.87 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 00-000S-464 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) Co0l105 | ( 2 ) K.150 | ( 3 ) DI120
|COLLINS & HERMANN, INC. |[KWS, INC. |DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6745650 LUMP | 6136.34000 6136.34| 9500.00000 9500.00 | 12000.00000 12000.00
REMOVAL OF EXISTING STRUCTURES | | |
0020 2528-8445110 LUMP | 12259.20000 12259.20| 12500.00000 12500.00| 12990.00000 12990.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 2809.68000 2809.68| 3500.00000 3500.00] 1500.00000 1500.00
MOBILIZATION | | |
0040 2599-9999005 9.000 EACH | 13062.87000 117565.83| 13250.00000 119250.00] 14080.00000 126720.00
("EACH' ITEM) RETROFIT RUNWAY AND LADDE | | |
SECTION TOTALS | $ 138,771.05] $ 144,750.00] $ 153,210.00
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 138,771.05] $ 144,750.00] $ 153,210.00




Bid Order: 353
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-000sS-464

Run Date: 06/23/11
Page: 353 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2401-6745650 LUMP
REMOVAL OF EXISTING STRUCTURES

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2533-4980005 LUMP
MOBILIZATION

0040 2599-9999005 9.000 EACH

("EACH' ITEM) RETROFIT RUNWAY AND LADDE
SECTION TOTALS

CONTRACT TOTALS

4 )

g~

15185.

14015.

23600.

14158.

PE320

00000

00000

00000

15000

ETERSON CONTRACTORS INC.

15185.
14015.
23600.
127423.
180,223.

180,223.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 354 1
Bid Order: 354 Contract ID: 00-000S-480 Primary County: STATEWIDE
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to KWS, INC.
Contract Period: 55 WORK DAYS Late Start Date: 08/01/11

Project: ITS-000-S(480)--25-00
Work Type: DYNAMIC MESSAGE SIGNS
County: STATEWIDE Prj Awd Amt: $449,994.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN THE WATERLOO/CEDAR

FALLS METRO AREA
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWs, INC. $ 449,994.00 100.00 %
2 DI120 DICKINSON CO., INC. $ 458,170.70 101.81 %
3 PE320 PETERSON CONTRACTORS INC. $ 461,660.91 102.59 %
4 CO105 COLLINS & HERMANN, INC. $ 478,854.54 106.41 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2
Bid Order: 354 Contract ID: 00-000S-480 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) DI120 | ( 3 ) PE320
|KWS, INC. |DICKINSON CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 130.000 cCY | 65.00000 8450.00 | 64.50000 8385.00 | 35.65000 4634.50
EMBANKMENT-IN-PLACE | | |
0020 2105-8425015 135.000 CY | 25.00000 3375.00| 22.85000 3084.75]| 34.75000 4691.25
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2115-0100000 92.000 CY | 82.50000 7590.00 | 62.00000 5704.00 | 59.00000 5428.00
MODIFIED SUBBASE | | \
0040 2122-5190007 455.000 SY | 63.50000 28892.50]| 60.20000 27391.00] 57.00000 25935.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0050 2401-6745355 9.000 EACH | 250.00000 2250.00 | 245.00000 2205.00 | 126.00000 1134.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | \
SIGNS | | |
0060 2401-6745910 4.000 EACH | 400.00000 1600.00| 295.00000 1180.00| 383.00000 1532.00
REMOVAL OF SIGN | | |
0070 2402-2720000 373.000 CY | 25.00000 9325.00] 33.00000 12309.00| 19.20000 7161.60
EXCAVATION, CLASS 20 | | |
0080 2403-0100000 108.100 cCY | 275.00000 29727.50] 455.00000 49185.50 | 300.25000 32457.03
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0090 2404-7775005 10835.000 LB | 2.00000 21670.00] 1.62000 17552.70| 0.97000 10509.95
REINFORCING STEEL, EPOXY COATED | | |
0100 2502-8220196 2.000 EACH | 175.00000 350.00| 750.00000 1500.00| 673.85000 1347.70
SUBDRAIN OUTLET, RF-19E | \ |
0110 2505-4008120 620.000 LF | 4.25000 2635.00 | 4.00000 2480.00 | 6.00000 3720.00
REMOVAL OF STEEL BEAM GUARDRAIL | \ |
0120 2505-4008300 175.000 LF | 33.75000 5906.25| 34.00000 5950.00 | 36.30000 6352.50
STEEL BEAM GUARDRAIL | | |
0130 2505-4021020 3.000 EACH | 1350.00000 4050.00 | 1350.00000 4050.00 | 1300.00000 3900.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0140 2505-4021700 3.000 EACH | 3050.00000 9150.00] 3030.00000 9090.00] 2900.00000 8700.00
STEEL BEAM GUARDRAIL END TERMINAL \ | \
0150 2505-6000111 1850.000 LF | 10.50000 19425.00 | 10.45000 19332.50]| 10.00000 18500.00
HIGH TENSION CABLE GUARDRAIL | \ |
0160 2505-6000121 12.000 EACH | 3300.00000 39600.00] 3275.00000 39300.00] 3150.00000 37800.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | |
0170 2510-6745850 205.000 SY | 15.00000 3075.00| 15.70000 3218.50| 32.00000 6560.00
REMOVAL OF PAVEMENT | | \
0180 2524-9081290 9.000 EACH | 1150.00000 10350.00] 995.00000 8955.00] 785.00000 7065.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 3
Bid Order: 354 Contract ID: 00-000S-480 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) DI120 | ( 3 ) PE320
|[KWS, INC. |DICKINSON CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2524-9281426 217.000 LF | 65.00000 14105.00| 74.50000 16166.50| 45.65000 9906.05
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | \
0200 2524-9380001 627.000 SF | 22.00000 13794.00 | 22.00000 13794.00 | 20.35000 12759.45
TYPE B SIGNS, EXTRUDED ALUMINUM | |
STRUCTURAL PANEL | | |
0210 2528-8445110 LUMP | 15500.00000 15500.00| 11000.00000 11000.00| 3100.00000 3100.00
TRAFFIC CONTROL | |
0220 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0230 2528-9290004 3.000 CDAY | 210.00000 630.00] 165.00000 495.00] 65.00000 195.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0240 2533-4980005 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 14000.00000 14000.00
MOBILIZATION | | |
0250 2551-0000110 3.000 EACH | 1550.00000 4650.00] 2420.00000 7260.00| 2300.00000 6900.00
TEMP CRASH CUSHION | | |
0260 2599-9999005 3.000 EACH | 51400.00000 154200.00] 52885.00000 158655.00] 59700.00000 179100.00
("EACH' ITEM) GALVANIZED OVERHEAD SIGN | | |
TRUSS, 70 FT. | | |
0270 2599-9999005 3.000 EACH | 7500.00000 22500.00] 3950.00000 11850.00| 11300.00000 33900.00
("EACH' ITEM) OVERHEAD DMS, INSTALL ONL | | |
0271 2528-8400048 712.500 LF | 15.50000 11043.75]| 16.74000 11927.25| 15.75000 11221.88
TEMPORARY BARRIER RAIL, CONCRETE | | |
SECTION TOTALS | $ 449,994.00] $ 458,170.70] $ 461,660.91
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 449,994.00] $ 458,170.70] $ 461,660.91




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 4
Bid Order: 354 Contract ID: 00-000S-480 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
4 ) CO105 ( ) ( )

(
COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2625000 130.000 CY | 75.85000 9860.50] |
EMBANKMENT-IN-PLACE | | |
0020 2105-8425015 135.000 CY | 25.28000 3412.80]| I
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2115-0100000 92.000 CY | 59.67000 5489.64 | |
MODIFIED SUBBASE | | |
0040 2122-5190007 455.000 SY | 57.65000 26230.75] |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | I
0050 2401-6745355 9.000 EACH | 424.37000 3819.33] |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | I
SIGNS | | |
0060 2401-6745910 4.000 EACH | 216.24000 864.96| |
REMOVAL OF SIGN I I I
0070 2402-2720000 373.000 CY | 36.50000 13614.50] |
EXCAVATION, CLASS 20 | I I
0080 2403-0100000 108.100 CY | 410.84000 44411.80| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0090 2404-7775005 10835.000 LB | 2.68000 29037.80] |
REINFORCING STEEL, EPOXY COATED | | |
0100 2502-8220196 2.000 EACH | 151.70000 303.40]
SUBDRAIN OUTLET, RF-19E | | |
0110 2505-4008120 620.000 LF | 5.14000 3186.80]| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008300 175.000 LF | 26.20000 4585.00 | |
STEEL BEAM GUARDRAIL | I I
0130 2505-4021020 3.000 EACH | 946.05000 2838.15]| |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | I
0140 2505-4021700 3.000 EACH | 2808.11000 8424 .33 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2505-6000111 1850.000 LF I 17.48000 32338.00]| I
HIGH TENSION CABLE GUARDRAIL | | |
0160 2505-6000121 12.000 EACH | 3579.36000 42952 .32 |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0170 2510-6745850 205.000 sSY | 37.42000 7671.10] |
REMOVAL OF PAVEMENT I I I
0180 2524-9081290 9.000 EACH | 1066.32000 9596.88]| |
| | I
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 5
Bid Order: 354 Contract ID: 00-000S-480 Primary County: STATEWIDE
Letting Date: 06/21/11 10:00 A.M.
| ( 4 ) CO105 | ( ) | ( )
| COLLINS & HERMANN, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2524-9281426 217.000 LF | 54.58000 11843.86]| |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | I
0200 2524-9380001 627.000 SF | 19.51000 12232.77] \
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
0210 2528-8445110 LUMP | 9708.76000 9708.76| |
TRAFFIC CONTROL | |
0220 2528-8445113 10.000 EACH | 315.00000 3150.00]| \
FLAGGERS | | |
0230 2528-9290004 3.000 CDAY | 152.82000 458.46| |
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0240 2533-4980005 LUMP | 8109.21000 8109.21| |
MOBILIZATION | \ \
0250 2551-0000110 3.000 EACH | 2528.32000 7584.96 | |
TEMP CRASH CUSHION | | \
0260 2599-9999005 3.000 EACH | 50978.84000 152936.52] |
('"EACH' ITEM) GALVANIZED OVERHEAD SIGN | | |
TRUSS, 70 FT. \ \ \
0270 2599-9999005 3.000 EACH | 5180.73000 15542.19] |
('"EACH' ITEM) OVERHEAD DMS, INSTALL ONL | |
0271 2528-8400048 712.500 LF | 12.14000 8649.75| |
TEMPORARY BARRIER RAIL, CONCRETE | | |
SECTION TOTALS \ $ 478,854.54 | $ \ $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS \ $ 478,854.54 | $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
355 Contract ID: 00-000S-481
110621 10:00 A.M.
AWARD RECOMMENDED to
40 WORK DAYS Late Start Date:

DICKINSON CO., INC.
09/06/11

Run Date: 06/23/11
Page: 355 1

Primary County: STATEWIDE
No Established DBE Goal

Project: ITS-000-S(481)--25-00
Work Type: DYNAMIC MESSAGE SIGNS
County: STATEWIDE Prj Awd Amt: $204,644.50
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN COUNCIL BLUFFS
METRO AREA.
RANK VENDOR NO./NAME
1 DI120 DICKINSON CO., INC.
2 V0080 VOLTMER, INC.

COLLINS & HERMANN, INC.

TOTAL % OVER

BID LOW BID
$ 204,644.50 100.00 %
$ 220,032.00 107.51 %
$ 223,534.13 109.23 %



Bid Order: 355
Letting Date: 06/21/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 00-000S-481

Run Date: 06/23/11
Page: 355 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2401-6745355 5.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0020 2401-6745910 1.000 EACH
REMOVAL OF SIGN

0030 2402-2720000 235.000 cCY
EXCAVATION, CLASS 20

0040 2403-0100000 69.000 CY
STRUCTURAL CONCRETE (MISCELLANEOUS)

0050 2404-7775005 6720.000 LB
REINFORCING STEEL, EPOXY COATED

0060 2524-6765010 1.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN

0070 2524-9081275 3.000 EACH

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

0080 2524-9081290 2.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

0090 2524-9281210 20.900 LF
STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

0100 2524-9281426 34.400 LF
STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

0110 2524-9380001 219.000 SF
TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

0120 2526-8285000 LUMP
CONSTRUCTION SURVEY

0130 2528-8445110 LUMP
TRAFFIC CONTROL

0140 2533-4980005 LUMP
MOBILIZATION

0150 2599-9999005 6.000 EACH
('"EACH' ITEM) ROADSIDE DMS, INSTALL ONL

0160 2599-9999005 6.000 EACH

("EACH' ITEM) STEEL ROADSIDE DMS SIGN
SUPPORT
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

( 1 ) DI120 \
DICKINSON CO., INC. |
|

UNIT PRICE AMOUNT |
_____________________________ +
\

210.00000 1050.00]

|

\

450.00000 450.00]

|

30.00000 7050.00]

|

398.00000 27462 .00

\

1.75000 11760.00|

\

890.00000 890.00]

|

750.00000 2250.00]

|

|

800.00000 1600.00|

|

|

88.00000 1839.20]

|

|

92.00000 3164.80]

|

|

21.50000 4708.50]

|

|

2000.00000 2000.00]

|

2800.00000 2800.00]

|

2500.00000 2500.00]

|

3395.00000 20370.00|

|

19125.00000 114750.00|
|

\

$ 204, 644.50]
_____________________________ +
|

$ 204, 644.

( 2 ) V0080 \
VOLTMER, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
\

360.00000 1800.00]

|

\

850.00000 850.00 |

|

40.00000 9400.00]

|

450.00000 31050.00]

\

2.00000 13440.00]|

\

540.00000 540.00|

\

1000.00000 3000.00]

\

|

1050.00000 2100.00|

|

|

70.00000 1463.00|

|

\

80.00000 2752.00]

\

|

23.00000 5037.00]

|

|

4500.00000 4500.00|

|

1000.00000 1000.00|

|

3000.00000 3000.00]|

|

4200.00000 25200.00]

|

19150.00000 114900.00]
|

\

$ 220,032.00]
_____________________________ +
$ 220,032.00]

( 3 ) CO1l05
COLLINS & HERMANN, INC.

UNIT PRICE AMOUNT
430.80000 2154.00
343.77000 343.77

43.87000 10309.45
433.85000 29935.65
2.22000 14918.40
343.77000 343.77
1108.01000 3324.03
1281.89000 2563.78
79.72000 1666.15
71.69000 2466.14
22.51000 4929.69
4551.84000 4551.84
14262.43000 14262.43
5500.43000 5500.43
2750.15000 16500.90
18293.95000 109763.70
$ 223,534.13

$ 223,534.13




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

401 Contract ID: 23-0309-159
110621 10:00 A.M.
AWARD RECOMMENDED to DETTERMAN, LARRY

25 WORK DAYS Approximate Start Date: 08/29/11

Run Date: 06/23/11

Primary County: CLINTON
No Established DBE Goal

Page: 401 1

% OVER

Project: NHSN-030-9(159)--2R-23
Work Type: SALVAGE AND REMOVAL
County: CLINTON Prj Awd Amt: $56,306.00
Route: U.S. 30
Location: 1IN THE CITY OF CLINTON AT VARIOUS LOCATIONS
ON CAMANCHE AVE (PARCELS
135/196/230/250/268
RANK VENDOR NO./NAME
1 DE583 DETTERMAN, LARRY L. "JOE" INC.

$ 56,306.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 23-0309-159 Primary County: CLINTON
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) DE583 | ( ) | ( )
| DETTERMAN, LARRY \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.680 ACRE | 1700.00000 1156.00| |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 7500.00000 7500.00 | |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 135 | | |
0030 2538-6970000 LUMP | 6150.00000 6150.00| \
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 196 | | |
0040 2538-6970000 LUMP | 12000.00000 12000.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 230 | | |
0050 2538-6970000 LUMP | 17500.00000 17500.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 250 | | |
0060 2538-6970000 LUMP | 12000.00000 12000.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 268 | | |
SECTION TOTALS | S 56,306.00] S | S
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | S 56,306.00] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
402 Contract ID: 78-0293-123
110621 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Approximate Start Date:

K & L LANDSCAPE & CONSTRUCTION, INC.
08/29/11

Run Date: 06/23/11
Page: 402 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-029-3(123)54--0E-78
Work Type: SALVAGE AND REMOVAL
County: POTTAWATTAMIE Prj Awd Amt: $31,200.00
Route: I-29
Location: 1IN THE CITY OF COUNCIL BLUFFS AT 3644 4TH
AVE. (PARCEL # 421) & 506
BENSON (PARCEL # 455)
RANK VENDOR NO./NAME

K & L LANDSCAPE & CONSTRUCTION INC.

TOTAL % OVER
BID LOW BID
$ 31,200.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2

Bid Order: 402 Contract ID: 78-0293-123 Primary County: POTTAWATTAMIE
Letting Date: 06/21/11 10:00 A.M.

( 1 ) K.051
K & L LANDSCAPE & CONSTRUCTI
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.400 ACRE | 3000.00000 1200.00] |
CLEARING AND GRUBBING | \ \
0020 2538-6970000 LUMP | 15500.00000 15500.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | \
OBSTRUCTIONS ON PARCEL NO. 421 | | |
0030 2538-6970000 LUMP | 14500.00000 14500.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF \ \ \
OBSTRUCTIONS ON PARCEL NO. 455 | | |
SECTION TOTALS | S 31,200.00] S | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 31,200.00] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/23/11

VENDOR RANKING Page: 403 1
Bid Order: 403 Contract ID: 86-0306-196 Primary County: TAMA
Letting Date: 110621 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DOSTAL CONSTRUCTION, INC.
Contract Period: 5 WORK DAYS Approximate Start Date: 08/29/11
Project: NHSN-030-6(196)--2R-86
Work Type: SALVAGE AND REMOVAL
County: TAMA Prj Awd Amt: $7,315.13
Route: U.S. 30
Location: 2373 HWY 30-PARCEL NO. 16
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 DO150 DOSTAL CONSTRUCTION, INC. $ 7,315.13 100.00 %
2 C0180 CON-STRUCT, INC. $ 9,212.00 125.93 %
3 PE320 PETERSON CONTRACTORS INC. $ 18,326.00 250.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/23/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 2
Bid Order: 403 Contract ID: 86-0306-196 Primary County: TAMA
Letting Date: 06/21/11 10:00 A.M.
1 ) DO150 2 ) CO0180 3 ) PE320

( ( (
DOSTAL CONSTRUCTION, INC. CON-STRUCT, INC. PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SALVAGE AND REMOVAL ITEMS
I I I
0010 2101-0850001 1.230 ACRE | 500.00000 615.00] 1900.00000 2337.00] 6200.00000 7626.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 6000.13000 6000.13| 5875.00000 5875.00] 9000.00000 9000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 16 | I |
0030 2538-6975110 1.000 EACH | 700.00000 700.00] 1000.00000 1000.00] 1700.00000 1700.00
SEALING WELLS | | |
SECTION TOTALS | S 7,315.13| S 9,212.00] S 18,326.00
—————————————————————————————————————————— e et ettt it L L LR
CONTRACT TOTALS | S 7,315.13| S 9,212.00] S 18,326.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
601 Contract ID: 22-0189-088
110621 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

INTERSTATE MAINTENANCE, INC.
07/25/11

Run Date:

Primary County: CLAYTON
No Established DBE Goal

06/23/11
Page: 601 1

Project: BRFN-018-9(88)--39-22
Work Type: BRIDGE CLEANING
County: CLAYTON Prj Awd Amt: $21,630.00
Route: U.S. 18
Location: MISSISSIPPI RIVER BRIDGE IN MARQUETTE
RANK VENDOR NO./NAME
1 IN230 INTERSTATE MAINTENANCE, INC.
2 MC069 MCCLAIN & CO., INC.

DEANGELO BROTHERS, INC.

TOTAL
BID
$ 21,630.00
$ 29,500.00
$ 60,015.24



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 601 Contract ID: 22-0189-088
Letting Date: 06/21/11 10:00 A.M.

Run Date: 06/23/11
Page: 601 2

Primary County: CLAYTON

| ( 1 ) IN230 | ( 2 ) MCO069
| INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE
__________________________________________ +_____________________________+___________________
SECTION 0001 BRIDGE NO. 2205.4s018, 2557' X 40' STEEL TIED ARCH
\ \
0010 2427-0686010 LUMP | 19630.00000 19630.00| 25000.00000
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 1000.00000 1000.00] 1500.00000
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 1000.00000 1000.00] 3000.00000
MOBILIZATION | |
SECTION TOTALS | $ 21,630.00| $
__________________________________________ +_____________________________+___________________
CONTRACT TOTALS | $ 21,630.00| $

| ( 3 ) DE030
| DEANGELO BROTHERS, INC.
AMOUNT: UNIT PRICE AMOUNT
__________ o _
\

25000.00] 45005.76000 45005.76
1500.001 7504.74000 7504.74
3000.001 7504.74000 7504.74

29,500 OO: $ 60,015.24
29500000 s 60,015.24




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
603 Contract ID: 70-0929-122
110621 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

INTERSTATE MAINTENANCE, INC.
07/25/11

Run Date: 06/23/11
Page: 603 1

Primary County: MUSCATINE
No Established DBE Goal

Project: BREN-092-9(122)--39-70
Work Type: BRIDGE CLEANING
County: MUSCATINE Prj Awd Amt: $34,975.00
Route: IOWA 92
Location: IN THE CITY OF MUSCATINE OVER MISSISSIPPI
RIVER
RANK VENDOR NO./NAME
1 IN230 INTERSTATE MAINTENANCE, INC.
2 MCO069 MCCLAIN & CO., INC.
3 DEQ030 DEANGELO BROTHERS, INC.

TOTAL % OVER
BID LOW BID
$ 34,975.00 100.00 %
$ 47,500.00 135.81 %
$ 80,015.90 228.78 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/23/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 603 2
Bid Order: 603 Contract ID: 70-0929-122 Primary County: MUSCATINE
Letting Date: 06/21/11 10:00 A.M.
| ( 1 ) IN230 | ( 2 ) MC069 | ( 3 ) DE030
| INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC. | DEANGELO BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 BRIDGE MAINT. NO. 7075.7S092; 3018' X 32 STEEL HI-TRUSS
\ \ \
0010 2427-0686010 LUMP | 16475.00000 16475.00]| 28000.00000 28000.00| 50015.90000 50015.90
BRIDGE CLEANING | \
0020 2528-8445110 LUMP | 1000.00000 1000.00| 1500.00000 1500.00 | 5000.00000 5000.00
TRAFFIC CONTROL | |
0022 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | |
0024 2528-8445115 15.000 EACH | 470.00000 7050.00 | 470.00000 7050.00 | 470.00000 7050.00
PILOT CARS | | |
0030 2533-4980005 LUMP | 1000.00000 1000.00| 1500.00000 1500.00 | 8500.00000 8500.00
MOBILIZATION | | |
SECTION TOTALS \ $ 34,975.00] $ 47,500.00] $ 80,015.90
—————————————————————————————————————————— it e A
CONTRACT TOTALS \ $ 34,975.00] $ 47,500.00] $ 80,015.90




